
 

 

 

 

 

REQUEST FOR PROPOSAL 

FOR 

 

 

 

SUPPLY, INSTALLATION, TESTING, COMMISSIONING 

AND MAINTENANCE OF ONE LIFT (06 PASSENGER) 

GEARLESS WITHOUT MACHINE ROOM TECHNOLOGY 

AFTER DISMANTLING EXISTING LIFT AT  

INDIAN BANK BUILDING,  

103-NEW AVADI ROAD, KILPAUK CHENNAI-10 

 

PART I – TECHINCAL BID 
 

 

 

 

 

 

RFP NO.: TENDER:SD:08:KILPAUK:PROCUREMENT:LIFT:R-1 (45 Pages) 

Date: 01.09.2022 

 

 

 

 

Signature, Stamp and Name of the Bidder 
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FORM OF TENDER  

 

The Assistant General Manager (ESTATE) 

Indian Bank Corporate Office, 
Premises, Estate & Expenditure Dept, 

No. 254-260, Avvai Shanmugam Salai, 

Royapettah, Chennai – 600 014 

 

Dear Sirs, 

 

SUB: Supply, installation, testing, commissioning and maintenance of ONE LIFT (06 Passenger) 

after dismantling existing lift at Indian Bank Building, 103-New Avadi Road, Kilpauk 

Chennai-10 

 

  

Having examined the specifications, conditions and schedule of quantities prepared by you, and 

satisfying ourselves as to the location of the site and working conditions, I/We hereby offer to execute 

the above works at the respective rates which I/We have quoted for the items in the Schedule of 

Quantities. 

 

In the event of this tender being accepted, I/We agree to enter into and execute the necessary 

contract agreement required by you. Also we agree to deposit 2% of the contract value towards 

security deposit in the form of Demand Draft issued by any Scheduled Bank favouring ‘Indian Bank’ 

or Bank Guarantee valid for 18 months on receipt of intimation from the Bank before award of works.  

 

I/We agree to keep our tender open for 120 (One Hundred twenty) days from the date of opening of 

Envelope No.1. 

 

I/We enclose the completed tender documents duly signed under two separate sealed envelopes. 

 

 

Thanking you, 

                         Yours faithfully, 

 

 

 

               [To be signed by the Authorized Representative of 

                                             Tenderer who has the Power to do so] 

 

 

Place:       Witness Signature: 

Date :             Name: 

          Address: 

                 Seal: 
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INDIAN BANK 
 

NOTICE INVITING TENDER  
 

Indian Bank, Corporate Office, Chennai invites sealed tenders in 2 bid system (Technical and 

Financial bid) for ‘Supply, installation, testing, commissioning and maintenance of ONE LIFT (06 

Passenger) after dismantling existing lift at Indian Bank Building, No. 103-New Avadi Road, Kilpauk, 

Chennai-10 

 

Name of Project 

Supply, installation, testing, commissioning and 

maintenance of ONE LIFT (06 Passenger) gearless 

without machine room technology after dismantling 

existing lift at Indian Bank Building, 103-New Avadi 

Road, Kilpauk , Chennai-10 

Availability of Tender The Tender Documents can be downloaded from the 

Bank’s website (www.indianbank.in) 

Cost of Tender documents free of cost  

 

Liquidated Damages 

1% for delay per week of the contract value subject to 

maximum of 10% of contract value. 

Initial Security Deposit (ISD) 2% of the Bid Amount  

Retention Money (RM) 5% against each RA bill 

Total Security Deposit 

ISD+RM 

7% of the cost. (50% will be released after 15days of 

payment of the final bill and the balance 50% will be 

released after the Defect liability Period of One year). 

Earnest Money Deposit Rs 30,000/- in form of DD/IOI favouring Indian Bank, 

payable in Chennai. 

Pre-bid meeting 16.08.2022 at 2:00 p.m at Indian Bank, Corporate 

office, Premises, Estate & Expenditure dept, 1st floor, 

No. 254-260, Avvai Shanmugam Salai, Royapettah, 

Chennai- 600014.  

All interested bidders can send their queries through 

email before the prebid date and get their queries 

clarified during the pre-bid meeting. 

Last date & time of submission of 

Tender (through on- line mode) 

13.09.2022 upto 14:00 hrs 

Date of Opening of Technical 

bid (through on- line mode) 

13.09.2022 -  15.30 hrs, at Indian Bank, Corporate 

office, Premises, Estate & Expenditure dept, 1st floor, 

No. 254-260, Avvai Shanmugam Salai, Royapettah, 

Chennai- 600014 

Date of Opening of Financial 

bid (through on- line mode) 

Will be intimated later to the qualified Tenderers only. 

Financial bids submitted online will be opened only for 

the technically qualified Tenderers 

Security Deposit The successful tenderer should remit 2% of the contract 

value towards security deposit in the form of Demand 

Draft issued by any Scheduled Bank favouring ‘Indian 

Bank’ payable at Chennai or Bank Guarantee valid for 

18 months on receipt of intimation from the Bank 

before awarding of work. 

Estimated cost of project  Rs. 14.00 Lakh (approx) excluding GST 

Contract execution time  3 months after approval of drawings by the Bank 

Any Clarification Name : Assistant General Manager (ESTATE) 

Dept : Premises, Estate & Expenditure  

Email : hoestate@indianbank.co.in 

Contact No. : 044-2813 4498, 4401, 4501 

http://www.indianbank.in/
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Contact Person Mr. Shlok Dwivedi (Premises & Expenditure Dept.) 

Manager (Elect. Engr.) 

044- 2813 4501 

Email: hoestate@indianbank.co.in 

 

Note: 

 

1. The tenderer should have got himself registered in the office of the “Electrical Inspectorate” 

Chennai for Installation/maintenance of lift in Tamil Nadu. Copy of the valid registration 

certificate from them shall be enclosed along with the tender. 

2. If any information furnished by the applicant is found incorrect at a later stage, he shall be 

liable to be debarred from tendering/taking up the work in Indian Bank.  

3. The Bank reserves the right to verify the particulars furnished by the applicant independently. 

4. Short-listing of contractors will be finalized after inspection of works and obtaining confidential 

reports from previous employers for only those firms who fulfill the aforesaid Pre-qualification 

criteria and that specified in Technical bid.  

5.  The bank reserves the right to reject any tender/bid without assigning any reason and to 

restrict the list of qualified contractors for opening of the financial bid to any number deemed 

suitable by it, from out of the bids received. 

6. The rates quoted by the tenderer shall be based only on the specifications and conditions of 

the tender documents. 

7. Bank is not liable to make any payment to tenderers for preparation to submit the tender/bid. 

 

Tender to be submitted by Superscribing “Supply, installation, testing, commissioning and 

maintenance of ONE LIFT (06 Passenger) MRL Type after dismantling existing lift at Indian Bank 

Building, No. 103-New Avadi Road, Kilpauk, Chennai-10” at the below mentioned address upon 

the bank’s request. 

 

Assistant General Manager (ESTATE) 

Indian Bank Corporate Office, 

Premises, Estate & Expenditure Dept, 

No. 254-260, Avvai Shanmugam Salai, 

Royapettah, Chennai – 600 014. 
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PREQUALIFICATION CRITERIA 
 

1.0 Criteria for Eligibility and documents to be submitted along with Technical Bid 

 

1. The Tenderers shall be themselves original equipment manufacturers (list of preferred makes 

provided in Lift Specifications) who have executed the work of design, supply, installation, 

testing and commissioning of lift at Government / Public Sector Undertakings / Public Sector 

Banks /IT firm/ reputed business organizations/ Reputed Private organization.  

 

2. The tenderers shall produce the following documents duly self attested along with tender 

documents while submitting in the online mode. 

 

 Audited financial statement consisting of financial turnover and profit & loss account 

for the past 5 years. The tenderer should not have incurred loss during the last 3 years 

out of 5 years in the past. 

 

 The tenderer shall have a minimum of 7 years experience in design, supply, 

installation, testing and commissioning of lift.  The tenderer shall produce the details of 

work done and enclose work orders / agreements and satisfactory work completion 

certificate in each one of the last 7 years. 

 

 The Tenderer should have executed supply & installation of lift during the last 3 years 

with speed 1.00 m / sec and above in non residential / residential multi-storied 

building (minimum ground floor + 4 floors) such as IT, Public Sector Banks and Public 

Sector Under takings, Government organizations, malls, reputed private / business 

organizations etc., as per following details as on year ending 31.03.2022: 

 

S.no Eligible Work Value – Rs (in lacs) 

). in Lakhs 1 Three similar completed works each costing not less than  5.60 

2 Two similar completed works each costing not less than  7.00 

3 One similar completed work each costing not less than 11.20 

 

  Similar work shall mean  “Supply, Installation, Testing and commissioning of 06 

passenger lift gearless without machine room technology” including the scope of 

work mentioned above, executed in India.  Eligible bidders have to submit the TDS 

certificate issued for the PQ work executed by them along with the Technical bid. The 

tenderer shall produce copies of Work orders and Completion Certificates for the 

work claimed under eligibility criteria as a proof of having completed the job. 

 

 The tenderer shall furnish a copy of solvency certificate issued by any scheduled 

bank for Rs 6.00 lakhs (Rupees Six Lakhs Only) dated after  01.07.2022. 
 

 The tenderer should have its own after-sales service unit at Chennai. The address with 

full contact details and the details on number of service personnel should be given. 

 

 

2.0 Other Terms  

2.1.0    Interested parties meeting the above Tender criteria can download the tender 

 document from banks website www.indianbank.co.in/tenders and submit  experience 

profile, proof of meeting the above criteria, attested copies  of completion / work in 

progress certificates from the clients, audited certified balanced sheet for the last 3 (three) 

years, EPF /GST, Registration as Contractor with various PSUs, State PWDs, CPWD, MES, 

Railways and Autonomous Bodies, details of Technical and Administrative 

 employees,  etc., as a part of technical bid (part-1) documents. Application not 

accompanied by any of the above documents will be rejected at the discretion of Indian 

Bank. 

2.2.0  No Joint Venture or consortium of firms shall be allowed. 

 

http://www.indianbank.co.in/tenders
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2.3.0  Indian Bank reserves the right to verify the authenticity of the documents  submitted 

by the contractors. Indian Bank also reserves the right to reject any or  all applications, 

split the works or cancel the process without assigning any reason whatsoever may be. 

2.4.0  The Panel of pre-qualified contractors shall be initially valid for three year. However Indian 

Bank reserves the right to curtail or extend at its sole discretion.  

 

3.0 Documents – details to be enclosed with the Technical Bid (part – 1): 

 

 

 Form A – Financial Information 

 

 Form B- Tenderer shall have a minimum of 7 years’ experience in design, supply, 

installation, testing and commissioning of lift. 

 

 Form C- The Tenderer should have executed supply & installation of lift (machine 

room less technology) during the last 3 years with speed 1.00 m / sec and above in 

non residential / residential multi-storied building (minimum ground floor + 4 floors) 

such as IT, Public Sector Banks and Public Sector Under takings, Government 

organizations, malls, reputed private / business organizations. as on year ending 

31.03.2022. 

 

 Form D- Details of Key Technical and Administrative Personnel employed by the 

firm/company 

 

 Form E - Proforma on ISO certification (if available) 

 

Assistant General Manager (ESTATE)                 

Indian Bank Corporate Office,       

Chennai – 600014 

Tel: 044-2813 4498, 4401, 4501 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Proforma - I 
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General Information 

All individual /Sole Proprieter/Partnership firm/ Private Limited or Public limited  firms applying 

for pre-qualification are requested to complete the information in this form. 

1 Name of Tenderer 

 

 

 

 2 Head Office Address 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

3 Address on which Correspondence 

should be done.  

 

 

 

 

 

 Tel. No.  

 Mobile no.  

 Fax No.  

 E-mail address  

4 Place of incorporation / registration  

5 Constitution of tenderer  

i) Specify, if the tenderer is  

 a) An individual  

 b) A proprietary firm  

 c) A firm in partnership  

 d) A Limited Company or Corporation  

ii) Attach a copy of Proprietorship or 

Partnership Deed or Article of 

Association or 

Incorporation of Company as the 

case may be  

 

6 Bank solvency  

7 Turn Over for the years given below  

 2017 -  2018  

 2018 -  2019  

 2019 -  2020  

8 Give particulars of registration with 

Govt. / Semi Govt. / Public Sector 

Undertakings / Local Bodies. 

 

9. Other details: 

a) EPF No. 

b)  Labour license no 

c) PAN No. 

d) GST Registration No. (Copies to 

be enclosed) 

 

10. Any other information considered 

necessary but not included above 
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11. 

Names and Titles of Directors and officers 

with designation to be concerned with 

this work with Designation of individuals 

authorized to act for the  

organization 

 

12. 

Was the applicant ever required to 

suspend works for a period of more 

than six months continuously after 

commencement of works. If so, give the 

name of the project and give 

reasons thereof. 

 

13. 

 

Has the applicant or any constituent 

partner in case of partnership firm, ever 

abandoned the awarded work before 

its completion? 

If so, give the name of the project and 

give reasons thereof. 

 

14. 

Has the applicant or any constituent 

partner in case of partnership firm, ever 

been debarred / black listed for 

tendering in any organization at any 

time. If so, give details 

 

15. 

Has the applicant or any constituent 

partner in case of partnership firm, ever 

been convicted by a court of law? 

If So, give details 

 

16. 

 Detailed description and value of works 

successfully completed during the last five 

years as mentioned in Page no. 8 

 

 

17 

Furnish names and address of previous 

organization for which you have 

executed similar work in the recent past 

(At least three) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: Only self attested copies to be furnished.  

 

 

Date & Place  Signature & seal of the applicant 
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FORM ‘A’ 

           FINANCIAL  INFORMATION    

 

 

Financial Analysis – Details to be furnished duly supported by figures in Balance Sheet/Profit and 

Loss Account for the last Five years duly certified by the Chartered Accountant, as submitted by 

the applicant to the Income-Tax Department (Copies to be attached). 

 

       FINANCIAL YEARS 

       ----------------------------------------------------------------------------- 

         2017-18         2018-19           2019-20         2020-21        2021-22         

----------------------------------------------------------------------------- 

 

(i) Gross Annual turn-over in  

Construction Works: 

 

(ii) Profit/Loss 

 

 

(iii)      Financial position: 

 

(a) Cash 

 

(b) Current Assets 

 

(c) Current Liabilities  

 

(d) Working capital (b-c) 

 

(e) Current Ratio: 

Current Assets/Current Liabilities (b/c) 

 

(f) Acid Test Ratio: 

Quick Assets/Current Liabilities (a/c) 

 

II. Income Tax clearance Certificate 

 

III. Solvency certificate from Bankers (Schedule Bank) of Applicant. 

 

IV. Financial arrangements for carrying out the proposed work 

 

 

 

 

 

SIGNATURE OF APPLICANT(S) 

 

 

Signature of Charted Accountant with seal 
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‘Form B’ 

The Tenderer shall have a minimum of 7 years experience in design, supply, installation, testing and commissioning of lift. 

 

S. no Year 
Name of work 

(Similar work to our Tender Work) 

No of 

lift 

No of 

floors 

Lift 

speed 

Tender 

Value 

Actual Work 

value 

Completion 

date As per 

tender 

Actual 

Completion 

date 

Copy of 

work order 

/ 

performan

ce 

certificate 

enclosed 

1 2020          

2 2019          

3 2018          

4 2017          

5 2016          

6 2015          

7 2014          

 

 
 

 

 

Signature of Applicant(s)
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‘Form C’ 
 

The Tenderer should have executed supply & installation of lift during the last 3 years with speed 0.66 m / sec and above in non residential / 

residential multi-storied building (minimum ground floor + 4 floors) such as IT, Public Sector Banks and Public Sector Under takings, Government 

organizations, malls, reputed private / business organizations. as on year ending 31.03.2022 for value costing not less than Rs 11.20 Lakhs (single 

order ), or 2 jobs each of value Rs 7.00 lakhs, or 3 jobs each of value Rs 5.60 Lakhs). 

 

S. no Name of work 
No of 

lift 

No of 

floors 
Lift speed 

Tender 

Value 

Actual Work 

value 

Completion 

date As per 

tender 

Actual 

Completion 

date 

Copy of 

performance 

certificate 

enclosed 

1          

2          

3          

4          

5          

6          

 

 

 

 
Signature of Applicant(s)
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‘FORM E’ 

 

PROFORMA ON ISO CERTIFICATION (Optional) 

 

 

 

 

1. Year of Certification 

 

2.  Name and Address of Certifying Agency 

 

3. Name of Management Representative 

 

4. Validity of Certificate 

 

 

 

 

 

Note :  Attested  copy of certificate (attested by Government Officer or Notary Public) to 

be enclosed. 

 

 

 

 

 

 

 

 

      SIGNATURE OF APPLICANT(S) 
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INSTRUCTIONS   TO   TENDERERS 

 

General 

 
The proposed work is to be carried out at Indian Bank Building, No. 103-New Avadi Road, 

Kilpauk, Chennai-10. The building has Ground + 4 floors. 

 

1.0    SCOPE OF TENDER BID 

1.1 The Employer, as defined in the Tender document, hereinafter called  

“the Owner,” wishes to receive tender documents. 

1.2   Throughout these bidding documents, the terms “bid” and “tender” and their 

derivatives (“bidder” / “tenderer”), “bidered /tendered”, 

“bidding”/“tendering”,etc. are Synonymous. Day means calendar day. Singular 

also means plural. 

1.3 The approximate Estimated Value of the works is as indicated in the tender 

document 

 

2.0      ELIGIBLE TENDERERS 

2.1   This Invitation to Tender bid is open to all experienced and reputed Civil 

Furnishing Electrical & Air conditioning work Contractors whether Individual or 

Sole Proprietor, Partnership firm, Private limited, or Public limited Company 

who satisfy the qualifying criteria. Joint ventures are not accepted. 

2.2      The tenderers are required to forward the documents as indicated in the 

tender documents. 

 

3.0     QUALIFYING CRITERIA 

      As given in Page No. 06  of this tender document. 

 

 Additional Requirement :  Even though the tenderers meet the above  qualifying 

criteria, they are liable to be disqualified if they have 

 (a)  Made misleading or false representation in the forms, statements and 

attachments in proof of the qualification requirements; 

(b) Records of poor performance such as abandoning the work, not properly 

completing the contract, inordinate delays in completion, litigation history or 

financial failures etc. 

(c) Their business banned by any Central Govt. Department / PublicSector 

Undertakings or Enterprises of Central Govt. 

(d) Not submitted all the supporting documents or not furnished the relevant details 

as per the prescribed format. 

(e) Any one of the partners (in case of partnership firm) or any Directors in case of 

pvt ltd., or public ltd firm being convicted by a Court of law. 

3.1  Tenderer shall submit the general information about them as per ProformaNo-I 

3.2  Tenderer shall submit the list of major plant & machinery available with the firm 

 as per  Proforma No.- II 

4.0 SITE VISIT 

4.1 The tenderer is advised to visit (upon prior approval), and examine the Site 

of Works and its surroundings and obtain for itself on its own responsibility 

and cost all information that may be necessary for preparing the bid and 

entering into a contract for construction of the Works. 

4.2 The tenderer and any of its personnel or agents will be granted permission 

by the Employer /Owner to enter upon its premises and lands for the purpose 

of such visit (upon prior approval), but only upon the express condition that 

the tenderer, its personnel, and agents, will release and indemnify the 

Employer/Owner and its personnel and agents from and against all liability 
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in respect thereof, and will be responsible for death or personal injury, loss 

of or damage to property, and any other loss, damage, costs, and expenses 

incurred as a result of the inspection. 

4.3 Before submitting a Bid, the Tenderer shall be deemed to have satisfied himself 

by actual inspection of the site and locality of the works, Traffic 

conditions/restrictions, Availability of parking space, Transportation of materials 

that all conditions liable to be encountered during the execution of the works 

are taken into account and that the rates entered in the Price Bid document 

are adequate and all inclusive for the completion of work to the entire 

satisfaction of the Employer/Owner. 

 

5.0 BID OPENING 

    5.1) Part-I of the Bid (Technical Bid) will be opened at the address and (the 

date and time intimated in the Notice Inviting tender (NIT)) mentioned in 

“Tender document” in presence of Tenderers or authorized representatives of 

Tenderers who wish to attend the opening of Bids. 

 

     Bank will decide the Final Financial price after techincal scrutiny of the bids. 

Advance intimation will be given to all qualifying bidders of Technical Bid 

about the date, time of opening of the financial bids.  

 

6.0 PROCESS TO BE CONFIDENTIAL 

    6.1) Information relating to the examination, clarification, evaluation and 

comparison of bids, and recommendations for Tender shall not be disclosed to 

tenderers or any of their persons not officially concerned with such process until 

the Tender process is finalized. 

 

7.0    EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS   

     7.1  The Employer shall examine the bids to determine whether they are 

complete, whether the documents have been properly signed and 

whether the bids are generally in order, and all documents as per tender 

document have been submitted. 

    7.2  Prior to the detailed evaluation, Employer shall determine whether each 

bid is of acceptable quality, is generally complete and is substantially 

responsive to the tender documents. For purposes of this determination, a 

substantially responsive bid is one that confirms to all the documents as 

specified in the Tender document without material deviations, objections, 

Conditionality or reservation. 

 

  A material deviation, objection, conditionality or reservation is one; 

    a) That affects in any substantial way the scope, quality or performance of 

the contract. 

    b) That limits in any substantial way, inconsistent with the bidding documents, the 

Employers’ rights or the successful Tenderer’s obligations under the tender 

document or 

     c) Whose rectification would unfairly affect the competitive position of other 

Tenderers who are presenting substantially responsive bids. 

 

   7.3 If a bid is determined to be not substantially responsive, it shall be rejected by 

the Employer. 

 

8.0 EVALUATION OF TENDER BIDS 

   8.1 The bids, which are determined as substantially responsive, shall be evaluated 

based Upon  the criteria as given in qualifying criteria. 

   8.2 No Tenderer is permitted to canvass to Employer on any matter relating to this 

Bid. Any Tenderer found doing so is liable to be disqualified and his/their  bid is 

liable to be rejected. 

  8.3 The Employer may visit few of the works completed by the tenderers, whom  

Seal and Signature of the Tenderer Seal and Signature of the Tenderer 
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they claim satisfying the eligibility criteria (As a part of tender process). 

 

 

 9.0 The application should be type-written. The applicant should sign and stamp 

each page of the application. 

 

10.0 Overwriting should be avoided. Correction, if any should be made by 

neatly crossing out, initialing, dating and rewriting. Pages of the Tender 

documents are numbered. Additional sheets, if any, added by the 

contractor, should also be numbered by him. 

 

11.0 Any information furnished by the applicant found to be incorrect either 

immediately or at a later date, would render him liable to be debarred from 

Tender / tendering / taking up of work in Indian bank. If such applicant 

happens to be pre-qualified/ enlisted contractor, his name shall be 

removed from the pre-qualified list of contractors. 

 

12.0 All information called for in the enclosed forms should be furnished against 

the relevant columns. If for any reason, information is furnished on a separate 

sheet, this fact should be mentioned against the relevant column. Even if no 

information is to be provided in a column, a 'NIL' or 'NO SUCH CASE' entry 

should be made in that column. If any particulars! Query is not applicable in 

case of the applicant, it should be stated as "not applicable". The applicants 

are· cautioned that not giving complete information called for in the 

application forms or not giving it in clear terms or making any change in the 

prescribed forms or deliberately suppressing the information may result in the 

applicant being rejected. Applications/Tender document submitted through 

Email will not be entertained. The Application/Tender document received after 

the due date and time of submission shall not be considered. 

 

13.0 SUBMISSION OF BIDS  

The Bid documents, to be submitted as part of bid submission, are as follows:  

The tender shall be in two parts i.e. Part-1 (technical bid) and part-2 (financial bid 

only). These two parts shall be in two separate sealed envelope and both these 

envelopes shall be kept within third sealed envelope with the name of the work 

written on the envelope “Supply, installation, testing, commissioning and 

maintenance of ONE LIFT (06 Passenger) MRL Type after dismantling existing lift at 

Indian Bank Building, No. 103-New Avadi Road, Kilpauk , Chennai-10” and the 

tenders shall be addressed to Assistant General Manager (P&E), Indian Bank, 

Corporate Office, Premises, Estate & Expenditure Dept, No. 254-260, Avvai 

Shanmugam Salai, Royapettah, Chennai – 600014. 
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General Conditions of the Contract: 
 

1. The work should be completed within the time stipulated and failure on the part of 

the contractor to commence the work or stops in the middle or using materials 

which do not confirm to approved standards or which is found defective in any 

other way or breach of any of the conditions stipulated will entail enforcement of 

one or more of the following conditions.  

a. Cancellation of order in part or whole  

b. Forfeiture of Security Deposit in whole or to the extent necessary  

c. Recovery of losses incurred if any.  

d. Recovery of extra cost if any incurred in getting the work done through 

other sources, by adjustment from the money due to the defaulter.  

e. Extra cost over and above the amount due if any will be recovered from the 

tenderer.  

 

2. The Bank reserves the right to accept or reject any or all tenders/bid without 

assigning any reason and to restrict the list of qualified bidders for opening of the 

financial bid to any number deemed suitable by it, from out of the bids received. 

 

3. The successful tenderer shall be required to execute an Agreement in the 

proforma attached with this tender document within 15 days from the date of 

receipt of the notice of acceptance of tender.  In the event of failure on the part 

of the successful tenderer to sign the agreement within the above stipulated 

period, the acceptance of the tender shall be considered as voluntarily 

cancelled. 
 

4. Tenders submitted in the form other than the one supplied by Bank and without 

the payment of the prescribed fee will be summarily rejected.  

 

5. Applicable TDS will be deducted from the contractor’s bills at the time of 

payment.  

 

6. The rates quoted by bidder shall remain firm till completion of all works even 

during the extended period, if any, on any account what so ever. It may be noted 

that no deviation on this account will be acceptable and offer not containing firm 

price shall not be considered. 

 

7. Bidders are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their tenders as to nature of work, site 

conditions, means of access to the site etc. Non- familiarity with the site conditions 

will not be considered a reason either for extra claims or for not carrying out the 

work in strict conformity with the specifications. For site visit and any clarification / 

information/Assistance, the intending bidders may contact the Manager 

(Electrical), Indian Bank, Corporate Office, Premises & Expenditure Department, 

Avvai Shanmugam Salai, Royapettah, Chennai-600014, Tel No. – 044-2813 4401, 

4501 

 

8.  Bidders are advised to acquaint themselves fully with the description of work, 

scope of services, time schedule and terms and conditions including all the 

provisions of the tender document before framing up their tender 

 

9. Bidders are advised to submit the bid strictly based on the terms and conditions 

and specification contained in the technical bid documents and not to stipulate 

any deviations. Conditional bids are liable to be rejected. 

 

10. It will be obligatory on the part of the Bidder to sign the technical bid documents 

for all the components & parts. After the work is awarded, he will have to enter 

into an agreement for work awarded on a non-judicial stamp paper of requisite 

value at his own cost within 15 days from date of receipt of acceptance order. 

 



 

SITC OF NEW LIFT (6 PASSENGER) IN INDIAN BANK BUILDING, KILPAUK, CHENNAI-10                   Page 19 of 45 
 

11. Before quoting Contractor must satisfy himself with existing site conditions and 

given dimension may very as per existing site conditions after approval of 

employer no extra cost will be paid upon contractor quoted amount. 

 

12. The Indian Bank does not bind itself to accept the lowest or any bid and reserves 

to itself the right of accepting the whole or any part of the tender and the bidders 

shall be bound to perform the same at the rate quoted. 

 

13. The Contractor shall be required to maintain the site and the building areas in a 

neat and clean condition at all times to the satisfaction of the Employer. The 

Contractor shall especially take care to keep areas free from getting water 

logged, from concrete/mortar drippings, bricks, steel, shuttering materials or any 

other material / rubbish.  

 

14. Debris and items removed from the building have to be neatly stacked at site and 

then periodically removed (maximum of one week), carried away by the 

Contractor and disposed off as per the rules and regulations of the Local 

Authorities concerned. No debris shall be thrown loose from upper floors. No floor, 

roof or other part of the building shall be over-loaded with debris or materials as to 

render it unsafe. 

 

15. Employer reserves the right to insist on selection of material, workmanship, 

detailing and finishes, which they consider, is appropriate, and suitable for the 

intended use. The contractor is not eligible to claim extra on this account. 

 

16. Employer will require the contractor to produce, samples of all the materials, 

accessories/ finishes prior to procurement/ manufacture. The samples of the 

materials for the work shall be got approved from the Employer. Failure to comply 

with these instructions can result in rejection of the work/ materials. 

 

17. The Bidder should note that he should execute his part of work without causing 

any damage to any component of the building and also without disturbing the 

occupants. Any damage so caused shall be made good at the cost & risk of the 

Bidder. 

 

18. The successful Bidders shall include, in the quoted price, all allied civil works such 

as chasing in wall, drilling holes, shaft lighting floor sill & sides, civil ratification works, 

electrical works for doors etc to support the frames, partitions, make the surface 

good after grouting, MS pipe scaffolding during erection of lift etc. 

 

19. The successful bidder shall also be responsible for the safety and security of all their 

materials and also for ensuring fire prevention steps at all times in the working 

premises including their part of the work. The successful bidder has to place full 

time representative at site, the representative should have thorough subject 

knowledge. 

 

20. The work shall be carried out without disturbing the occupants of the building. 

Necessary barricading of the area, if required from the rest of the area shall have 

to be arranged by the successful contractor at no extra cost.  

 

21. The contractor should ensure payment of minimum wages + VDA to all labourers/ 

workmen staff employed by him in line with central/state labour wage act 

whichever higher. 

 

22. The Contractor shall comply with and give all notices required under any law, 

rules, regulations, or bye-law of Parliament, State Legislature or Local Authority 

relating to works.  If needed, the Contractor has to obtain required permission/ 

approval from the building secretary/ association. The Contractor shall before 

commencing the execution of work issue a certificate to the Employer that he has 

obtained all the permissions Registrations and give all the notices as are required 
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to be obtained or given under law particularly blasting permission, Police 

permission etc. 

 

23. Necessary Insurance to be obtained to this workmen or his sub-contractors 

workmen if any the insurance coverage shall be all risk and erection policy and 

third party liability by contractor and the same shall be submitted to Bank before 

commencing the work  

 

24. From commencement to completion of works, the Contractor shall take full 

responsibility for the care of the work and for taking precautions to prevent loss or 

damage to the work to the maximum extent possible and shall be liable for any 

damage or loss that may arise to the works or any part thereof from any cause 

whatsoever including causes of fire, lightning,  explosion, earthquake, storm, 

hurricane, floods, inundation, subsidence, landslides, rock slides, riots (excluding 

civil war, rebellion, revolution and insurrection) or any latent defect or damage 

and shall at his own cost repair and make good the same so that at all times the 

work shall be in good order and condition and in conformity in every respect with 

the requirements of the Contract.       

 

For the purpose of this condition this expression "from commencement to 

completion of works" shall mean the period starting with the date of issue of Work 

Order or 7 days from the date of handing over of site whichever is later and 

ending with issue of Virtual Completion Certificate. 

 

Without limiting the obligations and responsibilities under this condition, the 

Contractor shall insure and keep insured the works from commencement to 

completion, as aforesaid, for the full contract value including Price Variation 

Adjustment if any against the risk of loss or damage from any cause whatsoever 

including the causes enumerated in the foregoing paragraphs. In the event of 

there being a variation in the nature and extent of the works, the Contractor shall 

from time to time increase or decrease the value of the insurance 

correspondingly. All the premia for the insurance shall be borne and paid by the 

Contractor. 

 

Before commencing the work, the Contractor shall without limiting his obligations 

and responsibilities under this condition, insure against any loss of life or injury to 

any personnel in the employment of Contractor / Sub-Contractor/nominated 

Sub-Contractor. For this purpose, an insurance shall be taken by the Contractor 

/Sub-Contractor. Such an insurance shall be taken to include both 

employees/workmen covered by the Workman’s Compensation Act 1923, as well 

those employees/workmen not covered by the said Act. Separate insurance 

policies may be taken for employees/ workmen covered by Workman’s 

Compensation Act 1923, and employees / workmen not covered by the said Act. 

All the premia shall be paid by the Contractor.  Policy/Policies taken under this 

para for the personnel in employment with the Contractor / Sub-Contractor may 

be in their Employer's names of the Contractor / Sub-Contractor / nominated Sub-

Contractors.  In the event of any loss or injury to personnel in employment with the 

Contractor / Sub-Contractor / nominated Sub-Contractors, the Employer and 

Contractor shall recover directly from the Insurance Company and ensure that 

payment of the same is made to the affected parties including the Employer. The 

policy in original shall be deposited with the Employer. 

 

The Contractor shall at all times indemnify and keep indemnified the Employer 

against all losses and claims for injuries or damage to any person or any property 

whatsoever which may arise out of or in consequence of the construction and 

maintenance of the work and against all claims, demands, proceedings, 

damages, costs, charges and expenses whatsoever in respect of or in relation 

thereto.  Before commencing the execution of the works, the Contractor shall 

without in any way limiting his obligations and liabilities under this condition, insure 

at his cost and expense against any damage or loss or injury which may be 

caused to any person or property including the employees and directors of the 
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Employer and their property by or in the course of the execution of the works.  

Such insurance to be known as the Third Party Insurance shall be in a sum of       

Rs. 1.0   lakh per person.  The Insurance policy to be so obtained by the 

Contractor shall be deposited by the Contractor with the Employer within fifteen 

days of its issue by the Insurer. 

 

 

25. Warranty 

The tenderer should give one year Warranty period from the date of completion of 

the work. During the Warranty period, the tenderer should attend the fault at this own 

cost and risk. Warranty period would cover comprehensive maintenance of supplied 

Lift. 

 

26. PAYMENT OF COSTS  

 

The terms payments for the purchase of listed items & Accessories.  

 

a. 70% Contract Value of the lift will be paid on receipt of material at site. 

b. 25% of the contract value will be paid after installation, testing & commissioning of 

the lift including obtaining license from the Lift Inspectorate. 

c. The balance 5% along with security deposit (i.e 2%) will be retained during the 

Defects liability period as performance guarantee and will be released at the end 

of Defects liability period, subject to satisfactory rectification of defects noticed, if 

any. Security Deposit & retention amount held in our Indian Bank’s books will not 

carry any interest. However the same can be released on production of Bank 

Guarantee for equal value valid for 15 months and the date of completion of 

work. Tenderers quoting commercial terms other than those indicated will be 

liable for rejection.  

 

27.  Completion period: 

 

The work is to be completed in all respects within 3 months from 7th day of the date of 

issue of work order or from date of approval of Lift drawings by Bank, whichever is later. 

However, at the option of the Employer, delayed completion may be accepted subject 

to levy of liquidated damages @ 1% of the final contract value per week of delay or part 

thereof, subject to a maximum of 5.0% of the final contract value. 

 

If the work is not started within 15 days from the date of issue of work order then Employer 

may terminate the work order without assigning any reason. If during the execution of the 

work, the progress of work is not considered to be satisfactory and is not consistence to be 

in contingent with the period of the completion of the work then the Bank may terminate 

the work order by giving a final notice to the contractor. 

 

28.  Indemnity clause: 

 

The firm shall indemnify the Bank against all actions, suits, claims and demands brought or 

made against it in respect of anything done or committed to be done by The firm in 

execution of or in connection with the work of this contract and against any loss or 

damage to the Bank in consequence to any action or suit being brought against the firm 

for anything done or committed to be done in the execution of this contract. The firm will 

abide by the job, safety measures prevalent in India and will free the Bank from all 

demands or responsibilities arising from accidents or loss of life, the cause of which is the 

firm's negligence. The firm will pay all indemnities arising from such incidents, without any 

extra cost to Bank and will not hold the Bank responsible or obligated. The Bank may at its 

discretion and entirely at the cost of the contractor/vendor defend such suit, either jointly 

with the firm or singularly in case the later chooses not to defend the case. 
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29. Force Majeure:   

 

This clause will be operative only if the work is delayed by  

a) Acts of God 

b) Earthquake or floods or similar natural calamities. 

c) Serious loss or damage by fire or lightning. 

 

In case any Force Majeure condition herein mentioned occurs and continues for a period 

exceeding 15 days the parties hereto undertake to sit together and devise ways for 

expeditious and proper performance of the obligations of the parties under this order. 

 

30. Arbitration:   

 

“ In the event of any dispute or difference relating to interpretation and application of 

provisions of the contract and all disputes/claims whatsoever which shall either during the 

continuance of the contract or afterwards either between the parties to the contract or 

the respective representatives touching the construction/application of any 

provision/clause mentioned in the contract or any account or liability between the parties 

to the contract or as to any act or deed or omission of any party to the contract, in any 

way relating to these presents, shall be first at the discretion of the Bank attempted to be 

resolved in good faith by mutual discussion within 30 days of the dispute or question being 

raised failing which the same shall be settled by arbitration in accordance with provisions 

of Indian arbitration and Conciliation act 1996. 

 

The Parties concerned shall designate an arbitrator on mutual consent/consensus.  In the 

event of no consensus being arrived, an Arbitral Tribunal shall be constituted comprising 

three Arbitrators, each party appointed one arbitrator and a third arbitrator to be 

appointed by the two arbitrators so appointed by the parties.  The venue of the 

arbitration shall be exclusively at Chennai and any award passed by arbitrator or the 

arbitral Tribunal shall be final, conclusive and binding upon the parties and shall be 

deemed to have been made between parties themselves.  The parties to the dispute shall 

share equally the cost of arbitration as intimated by the arbitrator”. 

 

47. The successful bidder/contractors’ responsibility includes making arrangement for 

surrender of existing lift license, one by one, to the Lift Inspector, Chennai and assisting 

Bank in obtaining new license after installation of new lift(s). Bank will sign the necessary 

documents in this regard. 

 

 

 

ASSISTANT GENERAL MANAGER (ESTATE),           

Indian Bank Corporate Office, 

Premises, Estate & Expenditure Dept, 

No. 254-260, Avvai Shanmugam Salai, 

Royapettah, Chennai – 600 014. 

 

 

 

 

Signature & Seal of the Tenderer 



 

SITC OF NEW LIFT (6 PASSENGER) IN INDIAN BANK BUILDING, KILPAUK, CHENNAI-10                   Page 23 of 45 
 

ARTICLES OF AGREEMENT 

 

 
THIS AGREEMENT is made on this ……… day of …………month of …….. between Indian Bank, 

a body Corporate constituted under the Banking Companies (Acquisition and Transfer of 

Undertaking) Act-1970 and having its Corporate Office at No. 254-260, Avvai Shanmugam 

Salai, Royapettah, Chennai – 600 014 (hereinafter referred to as the “Employer”) which 

expression shall include its successor, legal heirs and assignees of the one part.  

 

AND M/s. ……………………………………….. having its office at ………………………………… 

………………………………………………………………………………………………………………... 

(hereinafter referred to as the “Contractor”) which expression shall include its successor, 

legal heirs and assignees of the second part.  

 

WHEREAS the Employer has caused drawings and tender documents for ‘Supply, 

installation, testing, commissioning and maintenance of one number lift (06 person 

capacity) gearless without machine room technology after dismantling existing lift, under 

buyback at Indian bank Building, No.103- new Avadi Road, Kilpauk, Chennai-10.  

 

AND whereas the Employer has called for tender vide ref. no. …………….……………..…… 

dated……………………....… . 

 

AND whereas the contractor has submitted the tender ref. no. …………………………………. 

dated ………………………… to the Employer on ………………………… . 

 

AND whereas the Employer has issued the work order ref …………………………………. 

dated……………………….. to the contractor to do the work. 

 

AND whereas the Contractor has agreed to execute the work as per drawings, 

specifications, conditions of contract and Work Order. 

 

AND whereas the Employer has accepted the Contractor’s tender as aforesaid and 

whereas the tender submitted by the contractor has been accepted for such sum as may 

be ascertained to be payable in terms of the Bill of Quantities and which sum is estimated 

to be Rs. ……………….. (Rupees ……………………………………..………………..) hereinafter 

referred to as the said “Contract Agreement”. 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:- 

 

1) In consideration of the said Contract Sum to be paid at the times and in the 

manner set forth in the said Conditions the Contractor shall carry out and 

complete the Repair & Painting Works in terms and conditions herein contained 

and according to the general conditions of the contract, notice inviting tender, 

special conditions of contract, general scope of work, technical specifications, 

schedule of rates and instructions to be given by and the supervision of and to the 

entire satisfaction of the Employer. 
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3) Contract Price, Taxes and Payment Terms :  

                      

Total contract price is Rs. ….……………. which is inclusive of cost of materials, 

equipment, installation charges and tools and tackles required for execution of 

the job.  Above price is inclusive of all taxes & duties including GST in respect of 

this contract.  No claim in this respect will be entertained.  TDS on payments will be 

deducted and deposited by Employer and the provisions of tax deductions at 

source under income tax act 1961. 

 

However, interim payment will be made as per the site measurements/as per 

payment schedule. 

 

4) Completion Period:  

 

Time is the essence of the Contract.  The work is to be completed in all respects 

including obtaining the license for commissioning the lift from Electrical 

Inspectorate within 03 months from 7th day of the date of issue of work order or 

from date of approval of Lift drawings by Bank, whichever is later.  If the 

Contractor fails to complete the job within the agreed time period the Contractor 

will have to bear liquidated damages as per the relevant clause mentioned in the 

Tender Documents. 

 

5) Security Deposit:   

 

The Contractor has to deposit 2% of the contract value as Security Deposit. 

 

6) Inspection of Site:  

 

The Contractor has to inspect the site before submitting his tender and has to 

satisfy himself as to the nature of the work to be executed on the site.  Any 

difficulties which the Contractor may come across in the course of the work shall 

in no way relieve the contractor to claim or receive extra payment unless the 

Employer is of the opinion that such difficulties could not have been foreseen and 

the Employer consents in writing. 

 

7) Supply of Material and Labour:   

 

The Contractor shall arrange all labour, materials, equipments, tools, tackles and 

everything necessary for the completion of the work.  The Contractor will assume 

all responsibility for the safety, protection and accounting of all material and 

equipment and the work during construction.  All materials used by the Contractor 

shall be of the best quality conforming to the required specification mentioned in 

the tender document and will be subject to the approval of the Employer.  All 

such materials not approved by the Employer shall be removed at once by the 

Contractor at his own expense.  The Contractor shall also at his own expense 

arrange for carrying out any test of materials which the Employer may from time 

to time require or if so desired by the employer. 

 

8) Defective Work / Materials:   

 

If any part of the work done by the Contractor is found defective in workmanship 

or if bad or inferior materials have been used the Contractor shall at his own risk 

and cost demolish all such defective work and rebuild the same and / or replace 

the bad or inferior materials used within a time frame mentioned to the 

satisfaction of the Employer.  The decision of the Employer in this regard shall be 

final and binding on the Contractor.  In case of default of the contractor to 

remove the defective work and rebuild the same or replace bad or inferior 

materials as directed by the Employer, the Employer shall be entitled to employ 

anyone else to carry out the same at risk and cost of the Contractor and recover 

all expenses incurred in this regard from the contractor. 
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9) Inspection of Work:  

 

During progress of the work the Employer shall be entitled at all times to have 

access to and inspect the work. The employer, at its own discretionary, may 

engage a third party for thorough inspection of the lift at any point of time during 

the work contract, as deemed fit. Inspection shall happen in 3 days of request 

date. Inspecting officer & the consultant's boarding, lodging, transport, food etc 

shall be in the scope of the contractor 

 

10) Supervision:  

 

The Contractor shall provide one or more competent and technical qualified 

engineers duly and fully authorized to act on his behalf in all matters relating to 

the works to be carried out under or any other matter concerning this agreement 

and who shall at all times be present at the works while any work is in progress as 

per directions, explanations & instructions of Employer. 

 

11) Compliance with Statutory Regulations & Work Rules:  

 

The Contractor shall be responsible for complying with the applicable laws / bye 

laws / Regulations in force from time to time and shall have to bear all statuary 

liabilities to the workers / personnel engaged for the job.  Nothing will be paid 

extra by the employer in this regard.  If any amount is paid by the Employer with 

this regard the same amount shall be deducted from the Contractor’s dues.  The 

Contractor shall have to arrange insurance cover for the workers / personnel 

engaged by him/ other parties engaged for the job (3rd party 

insurance)/occupants of the building. 

 

12) Determination of Contract:  

 

In the event of Contractor failing to keep / adhere to agreed schedule of work, or 

in the event of the Contractor failing to comply with the provisions of this contract 

by default and / or negligence and / or suspension of work or in the event of 

Contractor failing to complete the work within the stipulated period, the Employer 

may terminate this Agreement forthwith and employ, at the Contractor’s risk and 

cost, another contractor or sufficient number of workmen to complete the work. 

 

13) Force Majeure:   

 

This clause will be operative only if the work is delayed by  

a) Acts of God 

b) Earthquake or floods or similar natural calamities. 

c) Serious loss or damage by fire or lightning. 

 

In case any Force Majeure condition herein mentioned occurs and continues for 

a period exceeding 15 days the parties hereto undertake to sit together and 

devise ways for expeditious and proper performance of the obligations of the 

parties under this order. 

 

14) Arbitration:   

 

“ In the event of any dispute or difference relating to interpretation and 

application of provisions of the contract and all disputes/claims whatsoever which 

shall either during the continuance of the contract or afterwards either between 

the parties to the contract or the respective representatives touching the 

construction/application of any provision/clause mentioned in the contract or any 

account or liability between the parties to the contract or as to any act or deed 

or omission of any party to the contract, in any way relating to these presents, shall 

be first at the discretion of the Bank attempted to be resolved in good faith by 

mutual discussion within 30 days of the dispute or question being raised failing 
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which the same shall be settled by arbitration in accordance with provisions of 

Indian arbitration and Conciliation act 1996. 

 

The Parties concerned shall designate an arbitrator on mutual consent/consensus.  

In the event of no consensus being arrived, an Arbitral Tribunal shall be constituted 

comprising three Arbitrators, each party appointed one arbitrator and a third 

arbitrator to be appointed by the two arbitrators so appointed by the parties.  The 

venue of the arbitration shall be exclusively at Chennai and any award passed by 

arbitrator or the arbitral Tribunal shall be final, conclusive and binding upon the 

parties and shall be deemed to have been made between parties themselves.  

The parties to the dispute shall share equally the cost of arbitration as intimated by 

the arbitrator”. 

 

Submitting to arbitration may be considered as an additional remedy and it does 

not preclude the parties to seek redressal/other legal course. 

 

 

IN WITNESS whereof the said contracting parties have set their hands and seals on the day 

and year first hereinabove witness. 

 

 

 

 

Witness Address      Employer 

 

 

 

 

 

Witness Address      Contractor 
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(TECHNICAL SPECIFICATIONS) 

 

1. General  

 
These specifications cover the details of Electro-mechanical Elevator equipment 

to be supplied, inspection as may be necessary before dispatch(at the cost of 

manufacturer), delivery at site, installation, testing, commissioning and handing 

over and the defects liability for a period of 1 year after virtual completion of all 

works. 

 

These specifications shall be read in conjunction with the General Conditions of 

Contract (GCC) and Special Conditions of Contract (SCC) with all correction slips 

as well as schedules and drawings. In the event of any discrepancy between 

these specifications and inter-connected contract documents, the stringent of the 

two shall be followed. 

 

The equipment and installation covered by these specifications and drawings shall 

conform to codes of practice in force and highest standards of workmanship and 

materials. This work shall be done in accordance with the provisions of the Lift Act, 

and subsequent amendments, as also any state or local Act in force and latest 

Indian Standard 14665.  

 

The Electrical wiring shall strictly comply with IS:732 and the entire installation shall 

be in accordance with the Indian Electricity Act 2003 and Indian Electricity Rules 

2010 as amended to-date.  

 

The Contractor shall follow all statutory requirements as well as best trade 

practices in the manufacture and installation of elevators. The Contractor shall 

arrange to obtain the statutory approval of the Inspectorate of Lift as may be 

required before commencement of the erection and for commissioning of the 

Elevators and handover for operation after satisfactory tests. 

 
2. DRAWINGS 

 
Before commencing work, the Contractor shall prepare and submit all drawings 

necessary to show the general arrangement and details of elevator installation. 

These drawings must be approved by the Employer and by Statutory Authorities 

before installation and shall become part of the contract. 

 

The Contractor shall, within 10 days of receipt of a Letter of award of contract, 

submit 3 copies of all working drawings showing hoistway layouts clearly indicating 

and specifying all connected structural, electrical and architectural works 

including imposed structural static / dynamic loads and electrical ratings. Within 

15 days of receipt of letter of award of contract, the Contractor shall obtain from 

the Employer all the information he needs to prepare his drawings and shall have 

any interaction with the Employer to finalize all parameters and data for design. 

The Contractor will be held responsible for any discrepancies, errors and omissions 

in the drawings or particulars submitted by him even if these have been approved 

by the Employer. On approval of these drawings by the Employer (within 1 weeks 

of submission of full documentation), the Contractor shall submit five copies of 

approved working drawings incorporating corrections / comments, if any made 

by the Employer, and shall immediately commence work. 
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On completion of work, the contractor shall supply four sets of CD’s and four 

copies of the detailed wiring diagram, as-built drawings and equipment 

maintenance manuals. Further, a copy of such detailed diagram and a set of 

instructions for evacuation of passengers, in case of breakdown of the elevator, 

shall be framed and installed in the respective LIFT by the Contractor. 

 

The Contractor shall carry out all the work strictly in accordance with drawings, 

details and instructions of the Employer. 

 
3. LIFT CONTRACTOR’S RESPONSIBILITIES: Main and Ancillary Works 

 
Dismantling the entire lift machinery including all accessories in respect of existing 

one number of M/s RPS Elevators 5-6 passenger lift, shifting of dismantled materials 

from the site immediately. 

 

All cabling, wiring (including new wiring for hoist way lighting with LED bulb/tube 

light) and earthing from the electrical panel to lift room to be done by the 

contractor. 

 

All machine bases, pedestals, and structural steel supports and brackets for the 

installation, to suit the sizes of the hoist-ways. Steel required for insert 

plates/ISMB/Beams for support of equipment in lift and grouting/installing on 

foundation/slab/ wall. 

 

Sill tracks including sill supports, if required. 

 

Lift-pit ladders, Screen guards, fascia plates and other protection for installation. 

 

All chasing and cutting of pockets/holes and making good. (All cutting, fastening 

and chasing work shall be as approved by Employer). 

 

Ensuring safety against accidents including barricading all openings and caution 

signs. All statutory rules and regulations shall be observed. 

 

MS pipe Scaffolding for installation in the lift-shaft. Bamboo scaffolding strictly 

prohibited. 

 

All other items necessary for satisfactory execution and completion of works, 

whether specified or not. 

 

Any additional work to satisfy the inspection authority for obtaining approval. 

 

Any minor chipping work required for adjustment of Guide rails/carriage etc. 

 

Sealing of all holes made in RCC walls during the course of installation. 

 

White washing of the lift pit, one/ two coats, to the satisfaction of the Bank’s 

officials.  

 

Commissioning spares. 

 

Price of commissioning spares (Itemized with Quantity) shall be included in 

elevator supply rate. 

 

Obtaining approval of elevator inspector before commissioning of elevator. 

 

The space will be provided for safe keeping of lift material. Bank will not 

responsible for any loss/theft.  
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Employer shall be responsible for safety of elevator and its accessories only after 

approval of elevator by lift-inspector and handling over to Employer after 

checking of complete satisfactory operation as per specification. 

 

All the material shall be offered for inspection in factory (at the cost of 

manufacturer)  and shall be dispatched to site only after receipt of Release order 

from Employer. 

 

Each and every material, including cables, required for satisfactory erection and 

operation of elevator shall be included in the scope of supply and work. 

 

4. SOUND REDUCTION 

 
The Contractor shall provide necessary sound reduction materials, such as rubber 

pads of suitable density to effectively isolate the machine from the machine 

beams and/or flooring/ walls. 

 

Noise level inside cars shall be maintained at minimum levels and in any case not 

more than specified under PERFORMANCE PARAMETERS. 

 

5. TRACTION MACHINE 

 
The machine shall be gearless traction type with motor (without machine room), 

electro-mechanical type of brake and driving sheave mounted in proper 

alignment on a single heavy cast-iron base or steel bedplate. 

 

The worm shaft shall be fitted with roller bearings to take end thrust. The sheave 

shaft shall also be fitted with roller bearings to ensure proper alignment. All shafts 

shall be provided with well-designed keys. 

 

Rotating parts shall be statically and dynamically balanced. 

 

The drive sheave shall be designed with machined V-grooves to ensure adequate 

traction with minimum wear on rope. All sheaves including deflector sheaves, 

where used, shall conform to I. S. 14665 (Part 4 section 3)  

 

Adequate and dust – proof lubrication shall be provided for all bearings or gears. 

 

The brake shall be suitably curved and provided with fire-proof friction lining. The 

operation of brake shall be smooth, gradual and with minimum noise. The brake 

shall be designed to be of adequate size and strength to stop and hold the car at 

rest with rated load. The brake shall be capable of operation automatically by 

various safety devices, current failure and by the normal stopping of the car. The 

brake shall be released electrically. It shall also be possible to release the brake 

manually so as to move the lift car in short stops. Suitable Brake release tools shall 

be supplied and stored in the agreed place. 

  

For manual operation of elevators, up and down direction of the movement of 

the car shall be clearly marked on the motor or traction machine. A warning plate 

in bold signal red colour “to switch off the mains supply before releasing the brake 

and operating the wheel “shall be prominently displayed. 

 
6. HOIST MOTOR 

 
The motor shall be suitable for 415 Volts +10%, 50 Hz. + 6%, 3 Phase A.C. Supply. The 

motor must be designed for arduous elevator duty, rapid reversals and constantly 

repeated starts and stops as defined in the relevant codes of practice. All 

windings must be heavily insulated, adequately impregnated for tropical climate 

and mechanically strengthened and must be specifically designed to have a high 

starting torque and low starting current characteristics within the limits acceptable 

to electricity supply co. requirements and I.E. Rules. The motor shall be designed in 
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such a way as to withstand occasional overloading above its rated capacity and 

shall have overload protection of relay and protection against phase failure as 

well as phase reversal. The motor shall have good speed regulation under 

different conditions of load and shall be designed to give a noiseless and 

vibration-free operation. Insulation shall be class F. HP of the motor of each lift 

should be specified.  

 

 
7. MOTOR CONTROL AND DRIVE 

 
The lift motor shall be controlled by a variable voltage variable frequency 

(V.V.V.F.) micro-processor control system which shall control and monitor every 

aspect of elevator operation at all stages of the car motion cycle on real time 

basis. 

 

The A.C. V.V.V.F. drive system shall control A.C. voltage and frequency 

concurrently with the hoist motor to regulate the elevator’s actual performance to 

match closely the ideal speed pattern, obtain maximum efficiency of operation 

and provide a very smooth ride. 

 

Frequency shall range between zero and rated value. 

 

The Controller shall be provided with a self-diagnostic programme to keep 

downtime to a minimum possible. 

 

The controller shall intelligently adjust door times in response to car calls, hall calls 

and “Door Open” button operation. 

 

An Inspector’s changeover test switch and set of test buttons shall be provided in 

the controller. Operation of the Inspector’s changeover switch shall make both 

the car and landing buttons inoperative and permit the elevator to be operated 

in either direction from the controller for test purposes by pressing corresponding 

test buttons in the controller.  Controller should have Integrated Field Test 

Mechanism.  It shall not, however, interfere with the emergency stop switches 

inside the car or on the top of the car.  

 
8. GUIDES AND FASTENINGS 

 
I. Guide-rails for car and counterweight shall consist of machined mild steel tee 

sections, erected plumb, and securely fastened to the Elevator well framing by 

heavy steel brackets, suitably spaced, to limit deflection of guide-rails to 3 mm 

under normal working conditions.  

 

II. The guide-rails shall be of suitable section with ends forming matched joint and 

shall be connected with steel fish plates. 

 

III. Guide-rails shall cover the full height of the hoistway and pit. 

 

IV. Guides shall be designed to withstand the action of safety gear when stopping 

a counter weight or fully loaded car.  

 

V. The max. deviation from true plumb and alignment of guide rails shall be 2 mm. 

 

VI. All support framing shall be rigid and shall be designed to restrict displacement 

of the point of support of brackets to 3 mm under normal working conditions. 

 

VII. The whole guide-rail installation, including expansion joints, shall be designed for 

a smooth ride. 

 

VIII. The guide-rails shall be protected during storage and installation with a rust-

inhibiting coating which shall be cleaned off on completion of installation. 
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IX. Guide-shoes shall be adjustable type and mounted so as to provide continuous 

contact with guide rails under all conditions. 

 

Guide shoes shall be provided at top and bottom of each side of car and 

counterweight and shall be designed for quiet operation. 

 

Additional guide shoes shall be provided on each side of buffer frame in case of 

oil-buffers. 

 
9. SAFETY 

 
In addition to other specifications, the Elevator shall be provided with safety 

devices as follows: - 

 

I. Against overload. 

 

II. Safety gear on car so that in the event of rope breaking or loosening, the car will 

be brought to rest immediately by means of grips on the guides. 

 

III. The over-speeding car shall be automatically brought to a gradual stop on 

guide-rails and power supply to the hoist motor shall be switched off. 

 

IV. Over-speed centrifugal governor operating the safety gear in case of over-

speeding of car in the down direction. 

 

V. Car gate lock in the event of car gate being opened, when passengers are in 

the car, the elevator will be brought to rest. 

 

VI. Over-travel limit switches at top and bottom limits of travel to disconnect the 

power supply and apply brakes to stop the car within a defined safe distance in 

case of over-travel in either direction 

 

VII. Ultimate terminal switches to stop the car automatically within top and bottom 

clearances independently of normal over-travel limit switches but with buffers 

operative. 

 

VIII. Protective guards to counterweights in pit, rope sheaves and wherever required. 

 

IX. Toe guard apron to the car platform as per statuary requirements.  

 
10. CAR 

 
a.  Cabin Size 

The internal clear dimensions of the cabin shall be as per those specified in IS 

14665-Part I. The car shall be so mounted on the frame that vibration and noise 

transmitted to the passengers inside is minimised.  

 

b.  Frame and Safety Device 

 The car frame shall consist of mild steel channel top and bottom securely riveted 

or bolted and substantially reinforced and braced so as to relieve the car 

enclosure of all strains when the safety device comes into action due to 

overspeed or when the capacity loaded car is run on the buffer springs at normal 

speed. 

 

The safety device mounted on the bottom members of the frame operated by a 

centrifugal speed governor shall be arranged to bring the car to a gradual stop 

on the guide-rails in the event of excessive descending speed; and provision shall 

be made to shut off the power supply to the motor. 
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c.  Buffers 

Spring buffers (2 Nos.) or as recommended by supplier shall be furnished and 

installed in the pit under the car and counterweight. These buffers shall be 

mounted on RCC Pedestals in the pit. The car buffer spring must be of correct 

design to sustain the car with capacity load without damage, should the car 

terminal limits become inoperative. The car buffers must be located symmetrically 

with reference to centre of car. 

 
The Contractor may alternatively offer oil type buffers. The plunger shall be mild 

steel, designed for a very high factor of safety and accurately machined. A 

toughened rubber bumper shall be fitted to the plunger top to cushion the impact 

of steel buffer plates attached under the car and the counterweight. An oil 

gauge shall be provided to check the oil level. 

 
d.  Counterweight 

The Elevator shall be suitably counter-balanced for smooth and economical 

operation. Cast iron weights shall be contained in a structural steel frame properly 

guided with suitable guide shoes (4 Nos). 

 

Substantial expanded metal counter-weight screen guard shall be furnished and 

installed, as required by Lift Inspector. 

 
e.  Hoisting and Governor Ropes 

Bright steel wire ropes with fibre cores suitable for elevator duty shall be used for 

hoisting ropes. The roping ratio shall be 2:1.  

 

Not less than 3 independent suspension ropes shall be provided and designed to 

share load equally by means of adjustable shackle rods with equalizer springs at 

each end of hoisting ropes. 

 

Each rope shall have adequate section to provide a minimum factor of safety of 4 

based on the max. force on the rope. 

  

Governor ropes shall be similar to hoisting ropes. Their ends shall be securely 

attached to the car and to the safety gear. The governor ropes shall be tensioned 

by a weight loaded device in the pit. 

The contractor shall submit the technical details and source of supply of ropes to 

the Engineer-in-Charge as well as a certificate of performance of ropes from an 

approved test laboratory or Authority. 

 

Compensation for travel shall be provided for all elevators having a travel of more 

than 30m.  

 
f.   Enclosure 

The car enclosure shall be as per drawings and as specified. The cabin floor, roof 

and walls shall be free of distortion and undue deflection as per IS 14665 – Part 4, 

Section 3. 

 
g. Brakes 

D.C. brakes will be spring-applied and electrically released. They shall be 

designed to provide smooth stops under variable loads. 

 
h. Doors 

Provision shall be made for vertical and horizontal fine adjustment of doors. 

 
i.   Door Operators 

The door operators shall be VVVF inverter controlled heavy duty A. C. motor, 

allowing variable opening and closing speeds and full synchronization of car and 

landing doors. 
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j.  Travelling Cables 

The travelling cables shall be multi-core with high conductivity stranded 

conductors specifically designed for elevator duty. The cables shall be provided 

with retaining straps and individual cable clamps. 

 

 
k. Emergency Lighting 

A self-contained, non-maintained emergency light with a trickle- boost charger 

shall be provided. 

 
l. Emergency Exit and Evacuation 

An emergency exit shall be provided on car roof. A safety switch shall be 

provided to prevent the car travelling when the emergency exit is open. 

 

An emergency key shall be provided on each landing to unlock the doors for 

evacuation and maintenance. 

 

The doors shall be capable of being opened manually during power failure from 

inside the car when the car is within a landing zone. 

 
m.  Intercom 

An Intercom system shall be provided between the car, main landing, and Fire 

Console room linked to EPABX of Office Bldg. 

 
n. Manual Cranking Facility 

Manual cranking facility shall be provided in the agreed place to facilitate 

evacuation of passengers in case of power failure. The manual mode shall be in 

addition to automatic car failure operation ,specified elsewhere. 

 
o. Emergency Stop Switch 

A stop switch in the top of car shall be provided for use by maintenance crew to 

cancel all car and landing calls for a particular elevator. 

  
p. Maintenance Switch  

On operation of the maintenance switch (located on top of the car) by the 

maintenance crew, the car shall travel at slow speed not exceeding 0.85 m / sec 

by continuous operation of a button. 

 
q. Landing Door Interlocks 

Electrical interlocks shall be provided to ensure that the car does not operate 

unless all doors are closed and unless the car reaches a landing zone. 

 
r. Overload Indicator 

An overload indicator with buzzer shall be provided in the cabin to indicate to the 

passengers that the car will not start as it is overloaded. 

 
s. Other Features  

All features specified in the Schedule shall be provided. 

 

Full length handrails shall be provided on the rear wall panels. 

 
The door closing time shall be set for min. 5 seconds and the door closing speed 

shall not exceed 0.25 m/sec. 

 

t. Operating Panels, Buttons and Switches 

Main and secondary car operating panels, buttons and switches shall be located 

on the two front wall panels next to the car door and as specified in the Schedule 

of Elevators. 
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All buttons and switches shall be clearly legible with fade-proof text and figures, 

and shall be easily accessible, all panel letters shall be inscribed with Braille for VC 

persons.   

 
11. ELECTRIC WIRING 

 
Necessary insulated wiring to connect all parts of the equipment shall be furnished 

and installed. Insulated wiring shall be flame -retardant and moisture- resistant and 

shall be run in fire retardant PVC conduits. All cables shall be copper conductors.  

 

Trailing cables shall be PVC sheathed copper conductor multi-core ribbon type 

designed for elevator service. They shall be flexible and shall be suitably 

suspended to relieve strains on individual conductors. All copper conductors shall 

be of appropriate gauge copper to avoid excessive voltage drop. All wires, 

cables, conduits, metal boxes, fittings and earthing shall comply with statutory 

requirements and IS specifications.  

 

The controller unit comprising of the main circuit breaker, adjustable overload and 

phase reversal and phase failure protection, all the circuit elements, transformer, 

rectifier for D.C. control supply, inverter power pack, terminal blocks etc. shall be 

enclosed in an insect vermin- proof, sheet- steel floor or wall- mounted cabinet 

with hinged doors at front or at both front and rear. Proper warning boards and 

danger plates shall be provided on both sides of the controller casing. Sheet steel 

used for controller cabinet shall not be less than 18 gauge and shall be properly 

braced, where necessary. Suitable gland- plate shall be provided for cable entry. 

The battery for the charger unit shall be suitably placed in the agreed place. 

 

All sheet steel work shall be surface- treated and painted with two coats of 

synthetic enamel paint of suitable shade, both inside and outside, over two coats 

of zinc primer. The existing lift power supply to be used. 

 
12. PAINTING 

 
All exposed metal work furnished in these specifications, except as otherwise 

specified, shall be given one shop coat of anti-corrosive primer after approved 

surface treatment of metal surfaces and two coats of approved enamel paint of 

approved shade. Minimum DFT specified shall be met for each coat of paint. 

Painting shall be guaranteed to last for the guarantee period specified. All 

recommendations of the Paint Manufacturer shall be strictly complied with. 

 

13. WORKS TESTS 

 
The following tests shall be carried out at Works. The Employer shall be given 

notice of the time and procedure of the tests before they are carried out, and 

shall be given facilities for observing the tests at Works. Contractor may specify the 

tests he will be able to show in the factory. 

a) High voltage works tests of equipment, which is not already tested in 

accordance with appropriate IS codes. 

b) Buffer test. 

 

 

14. TESTS ON COMPLETION 

The following tests shall be carried out to the satisfaction of the Engineer-In-

Charge. 

I. Insulation resistance and earth test for all electrical apparatus. 

II. Continuous operation of the elevator under full load conditions and simulated 

starts and stops (150 nos. per hour each) for one hour at the end of which time 

the service temperature of the motor and the operating coils shall be tested. 

This shall be as per I.S. specification. 
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III. The car shall be loaded until the weight on the rope is twice the combined 

weight of the car and the specified load. The load must be carried on for about 

30 minutes, without any sign of weakness, temporary set or permanent 

elongation of the suspension rope strands. 

 
IV. The following items shall be tested: 

 
a. Levelling accuracy at each landing in conditions of fully loaded and 

empty car. 

 
b. No load current and voltage readings both on ‘Up’ and ‘Down’ Circuits. 

 

c. Full load current and voltage readings both on ‘Up’ and ‘Down’ Circuits. 

 

d. One and quarter load current and voltage readings both on ‘Up and 

‘Down’ Circuits. 

 

e. Stalling current and voltage and time taken to operate overload. 

 

f. Overload protection. 

 

g. Gate sequence relays, if provided and installed. 

 

h. Car and landing door interlocks. 

 
i. Collective control and priority sequences, if installed. 

 

j. Safety gear mechanism for car and counterweight with fully loaded car 

and also with only 68 kg load. 

 

k. Speeds on Up and Down travel with full load, half load and empty car. 

 

l. Door contacts. 

 

m. Final terminal stopping device. 

 

n. Normal terminal stopping device. 

 

o. Car and counterweight buffers with contract load and contract speed. 

 

p. Operation of controllers. 

 

q. Manual operation of elevator at mid-way travel. 

 

r. Emergency operation. 

 

s. Phase failure and Phase reversal test. 

 

t. Any other test necessary. 
 

u. Inspection test plan (as given below). 

 

 Tests Reference 

Documents 

Sample 

size 

Scope of Inspection 

Employer/ 

Vendor Consultant/ Remark 

Third Party 

A Type Tests      

 For Control Panel      
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i Temperature rise test IS13947,IEC 

60947 

 W R  

ii Dielectric Properties -do-  W R  

iii Short Circuit withstand capacity -do-  W R  

iv Verification of IP protection -do-  W R  

 For Motor      

i Type Test Certificate IS 8789  W R  

B Routine Tests      

 For Control Panel      

i Routine Test Certificates As per 

relevant 

IEC 

100% W R  

 For Motor      

i Routine Test Certificates As per 

relevant 

IEC 

100% W R  

C Site Tests      

i Insulation resistance test and HV test ISI4665 100% W R  

ii Operation and Interlock sequence test 

on control circuit 

- do - 100% W R  

iii Earthing continuity tests  - do - 100% W R  

iv Test to determine that the motor, brake, 

control equipment and door locking 

devices and limit switches function 

correctly. 

- do - 100% W R  

v Brake to be tested to check whether it 

can sustain a car at rest with 125% of 

rated load. 

- do - 100% W R  

vi Test to determine that the car raises 

and lowers at rated speed. 

- do - 100% W R  

vii To test whether the lift car achieves the 

rated speed. 

- do - 100% W R  

viii To test whether the safety gear stops 

the lift car with rated load (Over speed 

test) 

- do - 100% W R  

 Note:      

 1) W = Witness, R = Review.      

 

v. Tests on completion shall also be performed to the satisfaction of Inspector of Lift. 
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15. STATUTORY APPROVALS 

 
All statutory approvals from commencement to commissioning of elevators 

including license for operation of the lift shall be obtained by the Contractor from 

the Inspector of Lift and other Authorities. However, the Employer will provide all 

necessary assistance for providing documents, drawings and certificates 

pertaining to other contractors, if required. 

 
16. FEATURES REQUIRED FOR VVVF ELEVATORS (1 m/s) 

 
a.   Fireman’s Switch 

 
A fireman’s toggle switch shall be provided in a break glass for the specified 

elevator at ground floor to enable firemen to bring the elevator non-stop to 

ground floor from any location and to cancel all calls until the car is operated on 

attendant control. The Fireman’s switch shall bring other two lift also to ground 

floor and will remain there with doors open. 

 
b.   Emergency Power Operation 

 
In case of power failure, Automatic Rescue Devices shall bring the elevator safely 

to the nearest landing and open the doors till power supply is restored and then 

permit operation of Elevators on emergency power, if any.  

 

A trickling battery shall be provided to supply power to emergency light fixtures, 

alarm and intercom. 

 

c.   Profile Generator 

 

A profile generator or similar device shall be provided to use the car at an 

optimum speed level and to improve levelling accuracy. 

 
d.   Data Storage and Retrieval 

 
Data from daily operations shall be stored in the control system and shall be 

retrievable.  

 

Data shall include all particulars of calls, mode of operation, door open/close, 

acceleration / deceleration, stops, status etc. The contractor shall specify in his 

offer the full capability of his system in this regard. 

 

It should be possible from such retrieved data to prepare an up-dated traffic 

analysis at any time. 

 

 

e.   Anti – Nuisance 

 

If number of calls registered is in excess of corresponding car load, all car calls 

shall be cancelled. 
 

f.   Home Landing Facility 

 
A car shall return to a pre-determined landing after the last call is answered. 

 
g.   Fire Alarm Home Landing (Through BMS) 

 
The contractor shall provide only potential free contacts and communication 

ports for fire alarm home landing through BMS. Wiring for camera / BMS / intercom 

termination in the lift shaft will be in the lift contractor scope. This includes the cost 

of necessary materials and labour. 
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h.   Load Non stop 

 
When the car load exceeds a predetermined limit, the elevator shall not respond 

to hall calls. 

 
i.  Parking shut - off 

 
After the parking of the lift, the lights and fans shall be turned off. The display of 

parking sign is not mandatory. However, the floor in which the lift is parked can be 

displayed. 

 
j.  Separate door times 

 
When a car responds only to hall calls or only to car calls, the door shall open for a 

shorter time than when responding to both car and hall calls. 

 
k.   Door Safety 

 
Multi-beam infrared / ultrasonic electronics curtains shall be provided to scan the 

doorway and reverse the door closing in case of any obstruction. 

 

l.  Door Failure Operation 

 
When an obstruction prevents a door from opening, the controller shall attempt its 

removal by repeated opening and closing, failing which the car shall travel to the 

next floor.  

 
m.  Double Door Operation 

 
If both up and down calls are registered at a hall which is the last registering hall in 

the direction of the car, the elevator shall travel to that hall and open / close the 

doors. After this, the car shall reverse its travel and shall open / close the doors 

again unless no car calls are registered at that floor. 

 
n.   Nudging Door Operation 

 
When the doors remain open for more than a predetermined period, a buzzer 

shall sound and the door shall close automatically. The door sensing device shall 

be rendered inoperative but the Door Open button and the safety shoe shall 

remain operative 

 
o.   Self - Diagnostic Facility 

 
The Controller shall perform self - diagnostic tests and report the health of the 

system. 

 
The system shall take care of minor faults like door operation and motor 

overheating. 

 

p.   Car Failure Operation 

In case of car mal-function, the system shall make a self - diagnostic check and 

then allow the car to travel to the nearest floor at slow speed, if safe. 

 

q.   Selective floor Service 

Programming for selective floors services shall be software driven. 

 
r.  Manual Cranking and Slow speed Travel 

A manual cranking facility shall be provided. 
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Slow speed operation shall be possible from car top. 

 
s. Auto Fan Off 

In case no calls are registered for a pre-set time, the cabin fan shall be 

automatically switched off.  

 

t.  Automatic Rescue Device  

 
In case of mains power failure and elevator control system failure, the elevator’s 

own rechargeable and maintenance free battery power shall move the car to 

the nearest floor and the door shall open automatically for automatic rescue of 

passengers. A battery run-down indicator shall be provided. 

  
17. CONNECTIVITY TO BUILDING MANAGEMENT SERVICES 

 
The Contractor shall provide potential-free connectivity and communication ports 

for elevator to Building Management System. 

 

18. PERFORMANCE PARAMETERS  

The following parameters shall be achieved in the installation: 

 

             * Leveling Accuracy     ± 3 mm for 1.0 m/s speed (An   

       automatic floor leveling device  

       shall be incorporated in the   

       elevator control to ensure leveling 

       accuracy within the specified limits.) 

 

* Jerk level      0.9 – 1.5 m/s3  

 

* Noise level in car     58 dB 

 

* Acceleration rate     0.6 – 1.0 m/s2 (adjustable) 

 

* Max. Car vibration     20 mg. 

 

 
19. SUBMITTALS WITH TENDERS  

The following items are also required to be submitted in duplicate along with the 

tender. 

I. Catalogues with offered items highlighted, motor HP etc. 

II. List of imported components  

III. Compliance Statement for guaranteed performance parameters given 

in Specification 20.0 above and “Schedule of Elevators” below. 

 
20.  MAINTENANCE DURING DEFECTS LIABILITY PERIOD/WARRANTY PERIOD 

Comprehensive maintenance during Defects Liability Period inclusive of periodic 

servicing, prompt attention to Employer’s complaint, prompt rectification of all 

malfunctions and equipment failures, replacement of defective equipment / 

parts, replacement of light fittings, lubrication including lubricants, maintaining 

correct alignment and levelling of cars and ensuring smooth running, starts and 

stops etc. all complete to Employer’s satisfaction shall be done. 

 

      21. NON - COMPREHENSIVE ANNUAL MAINTENANCE CONTRACT   

  
1. Terms of Agreement: 

This rate contract agreement shall remain in force from the date of 

commencement i.e. after expiry of warranty period, till the expiry of the contract 

(including extension if any). It shall be open to user to terminate this agreement 

any time during its currency by giving one month notice to the vendor, in writing. 
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This rate contract agreement will be for a period of 12 months from the date of 

commencement. 

 

2. Support: 

 Vendor will provide support on calls lodged by the user. 

 Support should be available on 24 x 7 basis. 

 The complete support comprises of comprehensive maintenance facility of 

Lift during Warranty period. 

 Uptime guarantee: The agreement stipulates that vendor shall maintain 

the system with uptime of 98%. The uptime will be calculated on yearly 

basis. 

 A copy of agreement between service provider & OEM should be 

provided to user. 

 Maintenance Services: Vendor shall provide maintenance services under 

this agreement for the Lift on par with OEM’s service standard. 

 Response Time for Call Centre Location: 

i. 2 Hour Response Time (24x7) 

ii. 4 Hours Resolution Time (Including Response Time) for Minor Issues. 

iii. 08-10 Hours Resolution Time (Including Response Time) in case spare is required 

or in Corporate Service. Dept. case of Major issues. 

 

3. Reporting: 

The Bidder shall prepare a monthly Uptime Summary Report in the User prescribed 

format. The vendor will enclose uptime report along with the bill for certification. 

 

4. Penalty for SLA Non-Compliance: 

 

 
22. DISMANTLING OF EXISTING LIFT 

 
 Dismantling of existing lift (RPS make), including all accessories including Guide-

rail, existing main electrical cabling shifting of dismantled materials from the site 

immediately. All civil / PCC/ RCC / Structural work modifications with proper 

finishing of modified portions/surfaces in the existing lift shaft.  

 It will be Contractor’s responsibility to display adequate sign boards at respective 

places during Dismantlement and erection process.  

 Contractor shall also take adequate steps to block the entrances to the lift shaft 

at various levels/ floors to prevent possible accidents.  

 Dismantled material shall be removed from site of work at regular intervals after 

notifying the owner so as to preserve sufficient working space for erection of new 

elevators.  

 

 

 

Signature, Stamp and Name of Contractor 

Sr. No. Defect Rectification time Penalty 

(per day) 

1 Defects resulting in failure 

of Lift 

8 hours Rs.1000/- 

2 Any other minor defect 72 hours Rs. 500/-  
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Lift Specification 

S.No   
1 Approved Makes KONE / OTIS / SCHINDLER / HITACHI / 

THYSSENKRUPP / MITSUBISHI / TOSHIBA  / 

HYUNDAI / JOHNSONS   

2 Group Control Simplex collective control 

w / wo attendant 

3 Position of Machinery  Directly above the lift well 

4 Type PASSENGER AUTO LIFT ( 06 PASSENGERS) GEARLESS 

WITHOUT MACHINE ROOM TECHNOLOGY 

5 Fireman Service Yes 

6 No. of Passengers 06 (408 -500 Kg) 

7 Speed in Meters /sec. 1.0 m/s 

8 Floors served : G,1,2,3,4 

9 No. of Stops  5 

10 Total Travel (Approx.) 65 feet   

11 Size of lift well (Width X 

Depth) 

2100 mm x 1450 mm   

(as per actual measurement at site) 

12 Traction Machine The traction equipment shall be rated for 06 

passengers or for higher standard capacity 

manufactured by the manufacturer 

13 Pit Depth 1200 mm (as per actual measurement at site) 

14 Clear Overhead 4300 mm (as per actual measurement at site) 

15 Control System Micro processor Based V.V.V.F. ARD System 

16 Power for Machine 415 Volts ± 10% AC 3 Phase, 50Hz  ±  6% 

17 Auxiliary Power  230 Volts ±  10%, 50Hz  ±  6% 

18 MAP Floor Position Topmost floor 

 CAR :  

19 Floor 12mm thick granite tiles (Provision for additional 

dead weight on this account may be kept) – 

Granite design and colour to be approved by 

Bank 

20 Side panels SS 304 panels (1.5 mm) and skirting to be 

approved by Employer. Additional SS304  Mirror 

Finish Handrails on rear car panels. (A laminated 

mirror glass shall be attached to the rear panel of 

the lift) 

21 False Ceiling  SS (Hairline finish) with approved concealed LED 

lighting as per design to be approved by Bank 

22 Car Ceiling SS(Hairline finish) with white SS sheet  

23 Car doors/landing doors 700mm(wd)*2000mm(ht) (as per site condition) 

automatic power-operated centre-opening; 

sliding, transparent type laminated toughened 

glass of 11mm thickness with multi beam infra-red 

electronic door detector. (To be done as per the 

actual site measurement/BIS dimensions) 

24 Lighting and Ventilation LED lamps to give about 200 lux lighting level; 

Battery – operated emergency light with trickle-

boost charging; 

axial fan with suitable ceiling grilles etc. all as per 

approved design 
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25 Main Car operating panel  

(one for car door side)  

 

Aesthetically designed stainless steel SS304 

hairline finished face-plate with ring LED 

illuminated micro-switch/touch-sensitive digital 

floor call buttons, position indicator; capacity 

indicator; door open, door close, emergency 

stop, and battery-operated emergency light 

and alarm buttons; audio-visual overload 

alarm, and speakerphone with Braille sign for 

visually challenged with Government of India 

norms. 

 

Built-in service cabinet with fan switch, 

attendant / automatic mode (key operated), 

attendant switch, non-stop travel button, and 

group / independent switch. Built-in ventilation 

slits. Speaker for music play. 

 

In case the installation of control panel is not 

possible/feasible adjacent to the lift doors, the 

same can be kept on the side panel, which 

depends on the site condition. Prior permission 

is required by the Bank for the same 

26 Auto voice announcement for 

floor Nos. 

Yes 

27 Intercom connected to lobby 

and fire console room 

Yes 

28 Attendant/automatic selector 

switch 

Yes 

29 Independent operation key 

switch (with attendant selector-

switch) 

 

 

Yes 

30 Non-stop travel button (with 

attendant selector-switch) 

Yes 

31 Call cut-out key switch (with 

attendant selector-switch) 

No 

32 Automatic fan switch-off at 

preset time 

Yes 

33 Public address system for 

channel music and 

announcements 

Yes 

34 Car Capacity Indicator  

Yes 

35 Automatic Rescue Device Yes 

36 Visual indicator for fire and 

emergency operations  

 

Yes 

37 Additional facilities for disabled 

persons 

Yes, (As per statutory requirement) 

38 Cabin sill  Aluminium Extrusion 

39 Landing sills Aluminium Extrusion 

40 Hall Button Panel Hairline finished SS304 stainless steel face-plate 

with micro-switch / touch-sensitive luminous 

buttons. 

41 Hall lantern and chime  Hairline finished SS304stainless steel face-plate 

with illuminated up and down arrows and 

arrival chime for each elevator landing 

 

42 Hall position indicator panels on Hairline finished SS304stainless steel face plate 
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all upper floors  

 

with digital floor Nos. for each elevator landing 

43 Overload non- start Yes 

44 Lift car full to capacity No stopping on landing calls 

 

NAME AND ADDRESS OF THE CONTRACTOR: 

 

 

SIGN & SEAL OF THE CONTRACTOR: 

 

Date: 

Place: 
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[A] CHECK LIST: Details of Enclosures. 

Sl.No Description of item Enclosed   Page. no 

1. Tender Document including Letter of Proforma A  

2. Audited Balance Sheet and Profit & Loss 

statement for the past three financial years duly 

certified by a Chartered Accountant. 

 

3. Solvency certificate by a Scheduled Bank  

4. Certificates / Reports for: 

a) Firm / Company registration 

b) Completion certificates 

c) Performance Reports 

d) Solvency Certificate 

 

5. Details of key technical and administrative 

personnel employed by the firm/ company. 

 

6. Any other important information.  

7. Manufacturers Authorization letter  

 

 

Date and Place:  

       SIGNATURE OF APPLICANT(S) 

 

Note: Exceptions of the above, if any, shall be clearly mentioned with 

details by the tenderer for evaluation/consideration if any. 

Even though an applicant may satisfy the above requirements, he would be 

liable to disqualification if he has: 

 

       (a) Made misleading or false representation or deliberately suppressed the 

information in the forms, statements and enclosures required in the tender 

document. 

       (b) Record of poor performance such as, abandoning work, not properly 

completing thecontract, or financial failures / weaknesses etc.                            

    

 

 

ASSISTANT GENERAL MANAGER 

(ESTATE) INDIAN BANK CORPORATE 

OFFICE, CHENNAI 

 

 

 

 

 

 
 

 

Seal & Signature of the Tenderer 
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