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FORM OF TENDER

The Assistant General Manager

Indian Bank Zonal Office, Chennai South,
No.55, Ethirgj Salai, Wellington Estate,

Egmore, Chennai.

Dear Sirs,
SUB: Supply, installation, testing, commissioning and maintenance of “two lifts”

(08 Passenger) after dismantling existing lifts at Indian Bank, Ethiraj Salai, Wellington
Estate, Chennai.

Having examined the specifications, conditions and schedule of quantities prepared by you, and
satisfying ourselves as to the location of the site and working conditions, I/We hereby offer to
execute the above works at the respective rates which I/We have quoted for the items in the
Schedule of Quantities.

In the event of this tender being accepted, I/We agree to enter into and execute the necessary
confract agreement required by you. Also we agree to deposit 2% of the contract value tfowards
security deposit in the form of Demand Draft issued by any Scheduled Bank favouring ‘Indian Bank’
or Bank Guarantee valid for 18 months on receipt of infimation from the Bank before award of
works.

I/We agree to keep our tender open for 120 (One Hundred Twenty) days from the date of opening
of Envelope No.1.

I/We enclose the completed tender documents duly signed under two separate sealed envelopes.

Thanking you,
Yours faithfully,

[To be signed by the Authorized Representative of
Tenderer who has the Power to do so]

Place: Witness  Signature:
Date : Name:
Address:

Seal:
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INDIAN BANK

NOTICE INVITING TENDER

Indian Bank, Zonal Office, Chennai South, Chennai invites sealed tenders in 2 bid system
(Technical and Financial bid) for ‘Supply, installation, testing, commissioning and maintenance of
“two lifts” after dismantling existing lifts at Indian Bank, No. 55, Ethiraj Salai, Wellington Estate,

Egmore, Chennai-08

Name of Project

Supply, installation, testing, commissioning and
maintenance of “two liffs" after dismantling existing
lifts at Indian Bank, No.55 Ethirgj Salai, Wellington Estate,
Chennai

Availability of Tender

The Tender Documents can be downloaded from the
Bank’s website (www.indianbank.in

Cost of Tender documents

free of cost

Liguidated Damages

1% for delay per week of the contract value subject to
maximum of 10% of contract value.

Initial Security Deposit (ISD)

2% of the Bid Amount

Retention Money (RM)

5% against each RA bill

Total Security Deposit
ISD+RM

7% of the cost. (50% will be released after 15days of
payment of the final bill and the balance 50% will be
released after the Defect liability Period of One year).

Earnest Money Deposit

Rs 72,000/- in form of DD/IOI favouring Indian Bank,
payable in Chennai.

Pre-bid meeting

19.01.2023 at 3:00 p.m at Indian Bank, Zonal Office
Chennai south, Premises, Estate & Expenditure Dept,
No.55, Ethiraj Salai, Wellington Estate, Egmore, Chennai.
All interested bidders can send their queries through
email before the prebid date and get their queries
clarified during the pre-bid meeting.

Last date & fime of submission of
Tender

30.01.2023 upto 14:00 hrs

Date of Opening of Technical
bid

30.01.2023 - 15.30 hrs, at Indian Bank, Zonal Office
Chennai south, Premises, Estate & Expenditure Depf,
No.55, Ethirgj Salai, Wellington Estate, Egmore, Chennai

Date of Opening of Financial
bid

Will be infimated later to the qualified Tenderers only.
Financial bids submitted online will be opened only for
the technically qualified Tenderers

Security Deposit

The successful tenderer should remit 2% of the contract
value towards security deposit in the form of Demand
Draft issued by any Scheduled Bank favouring ‘Indian
Bank’ payable at Chennai or Bank Guarantee valid for
18 months on receipt of intimation from the Bank
before awarding of work.

Estimated cost of project

Rs. 36.00 Lakhs (approx) for two lifts excluding GST
which includes Dismantling of 2 Existing Lifts, Supply
and Fixing of 2 Lifts including Civil & Electrical works,
Lift License.

Contract execution time

3 months per lift after approval of drawings by the
Bank

Any Clarification

Name : Mr. M.P.Rgjan

Designation : Deputy Zonal Manager / AGM
Email : zochennaisouth@indianbank.co.in
Contact No. : 9790858959

page 4 of 47


http://www.indianbank.in/

Contact Person Name- Mrs. Selvarani N
Designation- Chief Manager
Email- zochennaisouth@indianbank.co.in
Contact- 9443308830

Note:

1.

The tenderer should have got himself registered in the office of the “Electrical Inspectorate”
Chennai for Installation/maintenance of lifts in Tamil Nadu. Copy of the valid registration
certificate from them shall be enclosed along with the tender.

If any information furnished by the applicant is found incorrect at a later stage, he shall be
liable to be debarred from tendering/taking up the work in Indian Bank.

The Bank reserves the right to verify the particulars furnished by the applicant
independently.

Short-listing of contfractors will be finalized after inspection of works and obtaining
confidential reports from previous employers for only those firms who fulfill the aforesaid Pre-
qualification criteria and that specified in Technical bid.

The bank reserves the right fo reject any tender/bid without assigning any reason and to
restrict the list of qualified confractors for opening of the financial bid to any number
deemed suitable by it, from out of the bids received.

The rates quoted by the tenderer shall be based only on the specifications and conditions
of the tender documents.

Bank is not liable to make any payment to tenderers for preparation to submit the
tender/bid.

Tender fo be submitted by Superscribing“Tender document for Supply, installation, testing,
commissioning and maintenance of “two lifts” after dismantling existing lifts at Indian Bank,
Ethiraj Salai, Wellington Estate, Egmore, Chennai” at the below mentioned address upon the
bank’s request.

Deputy Zonal Manager / AGM

Indian Bank Zonal Office, Chennai South.
No. 55, Ethirgj Salai, Wellington Estate
Egmore , Chennai .
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PREQUALIFICATION CRITERIA

1.0 Criteria for Eligibility and documents to be submitted along with Technical Bid

1. The Tenderers shall be themselves original equipment manufacturers (list of preferred makes
provided in Lift Specifications) who have executed the work of design, supply, installation,
testing and commissioning of liffs at Government / Public Sector Undertakings / Public
Sector Banks /IT firm/ reputed business organizations/ Reputed Private organization.

2. The tenderers shall produce the following documents duly self attested along with tender
documents while submitting in the online mode.

e Audited financial statement consisting of financial turnover and profit & loss
account for the past 5 years. The tenderer should not have incurred loss during the
last 3 years out of 5 years in the past.

e The tenderer shall have a minimum of 7 years experience in design, supply,
installation, testing and commissioning of lifts. The tfenderer shall produce the details
of work done and enclose work orders / agreements and satisfactory work
completion certificate in each one of the last 7 years.

¢ The Tenderer should have executed supply & installation of lifts during the last 3
years with speed 1 m / sec and above in non residential / residential multi-storied
building (minimum ground floor + 3 floors) such as IT, Public Sector Banks and Public
Sector Under takings, Government organizations, malls, reputed private / business
organizations etc., as per following details as on year ending 31.03.2022 :

S.no Eligible Work Value — Rs.
] T_hree similar completed works each costing not less than ) 14.40
2 T_wo similar completed works each costing not less than i 18.00
3 | One similar completedwork each costing not less than . 28.80

e Similar work shall mean “Supply, Installation, Testing and commissioning of 08
passenger lifts” including the scope of work mentioned above, executed in India.
Eligible bidders have to submit the TDS certificate issued for the PQ work executed
by them along with the Technical bid. The tenderer shall produce copies of Work
orders and Completion Certificates for the work claimed under eligibility criteria as a
proof of having completed the job.

« The ftenderer shall furnish a copy of solvency certificate issued by any
scheduled bank for Rs 20.0 lakhs (Rupees Twenty Lakhs Only) dated after
01.12.2022.

e The tenderer should have its own after-sales service unit at Chennai. The address
with full contact details and the details on number of service personnel should be
given.

2.0 Other Terms
2.1.0 Interested parties meeting the above Tender criteriac can download the tender
document from banks website www.indianbank.co.in/tenders and  submit
experience profile, proof of meeting the above criteria, attested copies of
completion / work in progress certificates from the clients, audited certified balanced
sheet for the last 3 (three) years, EPF /GST, Registration as Contractor with various PSUs,
State PWDs, CPWD, MES, Railways and Autonomous Bodies, details of Technical and
Administrative  employees, etc., as a part of technical bid (part-1) documents.
Application not accompanied by any of the above documents will be rejected at the
discretion of Indian Bank.

page 6 of 47


http://www.indianbank.co.in/tenders

£ FeTEETE

220
230

ALLAHABAD

No Joint Venture or consortium of firms shall be allowed.

Indian Bank reserves the right to verify the authenticity of the documents
submitted by the confractors. Indian Bank also reserves the right to reject any or
all applications, split the works or cancel the process without assigning any reason

whatsoever may be.
2.4.0 The Panel of pre-qualified confractors shall be initially valid for three year. However
Indian Bank reserves the right to curtail or extend at its sole discretion.

3.0

Documents - detdails to be enclosed with the Technical Bid (part - 1):

Form A - Financial Information

Form B- Tenderer shall have a minimum of 7 years experience in design, supply,
installation, testing and commissioning of lifts.

Form C- The Tenderer should have executed supply & installation of liffs during the
last 3 years with speed 0.66 m / sec and above in non residential / residential mulfi-
storied building (minimum ground floor + 3 floors) such as IT, Public Sector Banks and
Public Sector Under takings, Government organizations, malls, reputed private /
business organizations. as on year ending 31.03.2022.

Form D - Structure and Organization

Form D-1- Details of Key Technical and Administrative Personnel employed by the
firm/company

Form E - Proforma on ISO certification (if available)

Deputy Zonal Manager / AGM

Indian Bank Zonal Office, Chennai South.
No. 55, Ethiraj Salai, Wellington Estate
Egmore , Chennai .
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Proforma - |
General Information

Allindividual /Sole Proprieter/Partnership firm/ Private Limited or Public limited firms
applying for pre-qualification are requested to complete the information in this form.

] Name of Tenderer

| 2 Head Office Address

3 Address on which Correspondence
should be done.

Tel.No.

Mobile no.

Fax No.

E-mail address

Place of incorporation / registration

5 Constitution of tenderer

i) Specify, if the tenderer is

a) An individual

b) A proprietary firm

c) A firm in partnership

d) A Limited Company or Corporation

ii) Attach a copy of Proprietorship or
Partnership Deed or Article of
Association or

Incorporation of Company as the
case may be

Bank solvency

Turn Over for the years given below

2019 - 2020

2020 - 2021

2021 - 2022

8 Give particulars of registration  with
Govt. / Semi Govt. / Public Sector
Undertakings / Local Bodies.

9. Other details:

a) EPF No.

b) Labour license no

c) PAN No.

d) GST Registration No. (Copies to
be enclosed)

| 10. Any ofher information considered
necessary butnot included above
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Names and Titles of Directors and officers
with designation to be concerned with
this workwith Designation of individuals
authorized to act for the

organization

Was the applicant ever required to
suspend works for a period of more
than six months continuously after
commencement of works. If so, give the
name of the project and give
reasons thereof.

Has the applicant or any consfituent
partner in case of partnership firm, ever
abandoned the awarded work before
its completion?e

If so, give the name of the project and

Has the applicant or any constituent
partner in case of partnership firm, ever
been debarred / black listed for
tendering in any organization at any
time. If so, give details

Has the applicant or any constituent
partner in case of partnership firm, ever
been convicted bya court of law?
IfSo, give details

Detailed description and value of works

16. [successfully completed during the last five
years as mentioned in Page no. 8
Furnish names and address of previous
17 |organization for which you have

executed similar work in the recent past

(At least three)

Note: Only self attested copies to be furnished.

Date & Place

Signature & seal of the applicant
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FORM ‘A’

FINANCIAL INFORMATION

Financial Analysis — Details to be furnished duly supported by figures in Balance Sheet/Profit and
Loss Account for the last Five years duly certified by the Chartered Accountant, as submitted by
the applicant to the Income-Tax Department (Copies to be attached).

FINANCIAL YEARS

Gross Annual turn-over in

Construction Works:

(il

(i)
(a)
(b)
(c)
(d)

(e)

Profit/Loss

Financial position:
Cash
Current Assets
Current Liabilities
Working capital (b-c)

Current Ratio:

Current Assets/Current Liabilities (b/c)

(f)

Acid Test Ratio:

Quick Assets/Current Liabilities (a/c)

V.

Income Tax clearance Certificate
Solvency cerfificate from Bankers (Schedule Bank) of Applicant.

Financial arrangements for carrying out the proposed work

SIGNATURE OF APPLICANT(S)

Signature of Charted Accountant with seal
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‘Form B’
The Tenderer shall have a minimum of 7 years experience in design, supply, installation, testing and commissioning of lifts.
Copy of
work order
Name of work No of No of Lift Tender Actual Work Completion ACTUO! /
S.no Year . . date As per Completion performan
(Similar work to our Tender Work) lifts floors speed Value value
tender date ce
certificate
enclosed
1 2022
2 2021
3 2020
4 2019
5 2018
6 2017
7 2016

Signature of Applicant(s)
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‘Form C’

The Tenderer should have executed supply & installation of lifts during the last 3 years with speed 0.66 m / sec and above in non residential /
residential multi-storied building (minimum ground floor + 3 floors) such as IT, Public Sector Banks and Public Sector Under takings, Government
organizations, malls, reputed private / business organizations. as on year ending 31.03.2022 for value costing not less than Rs 28.80 Lakhs single order,
or 2 jobs each of value Rs 18.00 lakhs, or 3 jobs each of value Rs 14.40 Lakhs (Rupees Twelve Lakhs Only).

Completion Actual Copy of
No of No of . Tender Actual Work . performance
S.no Name of work . Lift speed date As per Completion oce
lifts floors Value value certificate
tender date

enclosed
1
2
3
4
5
6

Signature of Applicant(s)
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FORM ‘D’

STRUCTURE AND ORGANISATION

(i)
(ii)
(i)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)

(x)

Name and address of the applicant

Telephone No./Fax No/E-Mail address.

Legal Status (aftach copies of original document defining the legal status)
(a) An Individual

(b) A proprietary Firm

(c) A Firm in partnership

(d) A Limited Company or Corporation.

Particulars of registration with various Government bodies (Attach attested
photo-copy)

a) Registration Number.
b) Organization / Place of registration
Names and Titles of Directors and officers with designation to be concerned
with this work with Designation of individuals authorized to act for the
organization.
Was the applicant ever required to suspend work for a period of more than six
months continuously after you commenced the constructione

If so, give the name of the project and give reasons thereof.
Has the applicant or any consfituent partner in case of partnership
firm/company, ever abandoned the awarded work before its completion?@

If so, give the name of the project and give reasons thereof.
Has the applicant or any consfituent partner in case of partnership
firm/Company, ever been debarred/black listed for tendering in any
organization at any fime? If so, give details:
Has the applicant or any constituent partner in case of partnership firm, or any
directors in case of a Company ever been convicted by a court of law?2 Or

any criminal proceedings presently pending? If so, give details.

Any other information considered necessary but not included above.

SIGNATURE OF APPLICANT(S)
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‘FORM E’

PROFORMA ON ISO CERTIFICATION (Optional)

1. Year of Certification

2. Name and Address of Certifying Agency
3. Name of Management Representative
4, Validity of Certificate

Note : Attested copy of cerfificate (attested by Government Officer or Notary Public) to
be enclosed.

SIGNATURE OF APPLICANT(S)
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INSTRUCTIONS TO TENDERERS

General

1.0 SCOPE OF TENDER BID

1.1 The Employer, as defined in the Tender document, hereinafter called
“the Owner,” wishes to receive tender documents.

1.2 Throughout these bidding documents, the terms “bid” and "tender” and their
derivatives (“bidder” / “tenderer”), “bidered /tendered”,
“bidding"/“tendering”.,efc. are Synonymous. Day means calendar day. Singular
also means plural.

1.3 The approximate Estimated Value of the works is as indicated in the tender
document

2.0 ELIGIBLE TENDERERS
2.1 This Invitation to Tender bid is open to all experienced and reputed Civil
Furnishing Electrical & Air conditioning work Contractors whether Individual or
Sole Proprietor, Partnership firm, Private limited, or Public limited Company
who satisfy the qualifying criteria. Joint ventures are not accepted.
2.2 The tenderers are required to forward the documents as indicated in the
tender documents.

3.0 QUALIFYING CRITERIA
As given in Page No. 8 of this tender document.

Additional Requirement : Even though the tenderers meet the above qualifying
criteria, they are liable to be disqualified if they have

(@)  Made misleading or false representation in the forms, statements and
aftachments inproof of the qualification requirements;

(b) Records of poor performance such as abandoning the work, not properly
completing the confract, inordinate delays in completion, litigation history or
financial failures efc.

(c) Their business banned by any Central Govt. Department / PublicSector

Undertakings or Enterprises of Central Govt.

(d) Not submitted all the supporting documents or not furnished the relevant details
asper the prescribed format.

(e) Any one of the partners (in case of partnership firm) or any Directors in case of
pvt Itd., or public Itd firm being convicted by a Court of law.

3.1 Tenderer shall submit the general information about them as per ProformaNo-I

3.2 Tenderer shall submit the list of major plant & machinery available with the firm
as per Proforma No.- I

4.0 SITEVISIT
4.1 The tenderer is advised to visit (upon prior approval from ZO officials), and
examine the Site of Works and its surroundings and obtain for itself on its
own responsibility and cost all information that may be necessary for
preparing the bid and entering info a confract for construction of the
Works.

42 The tenderer and any of its personnel or agents will be granted permission
by the Employer /Owner to enter upon its premises and lands for the purpose
of such visit (upon prior approval from ZO officials), but only upon the express
condifion that the tenderer, its personnel, and agents, will release and
indemnify the Employer/Owner and its personnel and agents from and
against all liability in respect thereof, and will be responsible for death or
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personal injury, loss of or domage to property, and any otherloss, damage,
costs, and expenses incurred as aresult of the inspection.

43 Before submitting a Bid, the Tenderer shall be deemed to have satisfied himself
by actual inspection of the site and locality of the works, Traffic
condifions/restrictions, Availability of parking space, Transportation of materials
that all conditions liable to be encountered during the executfion of the works
are taken info account and that the rates entered in the Price Bid document
are adequate and dall inclusive for the complefion of work to the entire
satisfaction of the Employer/Owner.

5.0 BID OPENING
5.1) Part-l of the Bid (Technical Bid) will be opened at the address and (the
date and time intimated in the Nofice Inviting fender (NIT)) mentioned in
“Tender document” in presence of Tenderers or authorized representatives of
Tenderers who wishto attend the opening of Bids.

Bank will decide the Final Financial price through after techincal scrutiny
of the bids. Advance intimation will be given to all qualifying bidders of
Technical Bid about the date,time of opening of the financial bids.

6.0 PROCESS TO BE CONFIDENTIAL
6.1) Information relating to the examination, clarification, evaluafion and
comparison of bids, and recommendations for Tender shall not be disclosed to
tenderers or any of their persons not officially concerned with such process until
the Tender process is finalized.

7.0 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

7.1 The Employer shall examine the bids fo determine whether they are
complete, whether the documents have been properly signed and
whether the bids are generally in order, and all documents as per ftender
document have been submitted.

7.2 Prior to the detailed evaluation, Employer shall determine whether each
bid is of acceptable quality, is generally complete and is substantially
responsive to the tender documents. For purposes of this determinatfion, a
substantially responsive bid is one that confirms to all the documents as
specified in the Tender document without material deviations, objections,
Conditionality or reservation.

A material deviation, objection, conditionality or reservation is one;
a) That affects in any substantial way the scope, quality or performance of
the contract.
b) That limits in any substantial way, inconsistent with the bidding documents, the
Employers’ rights or the successful Tenderer's obligations under the tender
document or
c) Whose rectification would unfairly affect the competitive position of other
Tendererswho are presenting substantially responsive bids.

7.3 If abid is determined to be not substantially responsive, it shall be rejected by
the Employer.

8.0 EVALUATION OF TENDER BIDS
8.1 The bids, which are determined as substantially responsive, shall be evaluated
based Upon the criteria as given in qualifying criteria.
8.2 No Tenderer is permitted to canvass to Employer on any matter relating to this
Bid. Any Tenderer found doing so is liable to be disqualified and his/their bid is
liable to be rejected.
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8.3 The Employer may visit few of the works completed by the tenderers, whom
they claim satisfying the eligibility criteria (As apart of tender process).

9.0 The application should be type-written. The applicant should sign and stamp
each page of the application.

10.0 Overwriting should be avoided. Correction, if any should be made by
neatly crossing out, initialing, dating and rewriting. Pages of the Tender
documents are numbered. Additional sheets, if any, added by the
contractor, should also be numberedby him.

11.0 Any information furnished by the applicant found to be incorrect either
immediately or at a later date, would render him liable to be debarred from
Tender / tendering / taking up of work in Indian bank. If such applicant
happens to be pre-qualified/ enlisted contractor, his name shall be
removed from the pre-qualified list of contractors.

12.0 All information called for in the enclosed forms should be furnished against
the relevant columns. If for any reason, information is furnished on a separate
sheet, this fact should be mentioned against the relevant column. Even if no
information is to be provided in a column, a 'NIL' or 'NO SUCH CASE' entry
should be made in that column. If any particulars! Query is not applicable in
case of the applicant, it should be stated as "not applicable". The applicants
are- cautioned that not giving complete information called for in the
application forms or not giving it in clear terms or making any change in the
prescribed forms or deliberately suppressing the information may result in the
applicant being rejected. Applications/Tender document submitted through
Email will not be entertained. The Application/Tender document received after
the due date and fime of submission shall not be considered.

13.0 SUBMISSION OF BIDS
The Bid documents, to be submitted as part of bid submission, are as follows:

The tender shall be in two parts i.e. Part-1 (technical bid) and part-2 (financial bid
only). These two parts shall be in two separate sealed envelope and both these
envelopes shall be kept within third sealed envelope with the name of the work
written on the envelope “Supply, installation, testing, commissioning and
maintenance of two lifts (08 Passenger) after dismantling existing lifts at Indian Bank,
Ethiraj Salai, Wellington Estate, Egmore, Chennai-01”" and the tenders shall be
addressed to Assistant General Manager (P&E), Indian Bank, Zonal Office, Chennai
South, Premises, Estate & Expenditure Dept, No.55, Ethiraj Salai, Wellington Estate,
Chennai .

page 18 of 47



£ FeTEETE

ALLAHABAD

General Conditions of the Contract:

The work should be completed within the fime stipulated and failure on the part of
the contractor to commence the work or stops in the middle or using materials
which do not confirm to approved standards or which is found defective in any
other way or breach of any of the conditions stipulated will entail enforcement of
one or more of the following conditions.

a. Cancellation of order in part or whole

b. Forfeiture of Security Deposit in whole or to the extent necessary

c. Recovery of losses incurred if any.

d. Recovery of extra cost if any incurred in getting the work done through
other sources, by adjustment from the money due to the defaulter.

e. Exira cost over and above the amount due if any will be recovered from the

tenderer.

The Bank reserves the right to accept or reject any or all tenders/bid without
assigning any reason and to restrict the list of qualified bidders for opening of the
financial bid to any number deemed suitable by it, from out of the bids received.

The successful tenderer shall be required to execute an Agreement in the
proforma attached with this tfender document within 15 days from the date of
receipt of the nofice of acceptance of tender. In the event of failure on the part
of the successful tenderer fo sign the agreement within the above stipulated
period, the acceptance of the ftender shall be considered as voluntarily
cancelled.

Tenders submitted in the form other than the one supplied by Bank and without
the payment of the prescribed fee will be summarily rejected.

Applicable TDS will be deducted from the contractor’'s bills at the time of
payment.

The rates quoted by bidder shall remain firm till completion of all works even
during the extended period, if any, on any account what so ever. It may be noted
that no deviation on this account will be acceptable and offer not containing firm
price shall not be considered.

Bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their tenders as to nature of work, site
conditions, means of access to the site etc. Non- familiarity with the site conditions
will not be considered a reason either for extra claims or for not carrying out the
work in strict conformity with the specifications.

For site visit and any clarification / information/Assistance, the intending bidders
may contact the Chief Manager, Indian Bank, Zonal Office, Chennai South,
Premises & Expenditure Department, Ethiraj Salai, Wellington Estate, Chennai Tel
No. — 9443308830.

Bidders are advised to acquaint themselves fully with the description of work,
scope of services, time schedule and fterms and conditions including all the
provisions of the tender document before framing up their tender

Bidders are advised to submit the bid strictly based on the terms and conditions
and specification contained in the technical bid documents and not to sfipulate
any deviations. Conditional bids are liable to be rejected.

. It will be obligatory on the part of the Bidder to sign the technical bid documents

for all the components & parts. After the work is awarded, he will have to enter
info an agreement for work awarded on a non-judicial stamp paper of requisite
value at his own cost within 15 days from date of receipt of acceptance order.
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Before quoting Contractor must satisfy himself with existing site conditions and
given dimension may very as per existing site conditions after approval of
employer no extra cost will be paid upon contractor quoted amount.

. The Indian Bank does not bind ifself to accept the lowest or any bid and reserves

to itself the right of accepting the whole or any part of the tender and the bidders
shall be bound to perform the same at the rate quoted.

. The Conftractor shall be required to maintain the site and the building areas in a

neat and clean condition at all fimes to the satisfaction of the Employer. The
Contractor shall especially take care to keep areas free from getting water
logged, from concrete/mortar drippings, bricks, steel, shuttering materials or any
other material / rubbish.

Debris and items removed from the building have to be neatly stacked at site and
then periodically removed (maximum of one week), carried away by the
Contractor and disposed off as per the rules and regulations of the Local
Authorities concerned. No debris shall be thrown loose from upper floors. No floor,
roof or other part of the building shall be over-loaded with debris or materials as to
render it unsafe.

. Employer reserves the right to insist on selection of material, workmanship,

detailing and finishes, which they consider, is appropriate, and suitable for the
infended use. The confractor is not eligible to claim exira on this account.

. Employer will require the contractor to produce, samples of all the materials,

accessories/ finishes prior to procurement/ manufacture. The samples of the
materials for the work shall be got approved from the Employer. Failure to comply
with these instructions can result in rejection of the work/ materials.

. The Bidder should note that he should execute his part of work without causing

any damage to any component of the building and also without disturbing the
occupants. Any damage so caused shall be made good at the cost & risk of the
Bidder.

. The successful Bidders shall include, in the quoted price, all allied civil works such

as chasing in wall, drilling holes, shaft lighting floor sill & sides, civil ratification works,
electrical works for doors etc to support the frames, partitions, make the surface
good after grouting, MS pipe scaffolding during erection of lift etc.

. The successful bidder shall also be responsible for the safety and security of all their

materials and also for ensuring fire prevention steps at all times in the working
premises including their part of the work. The successful bidder has to place full
time representative at site, the representative should have thorough subject
knowledge.

The work shall be carried out without disturbing the occupants of the building.
Necessary barricading of the areaq, if required from the rest of the area shall have
to be arranged by the successful confractor at no extra cost.

The contractor should ensure payment of minimum wages + VDA to all labourers/
workmen staff employed by him in line with cenfral/state labour wage act
whichever higher.

The Conftractor shall comply with and give all notices required under any law,
rules, regulations, or bye-law of Parliament, State Legislature or Local Authority
relating to works. If needed, the Confractor has to obtain required permission/
approval from the building secretary/ association. The Conftractor shall before
commencing the execution of work issue a certificate to the Employer that he has
obtained all the permissions Registrations and give all the nofices as are required

page 20 of 47



£ FeTEETE

23.

24.

ALLAHABAD

to be obtained or given under law particularly blasting permission, Police
permission efc.

Necessary Insurance fo be obtained to this workmen or his sub-contractors
workmen if any the insurance coverage shall be all risk and erection policy and
third party liability by contractor and the same shall be submitted to Bank before
commencing the work

From commencement to completion of works, the Contractor shall take full
responsibility for the care of the work and for taking precautions to prevent loss or
damage to the work to the maximum extent possible and shall be liable for any
damage or loss that may arise to the works or any part thereof from any cause
whatsoever including causes of fire, lightning, explosion, earthquake, storm,
hurricane, floods, inundation, subsidence, landslides, rock slides, riots (excluding
civil war, rebellion, revolution and insurrection) or any latent defect or damage
and shall at his own cost repair and make good the same so that at all times the
work shall be in good order and condition and in conformity in every respect with
the requirements of the Conftract.

For the purpose of this condition this expression "from commencement fo
completion of works" shall mean the period starting with the date of issue of Work
Order or 7 days from the date of handing over of site whichever is later and
ending with issue of Virtual Completion Certificate.

Without limiting the obligations and responsibilities under this condition, the
Conftractor shall insure and keep insured the works from commencement to
completion, as aforesaid, for the full contract value including Price Variation
Adjustment if any against the risk of loss or damage from any cause whatsoever
including the causes enumerated in the foregoing paragraphs. In the event of
there being a variation in the nature and extent of the works, the Contractor shall
from fime to fime increase or decrease the value of the insurance
correspondingly. All the premia for the insurance shall be borne and paid by the
Conftractor.

Before commencing the work, the Contractor shall without limiting his obligations
and responsibilities under this condition, insure against any loss of life or injury to
any personnel in the employment of Contractor / Sub-Contractor/nominated
Sub-Contractor. For this purpose, an insurance shall be taken by the Contractor
/Sub-Contractor. Such an insurance shall be faken to include both
employees/workmen covered by the Workman's Compensation Act 1923, as well
those employees/workmen not covered by the said Act. Separate insurance
policies may be taken for employees/ workmen covered by Workman's
Compensation Act 1923, and employees / workmen not covered by the said Act.
All the premia shall be paid by the Confractor. Policy/Policies taken under this
para for the personnel in employment with the Contractor / Sub-Contractor may
be in their Employer's names of the Contractor / Sub-Contractor / nominated Sub-
Contractors. In the event of any loss or injury to personnel in employment with the
Contractor / Sub-Confractor / nominated Sub-Contractors, the Employer and
Contractor shall recover directly from the Insurance Company and ensure that
payment of the same is made to the affected parties including the Employer. The
policy in original shall be deposited with the Employer.

The Contractor shall at all times indemnify and keep indemnified the Employer
against all losses and claims for injuries or damage to any person or any property
whatsoever which may arise out of or in consequence of the construction and
maintenance of the work and against all claims, demands, proceedings,
damages, costs, charges and expenses whatsoever in respect of or in relation
thereto. Before commencing the execution of the works, the Confractor shall
without in any way limiting his obligations and liabilities under this condition, insure
at his cost and expense against any damage or loss or injury which may be
caused to any person or property including the employees and directors of the
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Employer and their property by or in the course of the execution of the works.
Such insurance to be known as the Third Party Insurance shall be in a sum of
Rs. 1.0 lakh per person. The Insurance policy to be so obtained by the
Contractor shall be deposited by the Contractor with the Employer within fiffeen
days of its issue by the Insurer.

25. Warranty

26. The tenderer should give one year Warranty period from the date of completion
of the work. During the Warranty period, the tenderer should attend the fault at
this own cost and risk. Warranty period would cover comprehensive maintenance
of supplied Lifts.

27. PAYMENT OF COSTS
The terms payments for the purchase of listed items & Accessories.

a. 70% Contract Value of the lift will be paid on receipt of material at site (advance
on submission of proforma invoice-without GST).

b. 25% of the contract value will be paid after installation, testing & commissioning of
the lift including obtaining license from the Lift Inspectorate.

c. The balance 5% along with security deposit (i.e 2%) will be retained during the
Defects liability period as performance guarantee and will be released at the end
of Defects liability period, subject to satisfactory rectification of defects noticed, if
any. Security Deposit & retention amount held in our Indian Bank's books will not
carry any interest. However the same can be released on production of Bank
Guarantee for equal value valid for 15 months and the date of completion of
work. Tenderers quoting commercial terms other than those indicated will be
liable for rejection.

28. Completion period:

The work is to be completed in all respects within 4 months from the date of issue of work
order or 3 months from date of approval of Lift drawings by Bank, whichever is later.
However, at the option of the Employer, delayed completion may be accepted subject
to levy of liquidated damages @ 1% of the final confract value per week of delay or part
thereof, subject to a maximum of 5.0% of the final contract value.

If the work is not started within 15 days from the date of issue of work order then Employer
may terminate the work order without assigning any reason. If during the execution of the
work, the progress of work is not considered to be satisfactory and is not consistence to be
in contingent with the period of the completion of the work then the Bank may terminate
the work order by giving a final notice to the confractor.

29. Indemnity clause:

The firm shall indemnify the Bank against all actions, suits, claims and demands brought or
made against it in respect of anything done or committed to be done by The firm in
execution of or in connection with the work of this confract and against any loss or
damage to the Bank in consequence to any action or suit being brought against the firm
for anything done or committed to be done in the execution of this contract. The firm will
abide by the job, safety measures prevalent in India and will free the Bank from all
demands or responsibilities arising from accidents or loss of life, the cause of which is the
firm's negligence. The firm will pay all indemnities arising from such incidents, without any
exira cost to Bank and will not hold the Bank responsible or obligated. The Bank may at its
discretion and entirely at the cost of the contractor/vendor defend such suit, either jointly
with the firm or singularly in case the later chooses not to defend the case.
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30. Force Majeure:

This clause will be operative only if the work is delayed by
a) Acts of God
b) Earthquake or floods or similar natural calamities.
c) Serious loss or damage by fire or lightning.

In case any Force Majeure condition herein mentioned occurs and continues for a period
exceeding 15 days the parties hereto undertake to sit together and devise ways for
expeditious and proper performance of the obligations of the parties under this order.

31. Arbitration:

“In the event of any dispute or difference relatfing to interpretation and application of
provisions of the contract and all disputes/claims whatsoever which shall either during the
confinuance of the contract or afterwards either between the parties to the contract or
the respective representatives touching the construction/application of any
provision/clause mentioned in the contract or any account or liability between the parties
to the confract or as to any act or deed or omission of any party to the contract, in any
way relating to these presents, shall be first at the discretion of the Bank attempted to be
resolved in good faith by mutual discussion within 30 days of the dispute or question being
raised failing which the same shall be setftled by arbitration in accordance with provisions
of Indian arbitration and Conciliation act 1996.

The Parties concerned shall designate an arbitrator on mutual consent/consensus. In the
event of no consensus being arrived, an Arbitral Tribunal shall be constituted comprising
three Arbitrators, each party appointed one arbifrator and a third arbitrator fo be
appointfed by the two arbifrators so appointed by the parties. The venue of the
arbitration shall be exclusively at Chennai and any award passed by arbitrator or the
arbitral Tribunal shall be final, conclusive and binding upon the parties and shall be
deemed to have been made between parties themselves. The parties to the dispute shall
share equally the cost of arbitration as intimated by the arbitrator”.

47. The successful bidder/contfractors’ responsibility includes making arrangement for
surrender of existing liff license, one by one, o the Lift Inspector, Chennai and assisting
Bank in obtaining new license after installation of new lift(s). Bank will sign the necessary
documents in this regard.

Deputy Zonal Manager / AGM,

Indian Bank Zonal Office, Chennai South,
No.55, Ethirgj Salai, Wellington Estate
Egmore, Chennai.

Signature & Seal of the Tenderer
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ARTICLES OF AGREEMENT

THIS AGREEMENT is made on this ......... day of ............ month of ........ between Indian Bank,
a body Corporate constfituted under the Banking Companies (Acquisition and Transfer of
Undertaking) Act-1970 and having its Zonal Office, Chennai South at No.55, Ethiraj Salai,
Wellington Estate, Egmore, Chennai (hereinafter referred to as the “Employer”) which

expression shall include its successor, legal heirs and assignees of the one part.

(hereinafter referred to as the "Contractor”) which expression shall include its successor,

legal heirs and assignees of the second part.

WHEREAS the Employer has caused drawings and tender documents for ‘Supply,
installation, testing, commissioning and maintenance of Two number passenger lifts (08
person capacity each) after dismantling existing lift one by one, under buyback at Indian

Bank, Ethiraj Salai, Wellington Estate, Egmore, Chennai.

AND whereas the Employer has called for tender vide ref. NO. ....cooiviviiiiiiiiiiiiiiien
dated....ccoviiiiiiiiiin .

AND whereas the contractor has submitted the tenderref. Nno. ...,

dated .....ooooiiiiiii to the Employeron ..., .

AND whereas the Confractor has agreed to execute the work as per drawings,

specifications, conditions of contract and Work Order.

AND whereas the Employer has accepted the Confractor’s tender as aforesaid and
whereas the tender submitted by the confractor has been accepted for such sum as may
be ascertained fo be payable in terms of the Bill of Quantities and which sum is estimated
to be RS, ovviviiiinn, (RUDEES e e ) hereinafter

referred to as the said “Contract Agreement”.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:-

1) In consideration of the said Contract Sum to be paid at the times and in the
manner set forth in the said Conditions the Contractor shall carry out and
complete the Repair & Painting Works in terms and conditions herein contained
and according to the general conditions of the confract, nofice inviting tender,
special conditions of contract, general scope of work, technical specifications,
schedule of rates and instructions fo be given by and the supervision of and fo the
entire satisfaction of the Employer.
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Contract Price, Taxes and Payment Terms :

Total contract price is Rs. ....oocoeininiin. which is inclusive of cost of materials,
equipment, installation charges and tools and tackles required for execution of
the job. Above price is inclusive of all taxes & duties including GST in respect of
this contract. No claim in this respect will be entertained. TDS on payments will be
deducted and deposited by Employer and the provisions of tax deductions at
source under income tax act 1961.

However, interim payment will be made as per the site measurements/as per
payment schedule.

Completion Period:

Time is the essence of the Contract. The work is to be completed in all respects
including obtaining the license for commissioning the lift from Electrical
Inspectorate within 4 months from the date of issue of work order or 3 months from
date of approval of Lift drawings by Bank, whichever is later. If the Confractor fails
to complete the job within the agreed time period the Contractor will have fo
bear liguidated damages as per the relevant clause mentioned in the Tender
Documents.

Security Deposit:
The Contractor has to deposit 2% of the contract value as Security Deposit.
Inspection of Site:

The Contractor has to inspect the site before submitting his tender and has to
satisfy himself as to the nature of the work to be executed on the site. Any
difficulties which the Contractor may come across in the course of the work shall
in no way relieve the contractor to claim or receive extra payment unless the
Employer is of the opinion that such difficulties could not have been foreseen and
the Employer consents in writing.

Supply of Material and Labour:

The Conftractor shall arrange all labour, materials, equipments, tools, tackles and
everything necessary for the completion of the work. The Contractor will assume
all responsibility for the safety, protection and accounting of all material and
equipment and the work during construction. All materials used by the Contractor
shall be of the best quality conforming to the required specification mentioned in
the tender document and will be subject to the approval of the Employer. All
such materials not approved by the Employer shall be removed at once by the
Contractor at his own expense. The Contractor shall also at his own expense
arrange for carrying out any test of materials which the Employer may from time
to time require or if so desired by the employer.

Defective Work / Materials:

If any part of the work done by the Confractor is found defective in workmanship
or if bad or inferior materials have been used the Contractor shall at his own risk
and cost demolish all such defective work and rebuild the same and / or replace
the bad or inferior materials used within a fime frame mentioned to the
satisfaction of the Employer. The decision of the Employer in this regard shall be
final and binding on the Contractor. In case of default of the confractor to
remove the defective work and rebuild the same or replace bad or inferior
materials as directed by the Employer, the Employer shall be enfitled to employ
anyone else to carry out the same at risk and cost of the Contractor and recover
all expenses incurred in this regard from the contractor.
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Inspection of Work:

During progress of the work the Employer shall be entitled at all fimes to have
access to and inspect the work. The employer, at its own discretionary, may
engage a third party for thorough inspection of the lifts at any point of time during
the work contract, as deemed fit. Inspection shall happen in 3 days of request
date. Inspecting officer & the consultant's boarding, lodging, fransport, food etc
shall be in the scope of the contfractor

Supervision:

The Contractor shall provide one or more competent and ftechnical qualified
engineers duly and fully authorized to act on his behalf in all matters relating o
the works to be carried out under or any other matter concerning this agreement
and who shall at all times be present at the works while any work is in progress as
per directions, explanations & instructions of Employer.

Compliance with Statutory Regulations & Work Rules:

The Contractor shall be responsible for complying with the applicable laws / bye
laws / Regulations in force from time to time and shall have to bear all statuary
liabilities to the workers / personnel engaged for the job. Nothing will be paid
exira by the employer in this regard. If any amount is paid by the Employer with
this regard the same amount shall be deducted from the Contractor’'s dues. The
Contractor shall have to arrange insurance cover for the workers / personnel
engaged by him/ other parties engaged for the job (39 party
insurance)/occupants of the building.

Determination of Contract:

In the event of Contractor failing to keep / adhere to agreed schedule of work, or
in the event of the Contractor failing to comply with the provisions of this confract
by default and / or negligence and / or suspension of work or in the event of
Contractor failing fo complete the work within the stipulated period, the Employer
may terminate this Agreement forthwith and employ, at the Contractor’s risk and
cost, another contractor or sufficient number of workmen to complete the work.

Force Majeure:

This clause will be operative only if the work is delayed by

q) Acts of God
b) Earthquake or floods or similar natural calamities.
c) Serious loss or damage by fire or lightning.

In case any Force Majeure condition herein mentioned occurs and confinues for
a period exceeding 15 days the parties hereto undertake to sit together and
devise ways for expeditious and proper performance of the obligations of the
parties under this order.

Arbitration:

“In the event of any dispute or difference relating to interpretation and
application of provisions of the contract and all disputes/claims whatsoever which
shall either during the continuance of the contract or afterwards either between
the parties to the confract or the respective representatives touching the
construction/application of any provision/clause mentioned in the contract or any
account or liability between the parfies to the contract or as to any act or deed
or omission of any party to the confract, in any way relating to these presents, shall
be first at the discretion of the Bank attempted to be resolved in good faith by
mutual discussion within 30 days of the dispute or question being raised failing
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which the same shall be seftled by arbitration in accordance with provisions of
Indian arbitration and Conciliation act 1996.

The Parties concerned shall designate an arbitrator on mutual consent/consensus.
In the event of no consensus being arrived, an Arbitral Tribunal shall be constituted
comprising three Arbitrators, each party appointed one arbifrator and a third
arbitrator to be appointed by the two arbitrators so appointed by the parties. The
venue of the arbitration shall be exclusively at Chennai and any award passed by
arbitrator or the arbifral Tribunal shall be final, conclusive and binding upon the
parties and shall be deemed to have been made between parties themselves.
The parties to the dispute shall share equally the cost of arbitration as intfimated by
the arbitrator”.

Submitting fo arbitration may be considered as an additional remedy and it does
not preclude the parties to seek redressal/other legal course.

IN WITNESS whereof the said confracting parties have set their hands and seals on the day
and year first hereinabove withess.

Witness Address Employer

Witness Address Conftractor
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(TECHNICAL SPECIFICATIONS)

General

These specifications cover the details of Electro-mechanical Elevator equipment
to be supplied, inspection as may be necessary before dispatch (at the cost of
manufacturer), delivery at site, installation, testing, commissioning and handing
over and the defects liability for a period of 1 year after virtual completion of all
works.

These specifications shall be read in conjunction with the General Conditions of
Contract (GCC) and Special Conditions of Contract (SCC) with all correction slips
as well as schedules and drawings. In the event of any discrepancy between
these specifications and inter-connected confract documents, the stringent of the
two shall be followed.

The equipment and installation covered by these specifications and drawings shall
conform to codes of practice in force and highest standards of workmanship and
materials. This work shall be done in accordance with the provisions of the Lifts
Act, and subsequent amendments, as also any state or local Act in force and
latest Indian Standard 14665.

The Electrical wiring shall strictly comply with IS:732 and the entire installation shall
be in accordance with the Indian Electricity Act 2003 and Indian Electricity Rules
2010 as amended to-date.

The Confractor shall follow all statutory requirements as well as best trade
practices in the manufacture and installation of elevators. The Contractor shall
arrange to obtain the statutory approval of the Inspectorate of Lifts as may be
required before commencement of the erection and for commissioning of the
Elevators and handover for operation after satisfactory tests.

DRAWINGS

Before commencing work, the Confractor shall prepare and submit all drawings
necessary to show the general arrangement and details of elevator installation.
These drawings must be approved by the Employer and by Statutory Authorities
before installation and shall become part of the confract.

The Contractor shall, within 10 days of receipt of a Letter of award of contract,
submit 3 copies of all working drawings showing hoistway and machine room
layouts clearly indicating and specifying all connected structural, electrical and
architectural works including imposed structural static / dynamic loads and
electrical ratings. Within 15 days of receipt of letter of award of confract, the
Contractor shall obtain from the Employer all the information he needs to prepare
his drawings and shall have any interaction with the Employer fo finalize all
parameters and data for design. The Contractor will be held responsible for any
discrepancies, errors and omissions in the drawings or particulars submitted by him
even if these have been approved by the Employer. On approval of these
drawings by the Employer (within 1 weeks of submission of full documentation), the
Contractor shall submit five copies of approved working drawings incorporating
corrections / comments, if any made by the Employer, and shall immediately
commence work.

On completion of work, the contractor shall supply four sets of CD's and four

copies of the detailed wiring diagram, as-built drawings and equipment
maintenance manuals. Further, a copy of such detailed diagram and a set of
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instructions for evacuation of passengers, in case of breakdown of the elevator,
shall be framed and installed in the respective machine room by the Contractor.

The Contractor shall carry out all the work sirictly in accordance with drawings,
details and instructions of the Employer.

LIFTS CONTRACTOR’S RESPONSIBILITIES: Main and Ancillary Works

Dismantling of existing two 08 passenger lifts , one by one.

All cabling, wiring (including new wiring for hoist way lighting with LED bulb/tube
light) and earthing from the electrical panel to lift room to be done by the
contractor.

All machine bases, pedestals, and structural steel supports and brackets for the
installation, to suit the sizes of the hoist-ways. Steel required for insert
plates/ISMB/Beams for support of equipments in machine room and
grouting/installing on foundation/slab/ wall.

Sill tracks including sill supports, if required.

Lift-pit ladders, Screen guards, fascia plates and other protection for installation.

All chasing and cutting of pockets/holes and making good. (All cutting, fastening
and chasing work shall be as approved by Employer).

Ensuring safety against accidents including barricading all openings and caution
signs. All statutory rules and regulations shall be observed.

MS pipe Scaffolding for installation in the liff-shaft. Bamboo scaffolding strictly
prohibited.

All other items necessary for safisfactory execution and completion of works,
whether specified or not.

Any additional work to satisfy the inspection authority for obtaining approval.
Any minor chipping work required for adjustment of Guide rails/carriage etc.
Sealing of all holes made in RCC walls during the course of installation.

White washing of the lift pit, one/ two coats, to the satisfaction of the Bank's
officials.

Necessary Civil & Electrical works to be done by Lift Vendors.
Commissioning spares.

Price of commissioning spares (ltemized with Quantity) shall be included in
elevator supply rate.

Obtaining approval of elevator inspector before commissioning of elevator.

The space will be provided for safe keeping of lift material. Bank will not
responsible for any loss/theft.

Employer shall be responsible for safety of elevator and its accessories only after

approval of elevator by lift-inspector and handling over to Employer after
checking of complete satisfactory operation as per specification.

page 29 of 47



£ FeTEETE

ALLAHABAD

All the material shall be offered for inspection in factory (at the cost of
manufacturer) and shall be dispatched to site only after receipt of Release order
from Employer.

Each and every material, including cables, required for satisfactory erection and
operation of elevator shall be included in the scope of supply and work.

SOUND REDUCTION

The Contractor shall provide necessary sound reduction materials, such as rubber
pads of suitable density to effectively isolate the machine from the machine
beams and/or flooring/ walls.

Noise level inside cars and in the machine room shall be maintained at minimum
levels and in any case not more than specified under PERFORMANCE
PARAMETERS.

TRACTION MACHINE

The machine shall be gearless traction type with motor, electro-mechanical type
of brake and driving sheave mounted in proper alignment on a single heavy cast-
iron base or steel bedplate.

The worm shaft shall be fitted with roller bearings to take end thrust. The sheave
shaft shall also be fitted with roller bearings to ensure proper alignment. All shafts
shall be provided with well-designed keys.

Rotating parts shall be statically and dynamically balanced.

The drive sheave shall be designed with machined V-grooves to ensure adequate
fraction with minimum wear on rope. All sheaves including deflector sheaves,
where used, shall conform o I. S. 14665 (Part 4 section 3)

Adequate and dust — proof lubrication shall be provided for all bearings or gears.

The brake shall be suitably curved and provided with fire-proof friction lining. The
operation of brake shall be smooth, gradual and with minimum noise. The brake
shall be designed to be of adequate size and strength to stop and hold the car at
rest with rated load. The brake shall be capable of operation automatically by
various safety devices, current failure and by the normal stopping of the car. The
brake shall be released electrically. It shall also be possible to release the brake
manually so as to move the lift car in short stops. Suitable Brake release tools shall
be supplied and stored in the machine rooms/ agreed place.

For manual operation of elevators, up and down direction of the movement of
the car shall be clearly marked on the motor or fraction machine. A warning plate
in bold signal red colour “to switch off the mains supply before releasing the brake
and operating the wheel “shall be prominently displayed.

HOIST MOTOR

The motor shall be suitable for 415 Volts +10%, 50 Hz. + 6%, 3 Phase A.C. Supply. The
motor must be designed for arduous elevator duty, rapid reversals and constantly
repeated starts and stops as defined in the relevant codes of practice. All
windings must be heavily insulated, adequately impregnated for fropical climate
and mechanically stfrengthened and must be specifically designed to have a high
starting torque and low starting current characteristics within the limits acceptable
to electricity supply co. requirements and I.E. Rules. The motor shall be designed in
such a way as to withstand occasional overloading above its rated capacity and
shall have overload protection of relay and protection against phase failure as
well as phase reversal. The motor shall have good speed regulation under
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different conditions of load and shall be designed to give a noiseless and
vibration-free operation. Insulation shall be class F. HP of the motor of each lift
should be specified.

MOTOR CONTROL AND DRIVE

The lift motor shall be controlled by a variable voltage variable frequency
(V.V.V.F.) micro-processor control system which shall control and monitor every
aspect of elevator operation at all stages of the car motion cycle on real time
basis.

The A.C. V.V.V.F. drive system shall confrol A.C. voltage and frequency
concurrently with the hoist motor to regulate the elevator’'s actual performance to
maftch closely the ideal speed pattern, obtain maximum efficiency of operation
and provide a very smooth ride.

Frequency shall range between zero and rated value.

The Confroller shall be provided with a self-diagnostic programme to keep
downtime to a minimum possible.

The controller shall intelligently adjust door times in response to car calls, hall calls
and "Door Open” button operation.

An Inspector’s changeover test switch and set of test buttons shall be provided in
the controller. Operation of the Inspector’'s changeover switch shall make both
the car and landing buttons inoperative and permit the elevator to be operated
in either direction from the conftroller for test purposes by pressing corresponding
test buttons in the controller. Confroller should have Integrated Field Test
Mechanism. It shall not, however, interfere with the emergency stop switches
inside the car or on the top of the car.

GUIDES AND FASTENINGS

Guide-rails for car and counterweight shall consist of machined mild steel tee
sections, erected plumb, and securely fastened to the Elevator well framing by
heavy steel brackefts, suitably spaced, to limit deflection of guide-rails to 3 mm
under normal working conditions.

The guide-rails shall be of suitable section with ends forming matched joint and
shall be connected with steel fish plates.

Guide-rails shall cover the full height of the hoistway and pit.

Guides shall be designed to withstand the action of safety gear when stopping
a counter weight or fully loaded car.

The max. deviation from frue plumb and alignment of guide rails shall be 2 mm.

All support framing shall be rigid and shall be designed to restrict displacement
of the point of support of brackets to 3 mm under normal working conditions.

The whole guide-rail installation, including expansion joints, shall be designed for
a smoofth ride.

The guide-rails shall be protected during storage and installation with a rust-
inhibiting coating which shall be cleaned off on completion of installation.

Guide-shoes shall be adjustable type and mounted so as to provide continuous
contact with guide rails under all conditions.
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Guide shoes shall be provided at top and bottom of each side of car and
counterweight and shall be designed for quiet operation.

Additional guide shoes shall be provided on each side of buffer frame in case of
oil-buffers.

SAFETY

In addition to other specifications, the Elevator shall be provided with safety
devices as follows:-

Against overload.

Safety gear on car so that in the event of rope breaking or loosening, the car will
be brought to rest immediately by means of grips on the guides.

The over-speeding car shall be automatically brought to a gradual stop on
guide-rails and power supply to the hoist motor shall be switched off.

Over-speed centrifugal governor operating the safety gear in case of over-
speeding of car in the down direction.
Car gate lock in the event of car gate being opened, when passengers are in
the car, the elevator will be brought to rest.
Over-travel limit switches at top and bottom limits of travel to disconnect the
power supply and apply brakes to stop the car within a defined safe distance in
case of over-tfravel in either direction
Ultimate terminal switches to stop the car automatically within top and bottom
clearances independently of normal over-fravel limit switches but with buffers
operative.
Protective guards to counterweights in pit, rope sheaves and wherever required.
Toe guard apron to the car platform.

CAR

a. Cabin Size

The internal clear dimensions of the cabin shall be as per those specified in IS
14665-Part I. The car shall be so mounted on the frame that vibration and noise
transmitted to the passengers inside is minimised.

b. Frame and Safety Device

The car frame shall consist of mild steel channel top and bottom securely riveted
or bolted and substantially reinforced and braced so as to relieve the car
enclosure of all strains when the safety device comes into action due to
overspeed or when the capacity loaded car is run on the buffer springs at normal

speed.

The safety device mounted on the bottom members of the frame operated by a

centrifugal speed governor shall be arranged to bring the car to a gradual stop
on the guide-rails in the event of excessive descending speed; and provision shall
be made to shut off the power supply to the motor.

c. Buffers

Spring buffers (2 Nos.) or as recommended by supplier shall be furnished and

installed in the pit under the car and counterweight. These buffers shall be
mounted on RCC Pedestals in the pif. The car buffer spring must be of correct
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design to sustain the car with capacity load without damage, should the car
terminal limits become inoperative. The car buffers must be located symmetrically
with reference to centre of car.

The Confractor may alternatively offer oil type buffers. The plunger shall be mild
steel, designed for a very high factor of safety and accurately machined. A
toughened rubber bumper shall be fitted to the plunger top to cushion the impact
of steel buffer plates attached under the car and the counterweight. An oil
gauge shall be provided to check the oil level.

d. Counterweight

The Elevator shall be suitably counter-balanced for smooth and economical
operation. Cast iron weights shall be contained in a sfructural steel frame properly
guided with suitable guide shoes (4 Nos).

Substantial expanded metal counter-weight screen guard shall be furnished and
installed, as required by Lift Inspector.

e. Hoisting and Governor Ropes
Bright steel wire ropes with fibre cores suitable for elevator duty shall be used for
hoisting ropes. The roping ratio shall be 2:1.

Not less than 3 independent suspension ropes shall be provided and designed to
share load equally by means of adjustable shackle rods with equalizer springs at
each end of hoisting ropes.

Each rope shall have adequate section to provide a minimum factor of safety of 4
based on the max. force on the rope.

Governor ropes shall be similar to hoisting ropes. Their ends shall be securely
aftached to the car and to the safety gear. The governor ropes shall be tensioned
by a weight loaded device in the pit.
The conftractor shall submit the technical details and source of supply of ropes o
the Engineer-in-Charge as well as a certificate of performance of ropes from an
approved test laboratory or Authority.

Compensation for travel shall be provided for all elevators having a fravel of more
than 30m.

f. Enclosure

The car enclosure shall be as per drawings and as specified. The cabin floor, roof
and walls shall be free of distortion and undue deflection as per IS 14665 — Part 4,
Section 3.

g. Brakes
D.C. brakes will be spring-applied and electrically released. They shall be
designed to provide smooth stops under variable loads.

h. Doors
Provision shall be made for vertical and horizontal fine adjustment of doors.

i. Door Operators

The door operators shall be VVVF inverter confrolled heavy duty A. C. motor,
allowing variable opening and closing speeds and full synchronization of car and
landing doors.
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j- Travelling Cables

The ftravelling cables shall be multi-core with high conductivity stranded
conductors specifically designed for elevator duty. The cables shall be provided
with retaining straps and individual cable clamps.

k. Emergency Lighting
A self-contained, non-maintained emergency light with a trickle- boost charger
shall be provided.

. Emergency Exit and Evacuation
An emergency exit shall be provided on car roof. A safety switch shall be
provided fo prevent the car fravelling when the emergency exit is open.

An emergency key shall be provided on each landing to unlock the doors for
evacuation and maintenance.

The doors shall be capable of being opened manually during power failure from
inside the car when the car is within a landing zone.

m. Intercom
An Infercom system shall be provided between the car, main landing, machine
room and Fire Console room linked to EPABX of Office Bldg.

n. Manual Cranking Facility

Manual cranking facility shall be provided in the machine room/agreed place to
facilitate evacuation of passengers in case of power failure. The manual mode
shall be in addition to automatic car failure operation , specified elsewhere.

o. Emergency Stop Switch
A stop switch in the machine room / top of car shall be provided for use by
maintenance crew to cancel all car and landing calls for a particular elevator.

p. Maintenance Switch

On operation of the maintenance switch (located on top of the car) by the
maintenance crew, the car shall travel at slow speed not exceeding 0.85 m / sec
by continuous operation of a button.

q. Landing Door Interlocks
Electrical interlocks shall be provided to ensure that the car does not operate
unless all doors are closed and unless the car reaches a landing zone.

r. Overload Indicator
An overload indicator with buzzer shall be provided in the cabin to indicate to the
passengers that the car will not start as it is overloaded.

s. Other Features
All features specified in the Schedule shall be provided.

Full length handrails shall be provided on the side wall panels (on both sides).

The door closing time shall be set for min. 5 seconds and the door closing speed
shall not exceed 0.25 m/sec.
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t. Operating Panels, Buttons and Switches

Main and secondary car operating panels, buttons and switches shall be located
on the two front wall panels next to the car door and as specified in the Schedule
of Elevators.

All buttons and switches shall be clearly legible with fade-proof text and figures,
and shall be easily accessible, all panel letters shall be inscribed with Braille for VC
persons.

ELECTRIC WIRING

Necessary insulated wiring to connect all parts of the equipment shall be furnished
and installed. Insulated wiring shall be flame -retardant and moisture- resistant and
shall be run in fire retardant PVC conduits. All cables shall be copper conductors.

Trailing cables shall be PVC sheathed copper conductor multi-core ribbon type
designed for elevator service. They shall be flexible and shall be suitably
suspended to relieve strains on individual conductors. All copper conductors shall
be of appropriate gauge copper to avoid excessive voltage drop. All wires,
cables, conduits, metal boxes, fittings and earthing shall comply with statutory
requirements and IS specifications.

The conftroller unit comprising of the main circuit breaker, adjustable overload and
phase reversal and phase failure protection, all the circuit elements, transformer,
rectifier for D.C. conftrol supply, inverter power pack, terminal blocks etc. shall be
enclosed in an insect vermin- proof, sheet- steel floor or wall- mounted cabinet
with hinged doors at front or at both front and rear. Proper warning boards and
danger plates shall be provided on both sides of the controller casing. Sheet steel
used for controller cabinet shall not be less than 18 gauge and shall be properly
braced, where necessary. Suitable gland- plate shall be provided for cable enftry.
The battery for the charger unit shall be suitably placed in the machine
room/agreed place.

All sheet steel work shall be surface- freated and painted with two coats of
synthetic enamel paint of suitable shade, both inside and oufside, over two coats
of zinc primer. The existing lift power supply to be used.

PAINTING

All exposed metal work furnished in these specifications, except as otherwise
specified, shall be given one shop coat of anti-corrosive primer after approved
surface freatment of metal surfaces and two coats of approved enamel paint of
approved shade. Minimum DFT specified shall be met for each coat of paint.
Painting shall be guaranteed to last for the guarantee period specified. All
recommendations of the Paint Manufacturer shall be strictly complied with.

WORKS TESTS

The following tests shall be carried out at Works. The Employer shall be given
notice of the time and procedure of the fests before they are carried out, and
shall be given facilities for observing the tests at Works. Contractor may specify the
tests he will be able to show in the factory.
a) High voltage works tests of equipment, which is not already tested in
accordance with appropriate IS codes.
b) Buffer test.
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14. TESTS ON COMPLETION

The following tests shall be carried out to the safisfaction of the Engineer-In-
Charge.

I. Insulation resistance and earth test for all electrical apparatus.

Il. Continuous operation of the elevator under full load conditions and simulated
starts and stops (150 nos. per hour each) for one hour at the end of which time
the service temperature of the motor and the operating coils shall be tested.
This shall be as per |.S. specification.

lll. The car shall be loaded unftil the weight on the rope is twice the combined
weight of the car and the specified load. The load must be carried on for about
30 minutes, without any sign of weakness, tfemporary set or permanent
elongation of the suspension rope strands.

IV. The following items shall be tested :

a. Levelling accuracy at each landing in conditions of fully loaded and
empty car.

b. No load current and voltage readings both on ‘Up’ and ‘Down’ Circuits.
c. Fullload current and voltage readings both on ‘Up’ and ‘Down’ Circuits.

d. One and quarter load current and voltage readings both on ‘Up and
‘Down’ Circuits.

e. Stalling current and voltage and fime taken to operate overload.
f. Overload protection.
g. Gate sequence relays, if provided and installed.
h. Car and landing door interlocks.
Collective control and priority sequences, if installed.

j.  Safety gear mechanism for car and counterweight with fully loaded car
and also with only 68 kg load.

k. Speeds on Up and Down travel with full load, half load and empty car.
|.  Door contacts.

m. Final terminal stopping device.

n. Normal terminal stopping device.

o. Carand counterweight buffers with confract load and contract speed.
p. Operation of confrollers.

g. Manual operation of elevator at mid-way travel.

r. Emergency operation.

s.  Phase failure and Phase reversal test.

t.  Any other test necessary.

u. Inspection test plan (as given below).
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Tests Reference Sample Scope of Inspection
Documents size Employer/
Vendor Consultant/ Remark
Third Party
A Type Tests
For Control Panel
Temperature rise test 1S13947 |EC W R
60947
ii Dielectric Properties -do- W R
iii Short Circuit withstand capacity -do- W R
iv Verification of IP protection -do- W R
For Motor
Type Test Certificate IS 8789 W R
B Routine Tests
For Control Panel
Routine Test Certificates As per 100% W R
relevant
IEC
For Motor
Routine Test Certificates As per 100% W R
relevant
IEC
C Site Tests
Insulation resistance test and HV test ISI4665 100% W R
i Operation and Interlock sequence test -do- 100% W R
on control circuit
iii Earthing continuity tests -do- 100% W R
iv Test to determine that the motor, brake, -do - 100% W R
confrol equipment and door locking
devices and limit switches function
correctly.
v Brake to be tested to check whether it -do - 100% W R
can sustain a car at rest with 125% of
rated load.
Vi Test to determine that the car raises -do - 100% W R
and lowers at rated speed.
vii | To test whether the lift car achieves the -do- 100% W R
rated speed.
viii | To test whether the safety gear stops -do- 100% W R
the lift car with rated load (Over speed
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test)

Note:

1) W = Witness, R = Review.

V. Tests on completion shall also be performed to the satisfaction of Inspector of Lifts.

15.

16.

STATUTORY APPROVALS

All statutory approvals from commencement to commissioning of elevators
including license for operation of the lifts shall be obtained by the Contractor from
the Inspector of Lifts and other Authorities. However, the Employer will provide all
necessary assistance for providing documents, drawings and certificates
pertaining to other contractors, if required.

FEATURES REQUIRED FOR VVVF ELEVATORS (1 m/s)
a. Fireman’s Switch

A fireman’'s toggle switch shall be provided in a break glass for the specified
elevator at ground floor to enable firemen fo bring the elevator non-stop fo
ground floor from any location and to cancel all calls until the car is operated on
aftendant confrol. The Fireman’s switch shall bring other two lifts also to ground
floor and will remain there with doors open.

b. Emergency Power Operation

In case of power failure, Automatic Rescue Devices shall bring the elevator safely
to the nearest landing and open the doors till power supply is restored and then
permit operation of Elevators on emergency power. Emergency power supply
should be provided for lighting in the CAR, Standby genset power shall also be
supplied to car lights, fan, alarm and intercom (The generator set will be installed
by the Employer).

In addition to the standby genset power, a frickling battery shall be provided to
supply power to emergency light fixtures, alarm and intercom.

c. Profile Generator

A profile generator or similar device shall be provided to use the car at an
optimum speed level and to improve levelling accuracy.

d. Data Storage and Retrieval

Data from daily operations shall be stored in the confrol system and shall be
retrievable.

Data shall include all particulars of calls, mode of operation, door open/close,
acceleration / deceleration, stops, status etc. The contractor shall specify in his
offer the full capability of his system in this regard.

It should be possible from such refrieved data to prepare an up-dated traffic
analysis at any time.

page 38 of 47




£ FeTEETE

ALLAHABAD

e. Anti - Nuisance

If number of calls registered is in excess of corresponding car load, all car calls
shall be cancelled.

f. Home Landing Facility

A car shall return to a pre-determined landing after the last call is answered.

g. Fire Alarm Home Landing (Through BMS)

The confractor shall provide only potential free contacts and communication
ports for fire alarm home landing through BMS. Wiring for camera / BMS / intercom
termination in the lift shaft till the machine room/till BMS room system will be in the
lift confractor scope. This includes the cost of necessary materials and labour.

h. Load Non stop

When the car load exceeds a predetermined limit, the elevator shall not respond
to hall calls.

i. Parking shut - off

After the parking of the lift, the lights and fans shall be turned off. The display of
parking sign is not mandatory. However, the floor in which the lift is parked can be
displayed.

j. Separate door times

When a car responds only to hall calls or only to car calls, the door shall open for a
shorter time than when responding to both car and hall calls.

k. Door Safety

Multi-beam infrared / ultrasonic electronics curtains shall be provided to scan the
doorway and reverse the door closing in case of any obstruction.

I. Door Failure Operation

When an obstruction prevents a door from opening, the controller shall attempt its
removal by repeated opening and closing, failing which the car shall travel to the
next floor.

m. Double Door Operation

If both up and down calls are registered at a hall which is the last registering hall in
the direction of the car, the elevator shall fravel to that hall and open / close the
doors. After this, the car shall reverse its travel and shall open / close the doors
again unless no car calls are registered at that floor.

n. Nudging Door Operation

When the doors remain open for more than a predetermined period, a buzzer
shall sound and the door shall close automatically. The door sensing device shall
be rendered inoperative but the Door Open button and the safety shoe shall
remain operative
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o. Self - Diagnostic Facility

The Confroller shall perform self - diagnostic tests and report the health of the
system.

The system shall take care of minor faults like door operation and motor
overheating.

A universal service tool shall be provided in each machine room to assist
technicians in quick pin-pointing of mal-function.

p. Car Failure Operation

In case of car mal-function, the system shall make a self - diagnostic check and
then allow the car to travel to the nearest floor at slow speed, if safe.

q. Selective floor Service
Programming for selective floors services shall be software driven.
r. Manual Cranking and Slow speed Travel

A manual cranking facility shall be provided.

Slow speed operation shall be possible from machine room and car top.
s. Auto Fan Off

In case no calls are registered for a pre-set time, the cabin fan shall be
automatically switched off.

t. Automatic Rescue Device

In case of mains power failure and elevator confrol system failure, the elevator’s
own rechargeable and maintenance free battery power shall move the car to
the nearest floor and the door shall open automatically for automatic rescue of
passengers. A battery run-down indicator shall be provided.

CONNECTIVITY TO BUILDING MANAGEMENT SERVICES

The Conftractor shall provide potential-free connectivity and communication ports
for elevator fo Building Management System.

PERFORMANCE PARAMETERS
The following parameters shall be achieved in the installation:

* Leveling Accuracy =3 mm for 1.0 m/s speed
* Jerk level 0.9-1.5m/s3

* Noise level in car 58 dB

* Noise level at 1 M in machine room 60 dB

* Acceleration rate 0.6 - 1.0 m/s2 (adjustable)
* Max. Car vibration 20 mg.
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19. SUBMITTALS WITH TENDERS

The following items are also required to be submitted in duplicate along with the
tender.

I. Catalogues with offered items highlighted, motor HP etc.
ll. List of imported components

lll. Compliance Statement for guaranteed performance parameters given
in Specification 20.0 above and “Schedule of Elevators” below.

20. MAINTENANCE DURING DEFECTS LIABILITY PERIOD/WARRANTY PERIOD
Comprehensive maintenance during Defects Liability Period inclusive of periodic
servicing, prompt aftention to Employer’'s complaint, prompt rectification of all
malfunctions and equipment failures, replacement of defective equipment /
parts, replacement of light fittings, lubrication including lubricants, maintaining
correct alignment and levelling of cars and ensuring smooth running, starts and
stops etc. all complete to Employer’s satisfaction shall be done.

21. COMPREHENSIVE ANNUAL MAINTENANCE CONTRACT

Tenderers shall quote the charges for comprehensive AMC (including spares) for the
equipments offered. The scope of the service contact shall include minimum é servicing
at bimonthly intervals and ANY NUMBER of breakdown calls per year. The rates for AMC
shall be valid for a period of 3 years after expiry of defects-liability period, and the amount
towards annual service confract shall be paid on half yearly basis after rendering
satisfactory service. The defects will have to be rectified within the rectification time after
complaint is lodged failing which penalty will be levied as under.

Sr. No. Defect Rectification time Penalty
(per day)

1 Defects resulting in failure of Lift 8 hours Rs.1000/-

2 Any other minor defect 72 hours Rs. 500/-

22. DISMANTLING OF EXISTING LIFT
¢ Dismanfiling of existing lift , one by one, including all accessories including Guide-

rail, existing main electrical cabling shifting of dismantled materials from the site
immediately. All civil / PCC/ RCC / Structural work modifications with proper
finishing of modified portions/surfaces in the existing lift shaft.

It will be Contractor’s responsibility fo display adequate sign boards at respective
places during Dismantlement and erection process.

Conftractor shall also take adequate steps to block the enfrances to the lift shaft
at various levels/ floors to prevent possible accidents.

Dismantled material shall be removed from site of work at regular intervals after
notifying the owner so as to preserve sufficient working space for erection of new
elevators.

As per the site requirements/conditions, the confractor may have to take the work
in 2 phases, i.e. dismantling of one old lift and installation of one new lift at a time.
The dismantled lifts are to be taken under buyback by the L-1 bidder and L-1
bidder will be the custodian of dismantled materials.

Signature, Stamp and Name of Contractor
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Lift Specification

S.No

1 Approved Makes KONE / OTIS / SCHINDLER / HITACHI /
THYSSENKRUPP / MITSUBISHI / TOSHIBA /
HYUNDAI / JOHNSONS / PREMIER LIFTS /

2 Group Control Duplex collective confrol

w / wo attendant
3 Position of Machinery Directly above the lift well
4 Type PASSENGER AUTO LIFT ( 08 Passengers)
GEARLESS WITH MACHINE ROOM

5 Fireman Service Yes

6 No. of Passengers 08 (544-600 Kg)

7 Speed in Meters /sec. 1.0

8 Floors served : B.G,123.4

9 No. of Stops 6

10 Total Travel (Approx.) 22 Mtr

11. A | Size of lift well (Width X Depth) 1840mm x 1960 mm (as per actual

measurement aft site)

11.B | Pit Depth 1600 mm

12 Traction Machine The fraction equipment shall be rated for 08

passengers or for higher standard capacity
manufactured by the manufacturer

13 Clear Overhead 4200 mm (as per actual measurement aft site)

14 Control System Micro processor Based V.V.V.F.ARD System

15 Power for Machine 415 Volts + 10% AC 3 Phase, 50Hz + 6%

Auxiliary Power 230 Volts + 10%, S0Hz + 6%

16 CAR:

17 Floor 20 mm thick granite Slab (Provision for
additional dead weight on this account may
be kept) — Granite design and colour fo be
approved by Bank

18 Side panels SS 304 panels (1.5 mm) and skirting fo be
approved by Employer. Additional SS304
Mirror Finish Handrails on rear car panels. (A
laminated mirror glass shall be attached to the
rear panel of the lift)

19 False Ceiling SS (Hairline finish) with approved concealed

LED lighting as per design to be approved by
Bank

20 Car Ceiling SS(Hairline finish) with white SS sheet

21 Car doors/landing doors 800mm(wd)*2000mm(ht) (as per site condition)
automatic power-operated centre-opening;
sliding, fransparent type laminated toughened
glass of 11Tmm thickness with multi beam infra-
red electronic door detector. (To be done as
per the actual site  measurement/BIS
dimensions)

22 Lighting and Ventilation LED lamps to give about 200 lux lighting level;

Battery - operated emergency
trickle-boost charging;

axial fan with suitable ceiling grilles etc. all as
per approved design

light with
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23

Main Car operating panel
(one for car door side)

Aestheftically designed stainless steel SS304
hairline finished face-plate with ring LED
iluminated micro-switch/touch-sensitive digital
floor call buttons, position indicator; capacity
indicator; door open, door close, emergency
stop, and battery-operated emergency light
and alarm buttons; audio-visual overload
alarm, and speakerphone with Braille sign for
visually challenged with Government of India
norms.

Built-in  service cabinet with fan switch,
aftendant / automatic mode (key operated),
aftendant switch, non-stop travel button, and
group / independent switch. Built-in ventilation
slits. Speaker for music play.

In case the installation of control panel is not
possible/feasible adjacent to the lift doors, the
same can be kept on the side panel, which
depends on the site condition. Prior permission
is required by the Bank for the same

24 Auto voice announcement for Yes
floor Nos.

25 Intercom connected to lobby, Yes
machine room and fire console
room

26 Attendant/automatic selector Yes
switch

27 Independent operation key
switch (with attendant selector- Yes
switch)

28 Non-stop travel button (with Yes
aftendant selector-switch)

29 Call cut-out key switch (with No
aftendant selector-switch)

30 Automatic fan switch-off at Yes
preset time

31 Public address system for Yes
channel music and
announcements

32 Car Capacity Indicator

Yes

33 Automatic Rescue Device Yes

34 Visual indicator for fire and Yes
emergency operations

35 Additional facilities for disabled | Yes, (As per statutory requirement)
persons

36 Cabin sill Aluminium Extrusion

37 Landing sills Aluminium Extrusion

38 Hall Button Panel Hairline finished SS304 stainless steel face-plate

with micro-switch / touch-sensitive luminous
buttons.
39 Hall lantern and chime Hairline finished SS304stainless steel face-plate

with illuminated up and down arrows and
arrival chime for each elevator landing
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40 Hall position indicator panels on | Hairline finished SS304 stainless steel face plate
all upper floors with digital floor Nos. for each elevator landing
41 Overload non- start Yes
42 Lift car full to capacity No stopping on landing calls
43 Handrail Round Bend Handrail Brushed SS — ST4 at Rear

wall.

NAME AND ADDRESS OF THE CONTRACTOR:

SIGN & SEAL OF THE CONTRACTOR:

Date:

Place:
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[A] CHECK LIST: Details of Enclosures.
SI.No Description of item Enclosed Page.no
1. Tender Document including Letter of Proforma A
2. Audited Balance Sheet and Profit & Loss statement
for the past three financial years duly certified by a
Chartered Accountant,
3. Solvency certificate by a Scheduled Bank
4, Certificates / Reports for:
a) Firm / Company registration
b) Completion certificates
c) Performance Reports
d) Solvency Certificate
5. Details of key technical and administrative
personnel employed by the firm/ company.
6. Any other important information.
7. Manufacturers Authorization letter

Date and Place:

SIGNATURE OF APPLICANT(S)

Note: Exceptions of the above, if any, shall be clearly mentioned with

details by thetenderer for evaluation/consideration if any.

Eventhough an applicant may satisfy the above requirements, he would be
liable to disqualification if he has:

(a) Made misleading or false representation or deliberately suppressed the
information in the forms, statements and enclosures required in the tender
document.
(b) Record of poor performance such as, abandoning work, not properly

completing thecontract, or financial failures / weaknesses etc.

Deputy Zonal Manager /AGM
INDIAN BANK ZONAL OFFICE,
No 55, Ethiraj salai, Wellington Estate,

CHENNAI SOUTH
CHENNAI
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PART -2 — FINANCIAL BID

SUPPLY, INSTALLATION, TESTING, COMMISSIONING AND MAINTENANCE OF TWO LIFTS (08 PASSENGER EACH) AFTER DISMANTLING EXISTING LIFTS
O
SR. £ o 2 X
NO c =z 5 )
% o c $=1_95 o] I
o a [e) o)) > £ ° 35 Ke) ~
O~ 2 5 R 0= | ¥ ¢ >, 3]
- > S o v g9 | a8 Y= 2 E o :
@ = =0 £ 3 o 60O | 50| o Q= Qo :
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g |3 |3 o £ 550 |06 | P50 |25 | %50 2% $ S ;

1 SITC of 08 passenger, 2 = +
Im/s it as per 5= :
technical 5 S
specifications inclusive T E
of all taxes, duties, G 9 :
levies as applicable = m
including dismantling >0
of existing lift, men, & 'g :
material, tools, tackles a5
as required for s = e :

o :
complete  successful o3 :
commissioning and €t -
obtaining of necessary 3 g -
approvals from € c -
statutory Authorities. S5 £
(For Basement, G.F. + 4 2@ | e
floors) 2 E €

= I
20 4| E
(VXS] | <

After Defect liability period of | Year | Amount | Total AMC Charges for 3 years

1 year the “Comprehensive (Rs.)

Annual Maintenance | 1st year AMC

Contract Charges” without | charges

service tax) for 3 Years (Amount in Figure)

2nd year AMC

charges

3rd year AMC

charges RS e (Amount in Words)
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