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FORM OF e- TENDER  
 
 
TO, 

 

ZONAL MANAGER, 

INDIAN BANK 

ZONAL OFFICE: KOLKATA CENTRAL 

14 - INDIA EXCHANGE PLACE,  

KOLKATA 700 001. 
 
 
 
SUB : REPAIRING & REVAMPING WORKS (CIVIL, INTERIOR, PLUMBING AND ELECTRICAL) INCLUDING 

STRCTURAL REPAIRING & RETROFITTING WORK AT SHIVAM RESIDENTIAL BUILDING COMPLEX, 1 -FAKIR 

PARA ROAD, BEHALA, KOLKATA – 700 034 

 
Dear Sir 
 
Having  duly   examined   the   tender   documents   including   the   specifications,   bill  of quantities 

relating to the works specified in the underwritten memorandum  and having visited / inspected  the site  

of  the  said  works  and  having  acquired   all  the   requisite information  relating  thereto   as affecting  

this  tender,  I/We  hereby  offer  to  execute   the  works   specified   therein   at   the   rates specified   in   

the   Bill   of   quantities   (while   submitting   Price  Bid)  and  in accordance,  in  all respects, with the 

specifications and instructions in writing referred to in the conditions of tender, the Articles of  Agreement, 

Special Conditions, if any, the Bill of quantities and Conditions of Contract and with  such materials  are  

as  specified,  by  and  in  all  other  respects  in accordance  with   such conditions in the Bill of quantities 

and conditions of contract so far as applicable. 
 
Thanking You, 
 
 

Tenderers Name & Signature 
 
 
 
 
 

Date and Company Seal: 
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NOTICE INVITING ONLINE TENDER (E-TENDER) N I T  NO.: - ZO:EST:TNDR:QTR:SHIVAM:001: 2024-25 

SCHEDULE OF IMPORTANT DATES OF BIDS 
 
Name of Work :  REPAIRING & REVAMPING WORKS (CIVIL, INTERIOR, PLUMBING AND ELECTRICAL) INCLUDING STRUCTURAL 

REPAIRING/ RETROFITTING WORK AT SHIVAM RESIDENTIAL BUILDING COMPLEX 1, FAKIR PARA ROAD, BEHALA,; Kolkata – 

700 034 

PARTICULARS DATE & TIME 
 
Date of Issue of NIT no :-  

ZO:EST:TNDR:QTR:001:2024-25 

 

18.02.2025 
 
Document download start date 

18.02.2025 at 1600 Hrs 

Document download end date & time 19.03.2025 at 15.00 hrs 

Site visit  18.02.2025 to 17.03.2025 from 11.00 am  to 16.00 pm 

Pre-bid meeting On 12.03.2025: at 16.00 hrs Venue :Indian Bank Office Building, 03rd Floor,  

14 - Indian Exchange Place, Kolkata 700 001 

Bid submission start date 18.02.2025 

Last date of Online submission of Technical Bid and 

Financial Bid. 

19.03.2025:  16.00 hrs 

Opening of Technical B id  (through online mode) 20.03.2025:  15.00 hrs 

 
Opening of Financial Bid (through online mode ) 

 
Financial bids shall be opened for technically qualified 

bidders. Same will be published in bank’s website only: 

www.indianbank.in  

 Validity of bid 120 days  

 
Completion Period of the work 

6 months to be reckoned from the 14th day of date of issue 

of  LOI or the handover of the site, whichever is earlier. 

 
Defect Liability Period 

12 Months from the date of final bill paid by bank authority. 

 
  
Work Warranty Period  

For external painting work: 7 years from the date of final 

payment  

For Waterproofing Works: 10 years from the date of final 

payment. 

For all other works: 1 year from the date of final payment.   

Contractor has to give work warranty on Rs. 500/- stamp 

paper along with notary mentioning that if any type of defect 

noticed in warranty Period on work done area and notified by 

Indian Bank / Consultant, then immediately contractor has to 

attend the same, free of cost for all. 
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NOTICE INVITING ONLINE TENDER (e-tender),  N I T  NO.: - ZO:EST:TNDR:QTR:001:2024-2025 
 

REPAIRING & REVAMPING WORKS (CIVIL, INTERIOR, PLUMBING AND ELECTRICAL) INCLUDING STRUCTURAL REPAIRING/ RETROFITTING 

WORK AT SHIVAM RESIDENTIAL BUILDING COMPLEX 1, FAKIR PARA ROAD, BEHALA,; Kolkata – 700 034 

 

INDIAN BANK, ZONAL OFFICE -KOLKATA CENTRAL invites Online (e-Tender) under TWO BID SYSTEM ( T e c h n i c a l  

a n d  F i n a n c i a l )  from reliable, resourceful, bonafide and experienced firms / companies / individual contractors 

having requisite financial capability and sufficient technical credential on execution of similar nature of work. The details are 

given below: 
 

1. Name of work REPAIRING & REVAMPING WORKS (CIVIL, INTERIOR, PLUMBING AND ELECTRICAL) 

INCLUDING STRUCTURAL REPAIRING/ RETROFITTING WORK AT SHIVAM RESIDENTIAL 

BUILDING COMPLEX 1, FAKIR PARA ROAD, BEHALA,; Kolkata – 700 034 

2. Location of Work SHIVAM RESIDENTIAL BUILDING COMPLEX 

1 - FAKIR PARA ROAD, BEHALA, KOLKATA – 700 034 

 3. Scope of Work a. AS PER SCHEDULE & SPECIFICATIONS 

b. OTHER WORKS AS PER THE DR AW I NG S  AND AS INSTRUCTED BY THE BANK 

AUTHORITY & ARCHITECTURAL CONSULTANT 
4. Estimated Cost of work ₹ 1,57,13,984/-  ( Rupees One Crore Fifty Seven Lakh thirteen thousand nine 

hundred eighty four only),  

( The above estimate excluding GST which will be paid as applicable upon 

submission of proper GSTIN & invoice) 

5. Completion Period 6 months to be reckoned after 14 days from the date of issue of LOI 

6. Defect Liability Period 

(DLP) 

1 year from the date of final bill certification 

7 Cost of Tender documents                 
( CTD ) 

 ₹ 1000/- (Rupees one thousand only). To be submitted along with hard copy 

of tender documents in form of DD infavour of Indian Bank Zonal Office: 

Kolkata Central, payable at Kolkata. 
8 Earnest Money Deposit             

( EMD ) 

2% of the estimated cost, Rs 3,14,280/- i.e Rupees Three Lakh Fourteen Thousand Two 

Hundred Eighty  only to be deposited along with Tender Part-1 (Technical Bid) by way 

of Demand Draft in favour of “INDIAN BANK” payable in Kolkata  Original DD / PO to 

be submitted to INDIAN BANK’s office before the last date of tender submission along 

with hard copy of the tender  & Xerox copy of the same to be uploaded with technical 

bid.  

The vendors registered with NSIC / MC&IT / MEITY/ MSME irrespective of the stores 

for service activity in related to repair & maintenance works are exempted from 

payment of EMD. Copy of Valid registration and documentary evidence to support the 

eligibility criteria for exemption should be attached with mentioning monetary limit of 

Rs. 60.0 Lakh or more are eligible to exempt for EMD. 

 9  

Initial Security Deposit ( ISD ) 

5% of the Bid Amount (Including EMD amount). The Bidders, who are eligible to 

exempt for EMD have to submit ISD 3% of the Bid Amount in the form of bank 

guarantee; Bank guarantee shall remain valid for a minimum period of 60 (Sixty) days 

beyond the date of final payment.  
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10 Retention Money ( RM ) 5% against each RA Bill. Retention money shall be released after completion of DLP. 

 

11 

Total Security Deposit ,TSD =              
( EMD + ISD + RM ) 

10% of the cost. (Total Security Deposit will be released after the Defect liability Period 

of 1 year to be reckoned from the date of final payment.  
 

12 

 
Additional Security Deposit  
(ASD ) 

In case L-1 bidder quotes abnormally low rates ( i.e. more than below 10% of estimated 

project cost), then, it is necessary to submit additional security deposit (ASD) equivalent 

to difference of more than below of 10% amount within 07 working days. Such ASD in 

the form of Bank guarantee with the validity till completion of work. The said bank 

guarantee will be released after completion of work along with final bill payment. 

13 Solvency Certificate Latest Bank solvency certificate of Rs.50.00 lacs and above from any bank issued not 

earlier than 6 months from the date of advertisement of this tender. 
 

14 

 
Tender Documents 

The Tender Documents can be downloaded from the Bank’s www.indianbank.in  and e-

procurement portal: https://www.tenderwizard.com/indianbank   

from 18.02.2025 to 19.03.2025 to up to 3.00  pm 

All the information/ update with regard to e-tender shall be available in Bank’s website 

only and no separate communication will be made. 

  

15 

Required Insurance Policies 

and Other Covid-19 Protocol 

for Proposed Repair Work. 

 

To be obtained & followed by The Contractor at his own Cost. 
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 Liquidated Damages  
 

With maximum rate @ 1% (One percent) per month of delay to be computed on per 

day basis based on quantum of damage suffered due to stated delay on part of 

Contractor. Provided always that the total amount of compensation for delay to be paid 

under this condition shall not exceed 10% (ten percent) of the accepted tendered value 

of work. 
17  Payment to Contractors 

 

   1) R.A. Bill 

 

   2) Final Bill 

i.  R.A Bills, amounting minimum Rs 25.0 lacs, payment will be released by INDIAN 

BANK within 20 days of the certification of Bill by Architectural Consultant Or bank’s 

dept. Civil Engineer. 

ii. Final Bill payment will be released by INDIAN BANK within 60 days of the 

certification of final Bill by Architectural Consultant and Department Engineer – In –

Charge. 

iii. Entrusted contractor shall provide Structural Stability report & Certificate at their 

own cost  after completion of work duly vetted by any Govt. Institute for releasing of 

Final Bill Payment. 

18 Contact details  Indian Bank Zonal Office: Kolkata Central,  

ESTATE DEPARTEMENT (Contact: 033- 4044 2998/ 4004 5801) 

14 -  India Exchange Place, Kolkata 700001 

E-mail - zokolkatacentral@indianbank.co.in  

 

Principal Architectural Consultant : 

M/S CONSULTING DEVELOPMENT SERVICES 

e- mail - CDS.GANGULY@YAHOO.COM  

Contact details : 98316 64630 
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IMPORTANT NOTE: 

 

1. The bank reserves the right to reject any or all tenders/bids without assigning any reason. 

2. Any query/ clarification with regard to project shall be sent to Zonal Office via e-mail as mentioned above, within 03 days from 

the date of pre-bid meeting. After 03 days same will not be entertained. 

3. Tender received after closing date and time of submission of bid shall be rejected. 

4. The rates quoted by the Tenderer shall be based only on the specifications and conditions of the tender documents. 

5. Bank is not liable to make any payment to tenderers either for inspection of site or for preparation to submit the tender /  

bid, regardless of the conduct or outcome of the bidding process. 

6. Bank reserves the right to cancel the tender of the bidder who fails to submit their tender in the prescribed format of bank. 

7. The Companies who are registered with Micro, Small & Medium Enterprises and also those having valid NSIC certificate under 

Government Store Purchase Programme having certificate clearly indicating the amount of “Quantitative Capacity Per Annum” 

(amount of Quantitative Capacity Per Annum shall be more than the estimated cost of work) are exempted from the submission 

of Tender document fee / EMD on submission of requisite proof in the form of valid certification from MSME and NSIC. 

8. Tenderer / Bidder should have registered office in Kolkata with supporting documents such as registered office address proof 

issued by govt. and other related authorities etc. 

9. Successful Bidder shall be abide with Central / State Govt.'s Health Guide line towards COVID-19 and maintained health discipline 

till completion of work. 

10. Successful Bidder shall adhere with Bank's rule and Regulation while working at site. 

11. For any update/ information with regard to tender, bidders are requested to visit Bank’s website (www.indianbank.in ) or e-tender 

wizard. 

 

 

Yours Faithfully, 

 

 

 

ZONAL MANAGER, 

INDIAN BANK - ZONAL OFFICE, KOLKATA CENTRAL 

14 INDIA EXCHANGE PLACE KOLKATA 700001 
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ADDITIONAL GENERAL INFORMATION 

 

1. Repairing & Revamping works (Civil, Interior, Plumbing and Electrical) including structural repairing & retrofitting 

at Shivam Residential Building Complex and the specification / & finish of the items shall be same as mentioned 

in the tender document. 

2. You are requested to fully understand the quantum of the work listed in the items mentioned. For the day to 

day supervision, Contractor will post one qualified site supervisor and qualified Graduate Civil Engineer at site 

having knowledge of Structural Repairs, Civil Repairs, Plumbing, Waterproofing & Painting works at their cost. 

3. The rates shall also include clearing of the premises during the work execution and after the work completion. 

4. The rates shall include throwing of the debris from the site during and after the course of execution. All the 

items rates shall be inclusive of removing / demolishing / dismantling of existing work etc. 

5. Even though quantity mentioned in BOQ, however work shall be executed as per site condition & requirement 

in consultation with Architectural Consultant & Bank’s engineer-in-charge. 

6. Pre-BID MEETING is arranged at Indian Bank, 3rd Floor, 14 - India Exchange Place, Kolkata – 700 001 on 

12.03.2025 at 04:00 PM.  All Interested bidders are requested to send their wish to raise any query in respect of 

this project, may do so, 2 days in advance by sending email on below mentioned email ID, prior to pre-bid 

meeting date. And also send the name of the representative attending the meeting. 

 

Email to Indian Bank: zokolkatacentral@indianbank.co.in  

 

CC to: cds.ganguly@yahoo.com (M/S CONSULTING DEVELOPMENT SERVICES) 
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REPAIRING & REVAMPING WORKS (CIVIL, INTERIOR, PLUMBING AND ELECTRICAL) INCLUDING STRUCTURAL REPAIRING/ 

RETROFITTING WORK AT SHIVAM RESIDENTIAL BUILDING COMPLEX 1, FAKIR PARA ROAD, BEHALA,; Kolkata – 700 034 

 

 

Site Inspection Report duly signed by the Consultant 

 

This is to certify that M/s…………………………………………………………………………………………………….…………………………………….. (Firm name & address) 

visited Shivam Residential Building Complex @ 1-FAKIR PARA ROAD,BEHALA, Kolkata – 700 034 On…………………    and understood 

the general working condition and the mode of operations of the said buildings. 

 

 

Signature of CONSULTANT        ______________________  

  

 

Signature of AGENCY                           _______________________ 

 

 

1. Any items other than the items mentioned in the tender document shall be brought to the notice of the Consultant and Bank 

before executing the additional items. 

2. All the rates mentioned for the items in the tender documents shall exclusive of all the GST. GST shall be paid additional as 

applicable as per banks policy. 

3. The rates quoted shall also be inclusive of obtaining all permissions/ clearance from Local Authorities / Fire department / Electrical 

department etc. Any Local problem is in contractor’s scope of work, including obtaining the local permissions for smooth functioning 

the project, Bank shall not pay any extra amount for the same. 

 

Note: Site inspection report with duly signature of consultant, corrigendum / addendum (if any) is mandatory to upload with 

Technical bid on e-tender website along with tender, without which, the bid shall be rejected out rightly. 

 

 

Yours Faithfully, 

 

 

 

ZONAL MANAGER, 

INDIAN BANK - ZONAL OFFICE, KOLKATA CENTRAL 

14 INDIA EXCHANGE PLACE KOLKATA 700001 
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PRE-QUALIFICATION DOCUMENT  

FOR 

REPAIRING & REVAMPING WORKS (CIVIL, INTERIOR, PLUMBING AND ELECTRICAL) 

INCLUDING STRUCTURAL REPAIRING/ RETROFITTING WORK AT SHIVAM RESIDENTIAL 

BUILDING COMPLEX, 1 -FAKIR PARA ROAD,BEHALA, KOLKATA – 700 034 
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SUB: REPAIRING & REVAMPING WORKS (CIVIL, INTERIOR, PLUMBING AND ELECTRICAL) INCLUDING STRUCTURAL 

REPAIRING/ RETROFITTING WORK AT SHIVAM RESIDENTIAL BUILDING COMPLEX 1, FAKIR PARA ROAD, BEHALA,; Kolkata – 

700 034 
 

The intending bidders shall fulfill the following minimum Criteria for pre-qualification (PQ) b i d d i n g  for the 

above jobs:  - 

1.0. EXPERIENCE: 

Sr. No. Eligible Work Value – Rs. In Lacs  

( Without taxes.) 

1. Three similar completed works each costing not less than 50 
2. Two similar completed works each costing not less than 80 
3. One similar completed works costing not less than   120 

 

In the Last Seven years ending 31.12.2024, similar work means Structural and Civil Repairs, Waterproofing, 

Plumbing, Painting a n d  related to BOQ items only. All completed work executed in INDIA only. Bidders have to 

make sure that all the relevant documents should be submitted/uploaded as required for Pre-Qualification. 

Submission of Short-fall documents after opening of bids will not be allowed. 

 

2.0. TURNOVER:  Average annual turnover from the works for the last three years ending 31st March 2024 should 

not be less than Rs. 100.00 Lacs  as per the audited balance sheet. 

 

3.0. PROFIT / LOSS: - Tenderer should be a Net Profit making firm and should not have made losses in the last 

three continuous financial years. Certificate(s) from Chartered Accountant / Statutory auditors specifying the net 

worth of the Applicants, as at the close of the preceding financial year, 

 

4.0. SOLVENCY CERTIFICATE: - The contractor should have a latest solvency of the amount of Rs.5 0  lakh (Rupees 

Fifty Lakh only) duly issued by any Scheduled / Nationalized / Private Bank obtained during the last 6 months 

from the date of advertisement of this tender. 

 

Other conditions: 

1.0. Interested parties meeting the above Tender criteria can download the tender document from banks website 

www.indianbank.co.in/tenders/etender    or     https://www.tenderwizard.com/indianbank    and   submit 

experience profile, proof  of meeting  the  above  criteria,  attested  copies   of   completion   /   work   in 

progress  certificates from the clients, audited   certified balanced sheet for the last 3 (three) years,  EPF, ESIC 

/GST, Registration as  Contractor with various  PSUs,  State PWDs,  CPWD, MES,  Railways  and Autonomous 

Bodies, details of Technical and Administrative employees, etc., through online mode  

https://www.tenderwizard.com/indianbank. Application not accompanied by any of the abo ve  documents 

and EMD will be rejected at the discretion of Indian Bank. Both soft copy and hard copies are to be submitted. 
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2.0. No Joint Venture or consortium of firms shall be allowed. 

3.0. Indian Bank reserves the right to verify the authenticity of the documents submitted by the contractors. 

Indian Bank also reserves the right to reject any or a l l  applications, split the works or cancel the process 

without assigning any reason whatsoever may be. 

4.0. The Contractors shall have registered office at Kolkata / West Bengal. 

5.0. The Contractors who are registered with any Govt. / Semi-Govt. / Govt. Undertakings / Autonomous bodies / Private 

Sector / Housing Societies etc. and having experience of executing above types of works under a single contract 

may apply with detailed certificates/ credentials to the Zonal Manager, Indian Bank - Zonal Office, Kolkata 

Central, 14 India Exchange Place Kolkata 7000001 

6.0. Duplicate copy o f  T e c h n i c a l  B i d  D o c u m e n t s  to be submitted by physical mode at office address  by 

superscripting tender documents along with pre- qualification documents at the below mentioned address on or 

before due date of online submission. Failure of this the bid shall be out rightly rejected. 

 

 

ZONAL M A NAGER, 

INDIAN BANK – ZONAL OFFICE, KOLKATA CENTRAL 

INDIAN BANK OFFICE BUILDING  

02nd & 03rd Floor 

14 - INDIA EXCHANGE PLACE  

KOLKATA 700001 
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SECTION - I  

GENERAL INSTRUCTIONS T O  TENDERERS 

1.0. SCOPE OF TENDER BID 

1.1. The Employer, as defined in the Tender document, hereinafter called “the Owner” wishes to receive tender documents. 

1.2.Throughout these bidding documents, the terms “bid” and “tender” and their derivatives “bidder”/“tenderer”), “biddered / 

tendered”, “bidding”/“tendering”, etc. are Synonymous. Day means calendar day. Singular also means plural. 

1.3.The approximate Estimated Value of the works is as indicated in the tender document 

2.0. ELIGIBLE TENDERERS 

2.1.This Invitation to Tender bid is open to all experienced and reputed Structural Repairs, Civil Repairs Contractors whether 

Individual or Sole Proprietor, Partnership firm, Private limited, or Public limited Company who satisfy the qualifying criteria. Joint 

ventures are not accepted. 

2.2. The tenderers are required to forward the documents as indicated in the tender documents. 

 

3.0. QUALIFYING CRITERIA (As given in Page No. 11 & 12 of this tender document.) 

Additional Requirement :  Even though the tenderers meet the above qualifying criteria, they are liable to be disqualified if they  have : 

a)   Made misleading or false representation in the forms, statements and attachments i n  proof of the qualification 

requirements; 

b)  Records of poor performance such as abandoning the work, not properly completing the contract, inordinate delays in 

completion, penalty, litigation history or financial failures etc. 

c)  Their business banned by any Central Govt. Department / Public Sector Undertakings, Enterprises of Central Govt or any 

other cooperative bodies. 

d)  Not submitted all the supporting documents or not furnished the relevant details as per the prescribed format. 

e)  Any one of the partners (in case of partnership firm) or any Directors in case of pvt ltd., or public ltd firm being 

convicted by a Court of law. 

3.1. Tenderer shall submit the general information about them as per Proforma No-I 

3.2. Tenderer shall submit the list of major plant & machinery available with the firm as per Proforma No.- II 

 

4.0. SITE VISIT 

4.1. The tenderer is advised to visit (upon prior approval), and examine the Site of Works and its surroundings and obtain for itself on 

its own responsibility and cost all information that may be necessary for pREPAIRING the bid and entering into a contract for 

construction the Works as mentioned in tender document. 

4.2.The tenderer and any of its personnel with authority letter will be granted permission by the Employer /Owner to enter upon its 

premises and lands for the purpose of such visit (upon prior approval), but only upon the express condition that the tenderer, 

its personnel, and agents, will release and indemnify the Employer/Owner and its personnel and agents from and against all 

liability in respect thereof, and will be responsible for death or personal injury, loss of or damage to property, and any other 

loss, damage, costs, and expenses incurred as a result of the inspection. 

4.3.Before submitting the Bid, the Tenderer shall be deemed to have satisfied himself by actual inspection of the site and locality of 

the works, Traffic conditions/restrictions, Availability of parking space, Transportation of materials that all conditions liable to be 

encountered during the execution of the works are taken into account and that the rates entered in the Price Bid document are 

adequate and all inclusive for the completion of work to the entire satisfaction of the Employer/Owner. 
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5.0. BID OPENING 

5.1. Part-I of the Bid (Technical Bid) will be opened through e-mode only and (the date and time intimated in the Notice Inviting 

tender (NIT ) mentioned in the Tender documents. 

  

5.2. For Financial Bid opening   : Financial bids shall be opened for technically qualified bidders and same shall be uploaded in 

Bank’s web site along with financial bid opening date & time. The bidders have to register their company in the e-

Procuremnt portal  https://www.tenderwizard.com/indianbank obtain Digital Signature Certificate for participating in the online 

tender & reverse auction. 

Note : All the update & information with regard to e-tender shall be uploaded in Bank’s website (www.indianbank.in ) 

and tender wizard website. Bidders are requested to visit the sites for details. 

 

6.0. PROCESS TO BE CONFIDENTIAL 

6.1. Information relating to the examination, clarification, evaluation and comparison of bids, and recommendations for Tender shall 

not be disclosed to tenderers or any of their persons not officially concerned with such process until the Tender process is 

finalized. 

7.0. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

7.1. The Employer shall examine the bids to determine whether they are complete, whether the documents have been properly 

signed and whether the bids are generally in order, and all documents as per tender document have been submitted. 

7.2. Prior to the detailed evaluation, Employer shall determine whether each bid is of acceptable quality, is generally complete and 

is substantially responsive to the tender documents. For purposes of this determination, a substantially responsive bid is one 

that confirms to all the documents as specified in the Tender document without material deviations, objections, Conditionality 

or reservation. 

a)  A material deviation, objection, conditionality or reservation is one; 

b)  That affects in any substantial way the scope, quality or performance of the contract. 

c)  That limits in any substantial way, inconsistent with the bidding documents, the Employers’ rights or the successful 

Tenderer’s obligations under the tender document or 

d)  Whose rectification would unfairly affect the competitive position of other Tenderers who are presenting 

substantially responsive bids. 

7.3. If a bid is determined to be not substantially responsive, it shall be rejected by the Employer. 

 

8.0. EVALUATION OF TENDER BIDS 

8.1. The bids, which are determined as substantially responsive, shall be evaluated based upon t h e  criteria as given in 

qualifying criteria. 

 

8.2. No Tenderer is permitted to canvass to Employer on any matter relating to this Bid. Any Tenderer found doing so is liable 

to be disqualified and his/their bid is liable to be rejected. 

 

8.3. The Employer / consultants may visit few of the works completed / ongoing by the tenderers, whom they claim satisfying the 

eligibility criteria (As a part of tender process). 

9.0.   The appl icat ion should be type-written.  The app l i can t  should sign and s tamp each   page of  the application. 

 

10.0. Overwriting   should b e    avoided.   Correction, i f    any   should b e    made b y    neatly   crossing out, initialing, dating 

and rewriting. Pages of the Tender documents are number ed . Additional  sheets,  if any,  added  by  the  

contractor,  should  also be  numbered by him. 
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11.0. Any information furnished by the applicant found to be incorrect either immediately  or at a later date, would render him 

liable to be debarred from Tender / tendering /  taking up of work in Indian bank. If such applicant happens to be 

pre-qualified/  enlisted  contractor,  his  name  shall  be  removed  from the  pre-qualified  list  of  contractors. 

 

12.0. All information called for in the enclosed forms should be furnished against the relevant columns. If for any reason, 

information is furnished on a separate sheet, t h i s  fact should be mentioned against the relevant column. Even if no 

information is t o  be provided in a column, a 'NIL' or 'NO SUCH CASE' entry should be made in   that column.  If 

any particulars!  Query  is  not  applicable  in  case  of  the applicant,  it   should be  stated  as  "not applicable". The  

applicants are·  cautioned that  not  giving complete information called for in the application forms or not giving it in 

clear  terms or making any change  in  the  prescribed  forms  or  deliberately  suppressing the   information   may   

result   in   the applicant   being   rejected.   Applications/Tender d o c u m e n t  submitted through Ema i l  w i l l  

n o t  be entertained. The Application/Tender document received after the due date and time o f  submission shall not be 

considered. 

 

13.0.   SITE VISIT:  - The officials of Indian Bank & Consultants may visit any of the ongoing & completed works enlisted in 

Tender documents submitted by bidders and In case of misleading or false representation or Record of poor 

performance, abandoning work, not properly completing the contract, Penalised During work, etc. were seen/Found 

during the Site visit of the ongoing & completed works will be caused the disqualification of the bidder 
 

eProcurement Support Desk Contact Details 

Name: Mr. Kushal Bose 

M/s. Antares Systems Limited 

#24, Sudha Complex, 3rd Stage, 4th Block 

Basaveshwaranagar, Bangalore – 560 079. 

Support Contact No. 8040482000/ 7686913157 

Support Email:  kushal.b@antaressystems.com 
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1.0. SUBMISSION OF BIDS THROUGH E-TENDERING PORTAL 

The Bid documents, to be uploaded as part of online bid submission, are as follows: 

a) Eligibility Criteria, along with all supporting documents required. 

b) All Annexure as per this tender on Bidder’s letter head with authorizing person’s signature and Bidder seal on all pages. 

c) All supporting documents and product literature in support of Technical specifications. 

d) Relevant brochures 

e) Compliance to Technical Specifications as per Technical Bid. 

f)  Any other information sought by the Bank with relevant to this tender Bidder should upload all the copies of relevant documents 

without fail in support of their bid and as per the instructions given in tender documents. If the files to be uploaded are in PDF 

format, ensure to upload it in “Searchable” PDF Format. After filling data in predefined forms bidders need to click on final 

submission link to submit their encrypted bid. 

Please take care to scan documents so that total size of documents to be uploaded remains minimum. All documentation 

evidence provided to the Bank sh a l l  be in PDF Format. The Scanned D o c u m e n t s  s h a l l  be OCR enabled f o r  

facilitating “search” on the scanned document.  Utmost care may be taken to name the files/documents to be uploaded on e-

tendering portal. 

2.0. BID RELATED INFORMATION 

Bidders must ensure that all documents uploaded on e-tendering portal as files or zipped folders, contain valid files and are 

not corrupt or damaged due to any processing at bidder PC system like zipping etc. It shall be the responsibility of bidder 

themselves for proper extractability of uploaded zipped files. 

Any error/virus creeping into files/folder from client end PC system cannot be monitored by e-tender software/server and will be 

bidder’s responsibility only. 

In addition to uploading the documents in our e-Tendering portal, Bidders should also submit the following in a sealed envelope, 

super scribing with the tender Reference number, due date, Name of the Bidder, etc.  

Earnest Money Deposit (E M D): Note: Companies registered as Micro / Small Units under MSME / NSIC should submit 

documentary proof for claiming exemption for EMD. 

 

OTHER INSTRUCTIONS 

For  further  instructions  like  system  requirements  and  manuals,  the  bidder  should  visit  the  e-tendering  portal 

(https://www.tenderwizard.com/indianbank), click on System Requirement Manual/ User Manual. 

The following ‘Four Key Instructions’ for bidders must be assiduously adhered to 

a)   Obtain valid Digital Signature Certificate (DSC or PKI) well in advance before tender submission deadline on e- 

tendering portal. 

b)   Register your organization on e-tendering portal well in advance before tender submission deadline on e-tendering portal 

c)   Get  your  organization’s  concerned  executives  trained  on  e-tendering  portal  well  in  advance  before  tender 

submission deadline on e-tendering portal. 

d)   Submit  your  bids  well  in  advance  of  tender  submission  deadline  on  e-tendering  portal  (Bank  will  not  be 

responsible any problem arising out of internet connectivity issues). 

 

Note: While the first three instructions mentioned above are especially relevant to first-time users of the e-                 

Tendering portal, the fourth instruction is relevant at all times. 
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PROFORMA - I 

General Information 
All individual  /Sole  Proprietor / Partnership  firm/  Private  Limited  or  Public  limited  firms  applying  for  pre- 
qualification are requested to complete the information in this form. 

Sr. No. Particulars Details 

1. Name of Tenderer  

 
2. 

 
Head Office Address 

 

 
 

3. 

Address  on  which  Correspondence  should  be 
done. 

 

 Tel. No.  

 Mobile no.  

 Fax No.  

 E-mail address  

4. Place of incorporation / registration  

5. Constitution of tenderer  

i) Specify, if the tenderer is  

 a) An individual  

 b) A proprietary firm  

 c) A firm in partnership  

 d) A Limited Company or Corporation  

 
ii) 

Attach a copy of Proprietorship or Partnership 
Deed or Article of Association or Incorporation of 
Company as the case may be 

 

6. Bank solvency  

7. Turn Over for the years given below  

 2021-2022  

 2022-2023  

 2023-2024  

 
8. 

Give particulars of registration with Govt. / Semi 
Govt.   /   Public   Sector   Undertakings   /   Local 
Bodies / IT Companies. 

 

 
 
 

9. 

Other details: 
a) EPF No. 
b)  Labor license no c) 
PAN No. 
d) GST Registration No. (Copies to be enclosed) 

 

 
10. 

Any other information considered necessary but 
not included above 

 

 
11. 

Names and Titles of Directors and officers with 
designation to be concerned with this work with 
Designation of individuals authorized to act for 
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the organization  

 
 

12. 

Was the applicant ever required to suspend works 
for a period of more than six months continuously after 
commencement  of  works.  If so,  give  the name of 
the project and give reasons thereof. 

 

 
 
 
 

13. 

Has the applicant or any constituent partner in 
Case of partnership firm, any director in case of 
private ltd company ever abandoned the awarded work 
before its completion? 
If so,  give  the  name  of  the  project  and  give 
reasons thereof. 

 

 
 
 

14. 

Has the applicant or any constituent partner in 
case of partnership firm, any director in case of 
private limited company ever been debarred / black 
listed for tendering in any organization at any time? If 
so, give details 

 

 
15. 

Has the applicant or any constituent partner in 
case of partnership firm, ever been convicted by a 
court of law? If So, give details 

 

 
16. 

Detailed    description    and    value    of    works 
successfully completed during the last five years as 
mentioned in Page no. 11 

 

 
17. 

Furnish    names    and    address    of    previous  
organization for which you have executed similar 
work in the recent past (At least three) 

 

18. Registered Office address and Telephone number  
 
 
 
 

19. 

Office address through which the work will be  
handled   in  Kolkata /West Bengal .          

Tenderer   /   Bidder  

should  have  office in Kolkata/ West Bengal   with 
supporting documents such as registered office address 
proof issued by govt. and other related authorities etc. 

 

 
20. 

Details  of         factory and       its          location,  
Machinery, technical personnel to be employed to be 
attached in separate sheet. (If any) 

 

 
 

Note: Only self-attested copies to be furnished. 
 
 
 
 
 
 
 

Date & Place                                                                        Signature & seal of the applicant 
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PROFORMA - II 
 

List of major Plant and Machinery in possession of the firm 
 

Sr. No. Name of Plant & Machinery / equipment Nos. Available Owned *Other than col. no. “C” 

 
A 

 
B 

 
C 

 
D 

 
1.    

 
2. 

   

 
3. 

   

 
4. 

   

 
5. 

   

 
6. 

   

 
 
 

Date     : 
 
 

Place    :                                                                                                       Signature & seal of the applicant 
 
 
 

* In case of any arrangement for getting the equipment on lease, etc., authenticated proof of the same is to be submitted. 
Use separate sheets for providing more information. 
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PROFORMA II(a) 

DETAILS OF KEY TECHNICAL AND ADMINISTRATIVE PERSONNEL EMPLOYED BY THE FIRM / COMPANY  
 

 
 

Sr. Mo 

 
 

Designation 

 
 

No of staffs 

 
 

Names 

 
 

Qualification 

 
Professional 
Experience 

Years of 
Experience in 

this firm 

 
1. 

      

 
2. 

      

 
3. 

      

 
4. 

      

 
5. 

      

 
6. 

      

 
7. 

      

 
8. 

      

 
9. 

      

 
10. 

      

 
 
 

Date     : 
 
 

Place    :                                                                                                       Signature & seal of the applicant 
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FINANCIAL I N F O R M A T I O N  PROFORMA III 
 

I. Financial  Analysis – Details to be furnished duly supported by figures in Balance Sheet/Profit and Loss 
Account for the last three years ended 31.03.2024 duly certified by the Chartered Accountant, as submitted by the applicant to the Income-Tax Department (Copies 
to be attached). If the audited statement as of 31.03.2024 is not available, preceding 3 years statements may be furnished. Statement as on 31.03.2024 may be 
submitted immediately on finalization. 

FINANCIAL YEARS 19-20 20-21 21-22 
 

(i) 
Gross Annual turn-over in Works: mentioned in the 
NIT 

   

(ii) Profit OR Loss    

(iii) Financial position:    

(a) Cash    

(b) Current Assets    

(c) Current Liabilities    
 
 
 

(iv) 

(a)  Net Working capital (b-c) 
(b) Current Ratio: 

Current Assets/Current Liabilities (b/c) (c)  Acid Test Ratio: 

   

Quick Assets/Current Liabilities (a/c)    

(v) Income Tax clearance Certificate   

 
(vi) 

Solvency   certificate   from   Bankers   (Scheduled   Bank)   of 
Applicant. Financial arrangements for carrying out the proposed work 

  

(Vii) Financial arrangement for carrying out the proposed work   

 
Date     : 

 
 

Place    :                                                                                                              Signature & seal of the applicant 
 
 
 

Signature of Chartered Accountant with seal 
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PROFORMA IIIA 
 
 
 

LIST OF SIMILAR WORKS SATISFYING QUALIFICATION CRITERIA COMPLETED DURING THE LAST 7 YEARS 
 
 
 

 
Sr. 
No. 

 
 

Clients 
Name & 
Address 

 
 

Name of the 
work 

& Location 

 
Scope of work 
carried out by 

the 
bidder 

 

 
Agreement/ Letter of 
Award No. & Date 

 
Contract 

Value 

 
Date of 

start 

 
Date of 

Completion 

Reasons for 
delay in 

Completion, 
if any 

 
Ref. Or 

Document (with 
page no.) in 
support of 

meeting 
Qualification 

Criterion 

1.          

 
2. 

         

3.          

 
4. 

         

 
5. 

         

 
6. 

         

 
7. 

         

 
 
 

Date     : 
 
 

Place    :                                                                                                                    Signature & seal of the applicant 

NOTE: Copy of Work Order/Purchase Order & Work Completion Certificate given by the Client to be submitted. 
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PROFORMA IIIB 
 

LIST OF WORKS ON HAND 
 
 

 
S.No 

 
Clients Name & Address 

Name of the work 

& Location 

 
Scope of  work 

Agreement/ Letter of 
Award No. & Date 

 
Contract Value 

Date of 

start 

1.       

 
2. 

      

 
3. 

      

 
4. 

      

 
5. 

      

 
6. 

      

 
7. 

      

 
Date     : 

 
 

Place    :                                                                                                                    Signature & seal of the applicant 
 
 

NOTE:  Copy of Work Order/Purchase Order given by the Client to be submitted. In case of misleading or false representation or Record of poor performance, 
abandoning work, not properly completing the contract, etc. were seen during the Site visit of the ongoing & completed works of any projects of the bidders will be 
done by the Bank Officials/Consultants, it will cause disqualification of the bidder. 
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PROFORMA - IV 
 

Certificate of Credit Facility (Solvency) 

                (On Bank’s letter Head) 
  
 
This is to certify that M/s                                                           , i s  a reputed firm / company w i t h  a good 

financial standing. 

The  firm  /  company  is  enjoying  a  fund-based   credit   facility  of  Rs.     

Working capital requirements. 
 
 
 
 
Signature 

 
Name, Designation & 

Address of Bank 

BANK’S SEAL 

to meet  its

 

NOTE: The above certificate shall be from nat ionali zed / private / Scheduled Bank. 
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PROFORMA V 
 
PERFORMANCE REPORT FOR WORKS REFERRE D  TO IN “PROFORMA-III” (A) 

 
 

1.  Name of the work / P r o j e c t  & Location. 
2.  Scope of work. 
3.  Agreement No. 
4.  Estimated Cost 
5.  Tendered Cost 
6.  Value of work done 
7.  Date of Start 
8.  Date of completion 

(a) Stipulated date of completion. (b) 
Actual date of completion. 

9.  Amount of compensation levied for delayed Completion if any. 
10.Performance report based on quality of work, 

Time Management and Resources :                Very Good/Good/Fair/Poor 
 
 
 
 
 
 
 

Date and Place 
 
 
 

SUPERINTENDING ENGINEER/ 
CHIEF PROJECT MANAGER 
OR EQUIVALENT. 
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SPECIAL INSTRUCTIONS TO TENDERERS 

 
1.  Time of Completion, E x t e n s i o n  of Time & Progress Chart 
 

Time of Completion: 
The entire work is to be completed in all respects within the stipulated period of 6 months. The work shall deem to be 

commenced within 14
th 

day from the date of issue of Work order or date of handing over of site, whichever is earlier. 
Time is the essence of the contract and sh a l l  be strictly observed by the Tenderer. 

 
The work shall not be considered as complete until the Consultants have certified in writing  that this has  been  
completed  and  the  Defects  Liability  Period  shall  commence  from  the   date of  such certificate. 

 
The contractor may plan and execute all the works around the clock without causing disturbance to the existing occupants 
of the premises. The plan of carrying out the works should be given at least one week in advance. 

Extension of Time: 

 
If in the opinion of the Indian Bank / Consultants   the works be delayed  (a) by   reason  of any exceptionally  
inclement weather,  or (b)  by  reason  of  instructions from  the  Indian  Bank  in  consequence  of  proceedings  taken  
or  threatened by or disputes, with adjoining or neighboring  owners  or (c) by  the works,  or  delay, of other 
Tenderers  or tradesmen engaged or nominated by the Indian Bank and not  referred to in the specification or (d) by 
reason of authorized extra and additions or (e) by  reason of any combination of strikes or lock-out affecting any of 
the building trades of (1)  from other  causes  which  the  Indian  Bank  may  consider  being beyond  the control  of 
the  Tenderer, the  Indian Bank  at the  completion  of the time  allowed  for the contract  shall  make fair and 
reasonable  extension of time for completion  in respect there for. In the  event of  the  Indian  Bank  failing  to  give 
possession  of  the  site  upon  the  day  specified above the time of completion shall be extended suitably. 

 
In   case   of   such   strikes   or   lockouts,   as   are   referred   to   above,   the   Tenderer   shall, immediately g i v e  
the Indian Bank, written notice thereof. Nevertheless the Tenderer shall  use his best  endeavors  all that to prevent  
delay, and  shall do  all that may be reasonably  required to the satisfaction of the Indian Bank to proceed with the 
works and on his doing  so, it will be  ground of consideration by the Indian Bank for a extension of time as above  
provided.  the decision of the Indian Bank  as to the period  to be  allowed  for an extension  of  time  for  
completion  hereunder (which   decision   shall   be   final   and   binding   on   the   Tenderer)  shall  be  promulgated  at  
the conclusion of such strike or lock-out and the Indian  Bank shall then,  in the  event of an extension being  granted,  
determine  and declare  the  final completion  date.   The provision  in clause 12 with respect  to  payment  of  liquidated  
damages shall  in  such  case,  be  read  and  construed  as  if  the extended  dated  fixed by  the  Indian Bank were 
substituted for and the damage shall be deducted accordingly. 

 

Progress of Work: 
During  the  period   of  work execution,  the  Tenderer   shall  maintain  proportionate   progress  on the  basis  of  a  
Programme  Chart  submitted  by  the  Tenderer  immediately  before commencement 

of work and agreed to by the Indian Bank / Consultants.   Tenderer  should also  include  planning for  procurement   
of  scarce  material  well  in  advance  and   reflect the  same  in  the  Programme Chart so that there is no delay in 
completion of the  project. 

 
2.  Defects Liability Period (DLP) 

(a) It must be realized that this period is for exposure of “latent defects” such as settlements, shrinkages or expansion 
cracks, undue weathering and wear due to faulty material and workmanship. 

 
(b) The DLP commences from the certified date of Virtual Completion issued by the Consultants. DLP  –  1  year      
from  the  Date  of  issue of  Virtual Completion Certificate for the  work  byConsultants. 

 
(c) Whenever the Indian Bank is of the view that the defects in the workmanship and/or materials used are likely to 

be apparent only over a long period, the Defect Liability Period may be extended as deemed fit. 
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3.  Date of Commencement 
Normally, Date of commencement shall be either 14 Days from the Work order issued to the Tenderer or the day on 
which Tenderer is instructed to take possession of the site, whichever is earlier. 

 
4.  Date of Completion 

Date of completion shall be 6 calendar months for the execution of the work. 
 
 

5.  Period of Final Measurement 
The period of final measurement after completion shall be made taken into account the complexity of the work and 
staff available for carrying out measurements. 

 
All hidden works shall have already been measured as the work progressed in presence of Tenderers, Indian 
Bank, Consultant and respective specialized consultants to check up the quality and method of installation. It should 
be noted that unless a longer period is stipulated, the condition of contract generally lays down three months 
(maximum) from the date of completion of the contract as the period of final measurement. Even though the 
maximum period of three months is mentioned, it shall be endeavored to complete the measurements as expeditiously 
as possible. 

 
6.  Period of Honoring Interim Certificate 

The period shall be ten days from the date of receipt of the certificate from t h e  Consultant   along with M Book only 
signed by the Tenderer, Consultant and Client. 

 
7.  Period of Honoring Final Certificate 

The period shall be one month from the date of receipt of the final bill certificate from the Consultant along 
with M book duly signed by Tenderer, Consultant and Client and statutory Certificates wherever necessary 
along with as built drawings of the  works executed. No due certificate from self as well as from the sub agencies 
involved by the main contractor should be produced to the bank at the time of submitting final bill by the main 
contractor. 

8.  Retention Money 
The retention percentage (I.e. deduction from interim bill) shall be 5% of the Gross value of each interim bill. The 
maximum amount of retention money shall be the balance amount of the Total Security Deposit. 50% of the   retention 
amount will be refunded to the Tenderer within 180 days after completion subject to the following: 

 Along with the final bill payment after issue of virtual completion certificate by the consultant. Tenderer’s removal of 

his materials, equipment, labour force, temporary sheds/stores etc. from the 
site. (excepting for a small presence  required if any for the Defect Liability Period and approved by the Indian Bank) 
The remaining 50% of the amount may be refunded 14 (Fourteen) days after the end of defects liability period 
provided he has satisfactorily carried out all the works and attended to all defects in accordance with the conditions of 
the Contract, including site clearance. 

 
9.  Receiving, Opening and Recording of Tenders 

Part-A (Technical bid) & Part-B (Price bid) has to be submitted through on-line mode only. 
 

Part-A tender will be opened at 15.30 hours on the same day as the last day of the receipt. In case of postal delivery, 
the tenderer has to ensure that the tender is received before the due date and time. The Indian Bank will not be 
responsible for the damage in transit and delay in receipt of tender if any. 

 
After technical  evaluation,  intimation   will be given to all qualifying  bidders    about     the date,  time  of 
opening  of F i n a n c i a l  B i d  t h r o u g h  online .  
Part-B - F i n a n c i a l  B i d  - t o  b e  o p e n e d  o n l y  f o r  T e c h n i c a l  Q u a l i f i e d  B i d d e r s .  
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GENERAL CONDITIONS O F  CONTRACT 

 
Except  where   provided   for   in  the   description   of  the   individual   items   in  the   schedule of quantities and in 
the specifications and conditions laid down hereinafter and,   in the Drawings, the work shall be carried out as per 
standard specifications and under the  direction of Consultants. 

 
1.  Interpretation 

In  construing  these  conditions,  the  specifications,  the  schedule  of  quantities,  tender   and Agreement,   the  
following  words  shall  have  the  meaning  herein  assigned  to  him   except where the subject or context 
otherwise requires: 

 
(a)      Indian Bank: The term Indian Bank shall denote Indian Bank with their Corporate Office at  Chennai   and        

Indian  Bank  Zonal  Office, Kolkata Central,  14 India Exchange Place Kolkata 7000001 ,Salt  and any of its employees 
representative authorized on their behalf. 
 

(b) Tenderer: The term Tenderer shall mean (to the firm the contract is awarded) and his / their heirs, legal 
representatives, assigns and successors. 

 

(c) Site: The site shall mean the site where the works are to be executed as shown within boundary in red border on the 
site plan including any building and erections thereon allotted by the Indian Bank for the Tenderer’s use. 
 
(d) Drawings:   The   work   is  to   be   carried   out   in   accordance   with   drawings, specifications, the schedule  of  

quantities  and  any  further  drawings  which  may  be   supplied or  any  other instruction, which may be given 
by the Indian Bank during  the execution of the work. 

 
All drawings relating to work given to the Tenderer together with a copy of schedule of quantities are to be kept at site 
and the Consultants shall be given to such drawings or schedule of access whenever necessary. 

In case any detailed Drawings are necessary Tenderer shall prepare such detailed drawings and or dimensional 
sketches there for and have it confirmed by the Indian Bank/ Consultants as case may be prior to taking up such work. 

The Tenderer shall ask in writing for any clarifications. 
 

(a) “The Works” Shall mean the work or works to be executed or done under this c o n t r a c t . 
(b) “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns Insolvency act or in Provincial 

Insolvency Act or any amending Statutes. 
(c) “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of this contract. 

(d) “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 
accepted quoted rates of the Tenderer. 

 
2.  Tenders 

a)  Technical  Bid 
The entire set of tender paper issued to the tenderer should be submitted fully signed on the every page. 
Signature will indicate the acceptance of the tender papers by the tenderer. 
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b)  Price Bid-The price should be quoted in the Price Bid format attached to this bid  

The schedule of quantities shall be filled in as follows: 
(a) The "Rate" column to be legibly filled in ink both English figures and English  words. (b) Amount 
column to be filled in for each item and the amount for each sub head as  detailed in the" Schedule of 
Quantities”.  

(c) All corrections are to be initialed. 
(d) The "Rate Column" for QRO items shall be filled up. 
(e) The"  Amount"  column  for  QRO  of  which  the  quantities  are  not  mentioned shall not be filled up. 

 
 

No modifications, writings or corrections can be made in the tender papers by the tenderer, but may at his 
option offer his comments or modifications in a separate sheet of paper attached to the original tender 
papers. 

The Indian Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the 
tenders for each section or to split up and distribute any item of work to any specialist firm or firms, without 
assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to 
the fact that the rates for each and every item should be correct, workable and self- supporting. If called upon 
by the Indian Bank/ Consultants detailed analysis of any or all the rates shall be submitted. The Indian Bank/ 
Consultants shall not be bound to recognize the Tenderer's analysis. 

The works will be paid for as "measured work" on the basis of actual work done and not as "lump sum” 
contract, unless otherwise specified. 

 
 

All items of work described in the schedule of quantities are to be deemed and paid as complete works in all 
respects and details including preparatory and finishing works involved, directly, related to and reasonably 
detectable from the drawings, specifications and schedule of quantities and no further extra charges will be 
allowed in this connection. In the case of lump-sum charges in the tender in respect of any item of works, the 
payment of such items of work will be made for the actual work done on the basis of lump-sum charges as will 
be assessed to be payable by the Indian Bank. 

The Indian Bank has power to add to, omit from any work as shown in drawings or described in specifications 
or included in schedule of quantities and intimate the same in writing but no addition, omission or variation shall 
be made by the Tenderer without authorization from the Indian Bank. No variation shall vitiate the contract. 
Please also refer to para 7 hereinafter. 

The tenderer shall note that his tender shall remain open for consideration for a period as specified in General 
rules and Instructions under Item no 4. from the date of opening of the price - tender of the tender. 

3.  Agreement 
The successful Tenderer is required to sign agreement as may be drawn up to suit local conditions and shall 
pay for all stamps and legal expenses, incidental thereto. 

4.  Permits and Licenses 
Permits and licenses for release of materials which are under Government control will be arranged by the 
Tenderer. The Indian Bank will render necessary assistance, sign any forms or applications that may be necessary. 

The Indian Bank / Consultant shall be indemnified against all Government or legal actions for theft or misuse of 
cement M.S. rods and any controlled materials in the custody of the Tenderer. It may be clearly understood that no 
compensation or additional charges can be claimed by the tenderer for non-availability of such materials in due 
time on this account or according to his own requirements. 

5.  Government and Local Rules 
The Tenderer shall conform to the provisions of all local Bye-laws and Acts relating to the work and to the 
Regulations etc., of the Government and Local Authorities and of any company with whose system the structure is 
proposed to be connected. The Tenderer shall give all notices required by said Act, Rules, and Regulations and 
Bye-laws etc., and pay all fees / fines payable to such authority / authorities for execution of the work involved.  
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The cost, if any, shall be deemed to have been included in his quoted rates, taking into account all liabilities for  

licenses, fees for footpath encroachment and restorations etc., and shall indemnify the Indian Bank against such 
liabilities and shall defend all actions arising from such claims or liabilities. All KMC needful to be carried out by 
the agency at its own cost.  

6.  Taxes and Duties 
The tenderers must include in their tender prices quoted for all duties royalties, cess and sale tax or any other 
taxes or local charges if applicable. GST will be payable extra as applicable. No extra claim on this account will 
in any case be entertained. 

The tenderer shall keep necessary books of A/C & other documents for the purpose of this condition as may be 
necessary and shall allow inspection of the same by duly authorized representative of the Indian  Bank  and  or  the  
Engineer-in-charge and  further  shall  finish  such  other  information / document as the Indian Bank may require 
from time to time. 

7.  Quantity of Work to be executed 
The quantities shown in the schedule of quantities are intended to cover the entire work as indicated in the bill of 
Quantities but the Indian Bank reserves the right to execute only apart or the whole or any excess thereof without 
assigning any reason therefore. Variation in the value is however not expected to be more than 10%. 

8.  Other Persons Engaged by the Indian Bank 
The Indian Bank reserves the right to execute any part of the work included in this contract or any work which is 
not included in this contract by other Agency or persons and Tenderer shall allow all reasonable facilities and use 
of his scaffolding for the execution of such work. The main Tenderer shall extend all cooperation in this regard. 

 
 

9. Payment to contractors 
i.  For claiming this payment, the following documents are to be submitted: 

 
a. R.A.  Bill:  -R.A Bills ,  a m o u n t i n g  m i n i m u m  R s  2 5 . 0 0  l a c s  , payment will be 

released by Indian Bank within 15 days of the certification of Bill by Consultant and Dept. Civil Engineer. 
b. Final  Bill:  - Final Bill payment will be released by Indian Bank within 60 days of the certification 

of final Bill by Consultant and Engineer – In – Charge. 
 

ii.  All the bills will be certified by the Consultant. And the same will be accepted by Indian Bank. 

 iii.  No payment will be made without consultant’s certificate. 

10. Tenderer to provide everything necessary 
The Tenderer shall provide everything necessary for the proper execution of the work according to the intent and 
meaning of the drawings, schedule of quantities and specifications taken together whether the same may or may 
not be particularly shown or described therein provided that the same can reasonably be inferred there from and if 
the Tenderer finds any discrepancies therein he shall immediately and in writing, refer the same of the Indian 
Bank/ Consultants  whose decision shall be final and binding. 

The Tenderer shall provide himself for ground and fresh water for carrying out of works at his own cost. The 
Indian Bank shall on no account be responsible for the expenses incurred by the Tenderer for hired ground or fresh 
water obtained from elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete the said items of 
work within the contemplation of the contract, and beyond the unit price no extra payment will be allowed for 
incidental or contingent work, labour and/or materials inclusive of all taxes and duties whatsoever except for 
specific items, if any, stipulated in the tender documents. 

The Tenderer shall supply, fix and maintain at his own cost, for the execution of any work, all tools, tackles, 
machinery's and equipment's and all the necessary centering, scaffolding, staging, planking,timbering, strutting, 
shoring, pumping, fencing, boarding, watching and lighting by night as well as by day required not only for the 
proper execution and protection of the said work but also for the protection for the public and safety of any 
adjacent roads, streets, walls, houses, buildings, all other erections, matters and  things  and  the  Tenderer shall   
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take  down  any  remove any or  all  such centering, scaffolding, planking, timbering, strutting, shoring, etc., as 
occasion shall be required or when ordered so to do, and shall fully reinstate and make good all matters and 
things disturbed during the execution of the works to the satisfaction of the Indian Bank/ Consultants. 

The Tenderer shall also provide such temporary road on the site as may be necessary for the proper performance 
of the contract, and for his own convenience but not otherwise. Upon completion, such roads shall be broken up 
and leveled where so required by the drawings unless the Indian Bank shall otherwise direct. The Tenderer 
shall at all times give access to workers employed by the Indian Bank or any men employed on the 
buildings and to provide such parties with proper sufficient and if required, special scaffolding, hoists and 
ladders and provide them with water and lighting and leave or make any holes, grooves etc., in any work, where 
directed by the Indian Bank as may be required to enable such workmen to lay or fix pipes, electrical wiring, 
special fittings etc. The quoted rates of the tenderers shall accordingly include all these above mentioned 
contingent works. 

11. Tools, Storage of Materials, Protective Works and Site Office Requirements 
The Tenderer shall maintain a site office with site engineer to receive instruction notices or communications 
etc.All drawings/charts maintained on the site are to be carefully mounted on boards of appropriate size and 
covered with a coat of approved varnish. They are to be protected from ravages of termites, ants, and other 
insects.The Tenderer shall provide at his own cost all artificial light required for the work and to enable other 
Tenderers and sub-Tenderers to complete the work within the specified time. 

The Tenderer shall arrange and use the toilets for use of their workmen and keep the same in a clean and 
sanitary condition to the satisfaction of the Indian bank / Public Health Authorities and shall cause such latrines 
and soil to be cleared away whenever necessary and shall make good all the works disturbed by these 
conveniences. 

Every precaution shall be taken by the Tenderer to prevent the breeding of mosquitoes on the works during the 
construction, and all receptacles; cisterns, water tanks etc., used for the storage of water must be suitably 
protected against breeding of mosquitoes. 

The Tenderer shall indemnify the Indian Bank against any breach of rules in respect of anti-malarial measures. 

The Tenderer shall not fix or place any placards or advertisement of any description or permit the same to be 
fixed or placed in or upon any boarding, gantry , building structure other than those approved by the Indian Bank. 

Protective Measures: The Tenderer from the time of being placed in possession of the site must make suitable 
arrangements for watching, lighting and protecting the work, the site and surrounding property by day, by night, on 
Sundays and other holidays. 
Tenderer shall indemnify the Indian Bank against any possible damage to the building, roads, or members of 
the public in course of execution of the work. 

 
The Tenderer shall provide necessary temporary enclosures, gates, entrances, etc., for the protection of the work 
and materials and for altering and adopting the same as may be required and removing on completion of the 
works and making good all works disturbed. 

Storage of materials: The Tenderer shall provide and maintain proper sheds for the proper storage and adequate 
protection of the materials etc. and other work that may be executed on the site including the tools and materials 
of sub- Tenderers and remove same on completion. Cement should be stored one feet above the ground level and 
have raised floor. 

Tools: The theodolite levels, steel and metallic tapes and all other surveying instruments found necessary on the 
works shall be provided by the Tenderer for the due performance of this contract as instructed by the Site 
Engineer. All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely 
taking measurement shall be supplied by the Tenderer. 

The masteries and the supervisors on the works shall carry with them always a one meter or two meter steel tape, 
a measuring tape of 3 meters, a spirit level, a plumb bob and a square and shall check the work to see that the 
work is being done according to the drawing and specifications. The Site Engineer will use any or all measuring 
instruments or tools belonging to the Tenderers as he chooses for checking the works executed or being executed 
on the contract. The Tenderer should cover in his rates for making provisions for all reasonable facilities for the 
use of his scaffolding, tools and plant etc. by sub-Tenderers for their work. 
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12. Notice and Patents of Appropriate Authority and Owners 
The Tenderer shall confirm to the provisions of any Acts of the Legislature relating to the work, and to the 
Regulations and Bye- laws of any authorities, and/or any water, lighting and other companies, and/or authorities 
with whose systems the structures were proposed to have connection and shall before making any variations from 
the drawings or specification that may be associated to so conform, give the Indian Bank/ Consultants written 
notices specifying the variations proposed to be made and  the reasons for  making them  and  apply for 
instruction thereon. The Indian Bank/ Consultants on receipt of such intimation shall give a decision within a 
reasonable time. 

13. Clearing Site and Setting out Works 
The site shown on the plan shall be cleared of all obstructions, loose stone, and materials rubbish of all kinds. All 
holes or hollows whether originally existing or produced by removal or loose stone or materials shall be carefully 
filled up with earth well rammed and leveled off as directed at his own cost. The Tenderer shall set out the 
works and shall be responsible for the true and perfect setting out of the work and for the correctness of the 
positions, levels, dimensions and alignment of all parts thereof. If at any time, any error shall appear during the 
progress of any part of the work, the Tenderer shall at his own expenses rectify such error, if called upon to the 
satisfaction of the Indian Bank. The Tenderer shall further set out the works to the alternative positions at the site 
until one is finally approved and the rates quoted in his tender should include for this and no extra on this account 
will be entertained. 

 

14. Tenderer Immediately t o  Remove All Offensive Matters 
The Tenderer s h a l l  keep the foundations and works free   from  water  and  shall  provide and maintain at 
his own expenses electrically or other power- d r i v e n  pumps  and  other plant to the  satisfaction  of the  
Indian Bank  for the purpose,  until  the building  is  handed over to the Indian Bank. The Tenderer shall 
arrange for the disposal of the water  so accumulated  to the satisfaction of the Indian Bank and local 
authority and no claims  will be entertained afterwards if he does not include in his rates for the purpose. 

15. Access 
Any authorized representative of the Indian Bank shall at all reasonable times have  free  access to  the  works  
and/or  to  the,  workshops,  factories  or  other  places  where  materials are being prepared  or constructed  for 
the work and also to any place where the  materials are  lying or from where they are being obtained, 
and the Tenderer  shall give  every facility to  the  Indian bank  or  their  representatives  necessary  for  
inspection  and   examinat ion  and  test  of  the materials and workmanship. Except the representatives of 
the I n d i a n  Bank no person  shall be allowed at any time without the written permission of the  Indian Bank. 

16. Materials, Workmanship, Samples, Testing of Materials 
All the works specified and provided  for in the specifications or which may be  required to be done in 
order to perform and complete any part thereof shall be executed in  the best and most workmanlike manner 
with materials of the best and approved quality of  the respective  kinds in accordance   with  the  particulars   
contained   in  and  implied  by  the   specifications  and  as represented by the drawings or according to 
such other additional  particulars, and instructions as may  from  time to  time be  given by the  Indian  
Bank/  Consultants during the execution of the work, and to his entire satisfaction. 

If required by the Indian Bank/ Consultants  the  Tenderer  shall have  to  carry  out  tests  on materials and 
workmanship  in approved materials testing laboratories  or as prescribed by  the Indian Bank / Consultants 
at his own cost to prove that the materials etc. u nder test  conform to the relevant  I.S.  Standards or as 
specified in the specifications.  The necessary c h a r g e s  for preparation of mould (in case of concrete 
cube) transporting, testing etc., shall h a v e  to be borne by the Tenderer. No extra payment on this account 
should in any case be enter ta ined . 
All   works to be carried o u t  generally as per IS code. 

 
Branded i t e m s , i . e .,  BIS   compliant  items  specified   in  the  tender   shall  not  be   tested separately.  
However the  other items if approved by Indian bank are subjected to testing  as per tender specifications. 

All the materials (except where otherwise described) stores and equipment required for the full performance of 
the work under the contract must be provided through normal channels and must include charge for import  
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duties, sales tax, octroi and other charges and must be the best of their kind available and the Tenderers must 
be entirely responsible for the proper and efficient carrying out of the work. The work must be done in the best 
workmanlike manner. Samples of all materials to be used must be submitted displayed to the Indian Bank/ 
Consultants when so directed by the Engineer / Consultants and written approval from Indian Bank/ Consultants 
must be obtained prior to placement of order. 

During the inclement weather the Tenderer shall suspend concreting and plastering for such time as the Indian 
Bank/ Consultants may direct and shall protect from injury all work when in course of execution. Any damage 
(during constructions) to any part of the work for any reasons due to rain, storm, or neglect of Tenderer shall be 
rectified. by the Tenderer in an approved manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lock -outs or any other cause, the Tenderer shall take all 
precautions necessary for the protection of work and at his own expenses shall make good any damage arising 
from any of these causes. 

The Tenderer shall cover up and protect from damage, from any cause, all new work and supply all temporary 
doors, protection to windows, and any other requisite protection for the execution of the work whether by himself 
or special tradesmen or sub-Tenderer and any damage caused must be made good by the Tenderer at his own 
expenses. 
The contractor shall prepare for approval of Consultant the “Co-ordinated services drawings” for pre-planned 
openings so that the alterations are reduced to the minimum. 

17. Removal of Improper Work 
The Indian Bank shall during the progress of the work have power to order in writing from time to time the 
removal from the work within such reasonable time or times as may be specified in the order of any materials 
which in the opinion of the Indian Bank / Consultants are not in accordance with specification or instructions, the 
substitution or proper re-execution of any work executed with materials or workmanships not in accordance with 
the drawings and specifications or instructions. In case the Tenderer refuses to comply with the order the Indian 
Bank shall have the power to employ and pay other agencies to carry out the work and all expenses consequent 
thereon or incidental thereto as certified by the Indian Bank/ Consultants shall be borne by the Tenderer or 
may be deducted from any money due to or that may become due to the Tenderer. No certificate which may be 
given by the Consultants shall relieve the Tenderer from his liability in respect of unsound work or bad materials. 

18. Site Engineer/ Project Management Consultant: 
The term "Site Engineer  " shall mean the person and/ or agencies appointed/ paid by the Indian Bank to 
superintend the work. The Tenderer shall afford the Site Engineer and/ or PMC every facility and assistance for 
examining the works and materials and for checking and measuring work  and materials. The Site Engineer 
and/ or PMC shall have no power to revoke, alter, enlarge or relax any requirements of the Tenderer or to 
sanction any day work, additions, alterations, deviations or omissions or any extra work whatever, except in so far 
as such authority may be specially conferred by a written order of the Indian Bank. One register has to be kept at 
the site where Site Engineer or Consultant will put official views in the register. 

The Site Engineer / PMC shall have power to give notice to the Tenderer or to his foreman, of non- approval of 
any work or materials and such work shall be suspended or the use of such materials shall be discontinued until 
the decision of the Indian Bank is obtained. The work will from time to time be examined by the Consultants, 
Engineer from the Premises Department of the Indian Bank and the Site Engineer if any. But such examination 
shall not in any way exonerate the Tenderer from the obligation to remedy any defects which may be found to 
exist at any stage of the work or after the same is complete. Subject to the limitations of  this  clause  the  
Tenderer shall  take instructions only from the Consultants/Indian Bank or his representative. 

19. Tenderer's Employees 
The Tenderer shall employ technically qualified and competent supervisors for the work who shall be available 
(by turn) throughout the working hours to receive and comply with instructions of the Indian Bank/ Consultants. 
The Tenderer shall engage at least one experienced Engineer as site-in- charge for execution of the work. The 
Tenderer shall employ in connection with the work persons having the appropriate skill or ability to perform their 
job efficiently. The Tenderer shall employ local labourers on the work as far as possible. No labourer below the 
age of 18 (eighteen) years and who is not an Indian National shall be employed on the work. 

33 

 

 



 

 

Any labourer supplied by the Tenderer to be engaged on the work on day-work basis either wholly or partly 
under the direct order or control of the Indian Bank or his representative shall be deemed to be a person 
employed by the Tenderer. 

The Tenderer shall comply with the provisions of all labour legislation including the requirements of 
a)  The Payment of Wages Act 1936  
b)  Indian Bank's Liability Act 1938 
c)  Workmen's  Compensation Act  Contract  Labour  (Regulation  &  Abolition)  Act,  1970  andCentral Rules 
1971. 
d)  Apprentices Act 1961 
e)  Minimum Wages Act 1948 
f)   Any other Act or enactment relating thereto and rules framed there Under from time to time. 

The Tenderer shall keep the Indian Bank saved harmless and indemnified against claims if any of the workmen 
and all costs and expenses as may be incurred by the Indian Bank in connection with any claim that may be made 
by any workmen. 

The Tenderer shall comply at his own cost with the order of requirement of any Health Officer of the  State  or  
any  local  authority or  of  the  Indian  Bank  regarding the  maintenance of  proper environmental sanitation of 
the area where the Tenderer's laborers are housed or accommodated, for the prevention of small pox, cholera, 
plague, typhoid, malaria and other contagious diseases. The Tenderer shall provide, maintain and keep in good 
sanitary condition adequate sanitary accommodation and provide facilities for pure drinking water at all 
times for the use of men engaged on the works and shall remove and clear away the same on completion of the 
works. Adequate precautions shall be taken by the Tenderer to prevent nuisance of any kind on the works or the 
lands adjoining the same. 

The Tenderer shall arrange to provide first-aid treatment to the laborers engaged on the works. He shall within 24 
hours of the occurrence of any accident at or about the site or in connection with execution of  the  works,  report  
such  accident to  the  Indian  Bank  and  also  to  the  Competent Authority where such report is required by law. 
Compliance of labour regulations: 

 
20. Dismissal of Workmen 

The Tenderer shall on the request of the Indian Bank immediately Withdrawal / remove from works any person 
employed thereon by him, who may in the opinion of the Indian Bank be unsuitable or incompetent or who may 
misconduct himself. Such Withdrawal / Remove shall not be the basis of any claim for compensation or damages 
against the Indian Bank or any of their officer or employee. 

21. Assignment 
The whole of the works included in the contract shall be executed by the Tenderer and the Tenderer shall not 
directly or indirectly transfer, assign or underlet the contract or any part, share or interest therein nor, shall take a 
new partner, without written consent of the Indian Bank and no subletting shall relieve the Tenderer from the full 
and entire responsibility of the contract or from active superintendence of the work during their progress. 

22. Damage to Persons and Property Insurance Etc. 
The Tenderer shall be responsible for all injury to the work or workmen to persons, animals or things and for 
all damages to the structural and/or decorative part of property which may arise from the operations or neglect of 
himself or of any sub- Tenderer or of any of his or a sub-Tenderer's employees, whether such injury or 
damage arise from carelessness, accident or any other cause whatsoever in any way connected with the 
carrying out of this contract. The clause shall be held to include inter-alia, any damage to buildings whether 
immediately adjacent or otherwise, and any damage to roads, streets, foot paths or ways as well as damages 
caused to the buildings and the works forming the subject of this contract by rain, wind or other inclemency of 
the weather. The tenderer is also responsible for the damages/injury/accidents caused to any public in 
general / vehicles in general and pay necessary compensation or settlement or whatsoever in this regard. 

The Tenderer shall indemnify the Indian Bank and hold harmless in respect of all and any expenses arising from 
any such injury or damages to persons or property as aforesaid and also in respect of any  claim  made in  respect  
of  injury or  damage  under  any acts  of  compensation or  damage consequent upon such claim. 
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The Tenderer shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of the 
contract works complete and perfect in every respect and so as to make good or otherwise satisfy all claims for 
damages to the property or third parties. 

The Indian Bank shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim or damages 
from any sums due or to become due to the Tenderer. 

23. Insurance 
The Tenderer shall arrange to take “Tenderers all  risk insurance policy including third party liability” & 
“Workmen Compensation Policy”, covering the entire period of contract till virtual completion of the contract 
(including extended period if any) for the entire scope of works for a risk cover not less than the contract 
value. The third party insurance shall be for a sum of Rs. 3 Lakh per accident. 

The Tenderer shall effect the insurance necessary and indemnify the Indian Bank entirely from all responsibility 
in this respect. The insurance must be placed with a company approved by the Indian Bank and must be effected 
jointly in the name of the Tenderer and the Indian Bank and the policy lodged with the latter. The scope of 
insurance is to include damage or loss to the work and workman due to carelessness accident, including fire, 
earthquake and floods etc., damage or loss to the contract itself till this is made over in a complete state. 
Insurance is compulsory and must be effected from the very initial stage. 

 

The Tenderer shall also be responsible for anything which may be excluded from damage to any property 
arising out of incidents, negligence or defective carrying out of this contract. 

Unless otherwise instructed the Tenderer shall insure the works and keep them insured until the virtual 
completion of the contract against loss or damage by fire and /or earthquake, flood. The insurance must be placed 
with a company approved by the Indian Bank, in the joint names of the Indian Bank and the Tenderer for such 
amount and for any further sum if called to do so by the Indian Bank, the premium of such further sum being 
allowed to the Tenderer as an authorized extra. 

The Tenderer shall as soon as the claim under the policy is settled or the work reinstated by the Insurance 
Company should they elect to do so, proceed with due diligence with the completion of the works in the same 
manner as though the fire has not occurred and in all respects under the conditions of the contract. The Tenderer 
in case of rebinding or reinstatement after fire shall be entitled to extension of time for completion as the Indian 
Bank may deem fit. 

24. Accounts, Receipts & Vouchers 
The Tenderer shall, upon the request of the Indian Bank furnish them, with all the invoices, accounts, receipts and 
other vouchers that they may require in connection with the works under this contract. If the Tenderer shall use 
materials less than what he is required under the contract, the value of the difference in the quantity of the 
materials he was required to use and that he actually used shall be deducted from his dues. The decision of the 
Indian Bank shall be final and binding on the Tenderer as to the amount of materials the Tenderer is required to 
use for any work under this contract. 

25. Measurement 
All the Measurements should be taken in the presence of Bank officials and/ or Consultants. And the 
measurements shall be countersigned by the Bank officials. 

 
26. Payments 

All bills  shall  be  prepared  by  the  Tenderer  in  the  form  prescribed  by  the  Indian   Bank / Consultants. 
Normally the  interim bill shall be prepared subject  to achieving the minimum bill value of 
Rs.25 .00  Lakh.   The bills  in  proper forms  must  be  duly  accompanied  by  detailed measurements  in  
support  of  the  quantities of work  done  and must  show deductions  for all previous payments, retention  
money, etc. 

The Indian Bank/ Consultant  shall issue a certificate  after due  scrutiny of the Tenderers'  bill stating the  
amount  due  to  the  Tenderer  from  the  Indian  Bank  and  the  Tenderer  shall be entitled  to  payment  
thereof,  within  the  period  of  honoring  certificates  named  in  these documents.  In  case  of  delay  due  
to  some  reasons  in  the  processing  of  such  bills  for payment,  an  advance  of  60%  of  the  billed  
Amount  may  be  paid  on  the  request  of  the Tenderer for the smooth progress of the work.  
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The amount stated in an interim certificate  shall be the total value of work properly executed and 60% of 
invoiced value of material  brought to site for permanent incorporation into the work up to the date of the 
bill less the amount to be retained by the  Indian Bank  as retention  money vide  clause  8 of the Special 
Instructions To Tenderers, less TDS, and  less  installments  previously  paid  under  these  conditions, 
provided that such certificate shall only include the value of said material and  goods as and from such 
time as they are reasonably, properly and not prematurely brought  to or placed adjacent to the work    and   
then   only   if   adequately   protected    against   weather    or    other   causalities. 

The Indian Bank will  deduct  retention  money  as  per  tender  conditions.  If the  Indian  Bank has supplied 
any materials or goods to the Tenderer, the cost of any  such materials  or  goods will be,  progressively  
deducted  from  the  amount  due  to  the  Tenderer in accordance with the quantities consumed in the work. 

 
All the interim payments  shall be regarded  as payments by way of advance against the  final payment  only  
and  not  as payments  for  work  actually,  done  and  completed,  and  shall   not preclude  the  Requiring  of  
bad,  unsound,  and-  imperfect  or  unskilled  work  to  be;  removed and  taken  away  and  reconstructed,   or  
re-erected  or  be  considered  as  an  admission of the due performance of the contract, or any part thereof in 
any respect or the  accruing of any claim, nor shall, it conclude, determine or affect in anyway the power of  
the Indian Bank under these conditions  or  any  of  them  as  to  the  final  settlement  and   adjustment of  
the  accounts  or otherwise or in any other way vary or affect the contract.  The final bill shall be submitted 
by the Tenderer within one month of the date fixed for  completion of the work or of the date of certificate  of  
completion  furnished  by  the  Site   Engineer and  payment  shall  be  made  after checking the work 
completely. Payment will be made 75 %  against supply of materials  & 25 % against erection and 
commissioning, less statutory de d uc t io ns . 

 
Indian Bank reserves the right to withhold in part or full payment of bills in case of non-compliance / violation of 

any terms and conditions stipulated in the agreement. The tenderer shall neither suspend the work nor claim for 

extension of time for nonpayment /withholding of payment on this account and no interest is also payable on the 

payment withheld/due. 

 
27. Final Payment 

The  final  bill  shall  be  accompanied  by  a  certificate  of  completion  from  the  Consultants 
&  Payments  of  final  bill  shall  be  made  after  deduction  of  Retention Money,  which  sum shall  be   
refunded  after  the  completion  of  the  Defects  Liability  Period  after  receiving  the Indian    Bank's/  
Consultants'   certificate  that  the  Tenderer  has  rectified   all  defects  to  the satisfaction  of the  Indian  
Bank /  Consultants.  The  acceptance  of  payment  of  the  final  bill by the  Tenderer would  indicate that  
he will  have  no  further  claim  in respect  of the  work executed. 

 
The contractor has to submit Photographs of Work Executed & duly Certified by the Consultant to the Bank 
along with final bill documents. Along with Every bill the contractor has to submit the photographs of the work 
executed along with submission of Concrete test certificate,  Structural stability certificate, Completion drawing I.e 
Swarage line, Water line, electrical wiring etc.  

 
28. ENHANCEMENT IN RATES AND QUANTITY VARIATION 

The tender rates shall be fixed, firm and applicable for any increase or decrease in the tendered quantities. The 
Employer / Consultant can increase or decrease any quantities to any extent or even delete particular item as per 
the site requirements and the contractor shall not be paid anything extra on this account. Nothing extra will be paid 
by the Indian Bank on account of omission /deletion of items or decrease in the quantity of items. The Bank shall 
not entertain any claim whatsoever from the contractor on this account. The price of all additional items / non-
tendered items will be worked out on the basis of rates quoted for similar items in the contract wherever 
existing. If similar items are not available, the rates for such items will be derived as per standard method of rate 
analysis based on prevalent fair price of labour, material and other components as required with 15% towards 
contractor’s profit and overheads. 
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29. UNQUOTED ITEMS 
The bidders to offer their competitive rates for each and every item listed in the Schedule of rates, the bidders 
who have not quoted for all the items as required in the SORs shall be liable for rejection. In case a bidder 
who has left certain items unquoted and if they happen to be overall lowest on evaluation, then their offers shall 
be considered subject to the unquoted items being taken as NIL cost. The bidder shall also give a clear 
undertaking to the effect that they shall execute the said items (unquoted) free of cost. In the event the bidder 
refuses the above conditions and insists on additional cost for the unquoted items, then such an offers shall be 
rejected as invalid. 

 
For Extra works at the time of work in progress the contractor should submit the reasonable rate with the rate 
analysis and after approval given by the Consultant/ Bank that amount will be given. 

30. ABNORMAL RATES 
The Contractor is expected to quote rate for each item after careful analysis of costs involved for the performance of 
the complete item consisting all specifications and conditions of the contract. If it is noticed that the rates quoted 
by the tenderer for any items are unusually high (or) unusually low it will  be  sufficient cause  for  rejection of  
the  tender  unless  the  owner  is  convinced  about  the reasonableness of the rate on scrutiny of the analysis for 
such rate to be furnished by the tenderer on demand. Not with standing anything there in stand, the rate once 
accepted by the owner shall be final and shall not be subject to any claim either on account of un-workability 
of rates or on any other ground whatsoever. 

31. Substitution 
Should the Tenderer desire to substitute any materials  and workmanship,  he/they  must  obtain the  approval  
of  the  Indian  Bank/  Consultants  in  writing  for  any  such substitution well  in advance.  Materials  
designated  in this  specification  indefinitely  by  such term  as  "Equal"  or "Other approved"  etc. specific  
approval  of the  Indian  Bank/  Consultants has to be obtained in writing. 

 
32. Preparation of Building Works for Occupation a n d  Use on Completion 

The  whole  of  the  work  will  be  thoroughly  inspected  by  the  Tenderer   and  deficiencies and defects 
put right. On completion of such inspection the Tenderer shall i n f o r m  the Indian Bank that he has 
completed the work and it is ready for inspection. On completion the Tenderer shall clean all windows and 
doors including the cleaning and  oiling if necessary,  of all hardware,  inside  and  outside,  all floors,  stair-
cases,  and  every  part  of  the  building.  He will  leave  the  entire  building  neat  and  clean  and  ready  for  
immediate occupation and to the satisfaction of the Indian bank. 

33. Clearing Site on Completion 
On  completion  of  the  works  the  Tenderer  shall  clear  away  and  remove  from  the   site all constructional 
plant, surplus materials, rubbish and temporary works of every kind  and leave the whole of the site and the 
works clean and in a workman like condition to the  satisfaction of the Indian Bank/ Consultants. 

The  main  /Principal  contractor  is  only  responsible  for  the  cleanliness  of  the  site/building irrespective of 
numbers of sub agencies deployed by them to carryout various other works in the tender. 

34. Defects after Completion 
The Tenderer  shall make good at his own cost and to the satisfaction of the Indian  Bank  all defects,  
shrinkage,  settlements  or  other  faults  which  may  appear  within  12  months after completion  of the  work.  
In  default  the  Indian  Bank  may  employ  and pay  other persons  to amend  and make  good  such damages,  
losses  and  expenses  consequent  thereon or  incidental thereto  shall be made  good and borne by the 
Tenderer  and such  damages, loss and expenses shall be recoverable  from him by the Indian Bank or may 
be  deducted by the Indian Bank, in lieu of such amending and making good by the Tenderer,  deduct from  
any money  due  to the Tenderer  a sum equivalent to the cost of amending  such work and in the event of 
the amount retained being insufficient, recover  that balance   from the Tenderer  from the amount retained 
under General Rules and instruction General Condition of Contract Clause 28 together with any expenses the 
Indian Bank may have incurred in  connection therewith. 

35. Concealed  Work 
The Tenderer  shall give due notice to the Indian Bank/ Consultants whenever  any  work is to be  buried   
in  floor   /   earth,  concrete,   ceilings   or   in  the  bodies   of  walls  or   otherwise becoming   inaccessible   
later  on,  in  order  that  the  work  may  be   inspected   and   correct dimensions  taken  before  such  burial,   
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in  default  whereof  the  same  shall,  at  the  opinion  of the   Indian   Bank/   Consultant   be   either   opened   
up   for  measurement   at   the   Tenderer's expense or no payment may be made for such materials. Should 
any dispute or  differences arise after the  execution  of  any work  as to measurements  etc.,  or other  matters   
which cannot  be conveniently tested or checked, the notes of the Indian Bank/ Consultants  shall be 
accepted as correct and binding on the Tenderer. 

36. Escalation 
The rate  quoted  shall be  firm throughout  the  tenure  of  the  contract  (including  extension of time,  if  any,  
granted)  and  will  not  be  subject  to  any fluctuation  due  to  increase in cost of materials, labour, G S T , 
octroi, etc. unless specifically provided in  these documents. 

 
37. Idle Labour 

Whatever the reasons  may be  no claim for idle labour,  additional establishment  cost of  hire and  labour  
charges  of tools  and plants  would  be  entertained  under  any  circumstances. 

 
38. Suspension 

If the Tenderer  except on account of any legal restraint upon the Indian Bank  preventing the continuance  
of the work or in the opinion of the Indian Bank shall neglect  or fail to proceed with due diligence in the 
performance of his part of the contract or if he  shall more than once make default, the Indian Bank shall 
have the power to give notice in  writing to the Tenderer requiring the work to be proceeded  within a 
reasonable  manner  and with reasonable dispatch, such notice purport to be a notice under this clause. 

After such notice  shall have been  given the Tenderer  shall not be  at liberty to remove  from the site of 
the works or from any ground contiguous thereto any plant or materials to  subsist from the date of such 
notice being given until the notice shall have been complied  with. If the Tenderer fails to start the work 
within seven days after such notice has been  given to proceed with the works  as therein prescribed,  the 
Indian Bank may proceed  as  provided in clause 39 (Termination of Contract by Indian Bank). 

39. Termination of Contract by Indian Bank 
If the  Tenderer  being  a  company  go  into  liquidation  whether  voluntary  or  compulsory or being a firm 
shall be  dissolved or being an individual  shall be adjudicated  insolvent or shall make an assignment or a 
composition for the benefit of the greater Para,  in number of amount of his creditors or shall enter into a 
Deed or arrangement with his  creditors, or if the Official Assignee  in  insolvency,  or  the  Receiver  of  the  
Tenderer  in  insolvency, shall repudiate  the contract, or if a Receiver of the Tenderer's firm appointed  by 
the court shall be unable, within fourteen days after notice to him requiring him to do  so, to show to the 
reasonable satisfaction of the Indian Bank that he is able to carry out  and fulfill the contract, and if so 
required by the Indian Bank to give reasonable security  therefore.  or  if  the  Tenderer  shall  suffer  
execution to  be  issued,  or  shall  suffer  any  payment under this contract to be attached by or on behalf of 
and of the creditors of the  Tenderer, or shall assign, charge or encumber this contract or any payments due 
or which  may become  due  to  the  Tenderer,  there  under,  or  shall  neglect  or fail to  observe  and  
perform all or  any of the  acts  matters  of things  by this  contract,  to be observed  and  performed by the 
Tenderer  within three  clear days  after the notice  shall have been  given   to  the  Tenderer   in  manner  
hereinafter   mentioned  requiring  the  Tenderer   to observe or  perform the same or shall use  improper 
materials or workmanship  in carrying on the  works, or  shall in the opinion  of the  Indian Bank not  
exercise  such due diligence  and make such due progress as would enable the work to be completed within 
due time agreed  upon, and shall fail to proceed  to the satisfaction of the  Indian Bank after  three  clear 
days  notice requiring the Tenderer so to do shall have been given to the Tenderer as hereinafter  mentioned, 
or  shall  abandon  the  contract,  then  and  in  any  of  the  said  cases,  the  Indian   Bank may 
notwithstanding previous waiver determine the contract by a notice in writing  to the effect as hereinafter  
mentioned,  but  without  thereby  effecting  the  powers  of  the  Indian Bank  of the obligations and liabilities 
of the Tenderer the whole on which shall  continue in force as fully as if the Contract, had not been so 
determined and as if the  works subsequently executed had been executed by or on behalf of the Tenderer 
(without  thereby creating any trust in favour of the Tenderer)  further the Indian Bank or his agent,  or  
servants,  may  enter  upon  and  take possession  of  the  work  and  all  plants,  tools,  scaffolding, sheds, 
machinery , steam and other power, utensils and materials lying upon  premises or the adjoining lands or 
roads and sell the same  as  his  own  property  or  may  employ  the  same  by  means  of  his  own  
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 servants  and workmen  in  carrying  on  and  completing the works or by employing any other Tenderers 
or other persons or person to  complete the works, and the Tenderer shall not in any way interrupt or do any 
act, matter  of thing to prevent  or hinder  such other  Tenderers  or other persons  or person  employed   from 
completing  and  finishing  or  using  the  materials  and  plants  for  the works when the  works shall be 
completed, or as soon thereafter  as conveniently may be, the Indian  Bank  shall give notice in writing to 
the Tenderer  to remove his surplus materials and plants and  should the Tenderer fail to do so within a 
period of 14 days after receipt by him the Indian  Bank may sell the same by Public Auction and shall give 
credit to the Tenderer for the amount so  realized.  Any  expenses  or  losses  incurred  by  the  Indian  Bank  in  
get  the  works carried  out  by  other   Tenderers   shall  be   adjusted   against  the   amount  payable   to  the 
Tenderer by way of selling his tools and plants or due on account of work carried out by  the 

Tenderer prior to engaging other Tenderers or against the Security Deposit. 
 
 

40. Force Majeure 
(a) Notwithstanding the provisions of Terms and Conditions of Contract (TCC), the successful bidder shall not 

be liable for forfeiture of his EMD / ISD / ASD, liquidated damages, or termination for default if and to the 
extent that the delay in performance or other failure to perform its obligations under the Contract, is the 
result of an event of Force Majeure. 

(b) For purposes of this clause, “Force Majeure” means an event beyond the control of the successful 
bidder and not involving the successful bidder’s fault or negligence and not foreseeable. Such events may 
include, but are not restricted to, acts of INDIAN BANK in its sovereign capacity, wars or revolutions, 
fires, floods, epidemics, quarantine restrictions, and freight embargoes. 

(c) If a Force Majeure situation arises, successful bidder shall promptly notify INDIAN BANK in writing of 
such condition and the cause thereof. Unless otherwise directed by INDIAN BANK in writing, the 
successful bidder shall continue to perform its obligations under the Contract as far as is reasonably 
practical, and shall seek all reasonable alternative means for performance not prevented by the Force 
Majeure event. 

 
41.   ARBITRATION  

All disputes or differences of any kind whatsoever which shall at any time arise  between  the parties  
hereto  touching  or  concerning  the  works  or  the  execution  or  maintenance thereof of this contract or the 
rights touching or concerning the works or the  execution of maintenance thereof of this contract or the 
construction remaining operation  or effect thereof or to the rights or  liabilities  of  the  parties  or  arising  out  
of  or  in relation   thereto whether  during  or  after determination  foreclosure  or branch of the contract  
(other  than those  in respect  of which the decision of any person is by the contract expressed to  be final 
and binding) shall after written notice by either party to the contract to the other  of them and to the  
Indian Bank hereinafter mentioned  be  referred  for  adjudication  to  a   sole Arbitrator  to be  appointed  as 
hereinafter provided. 

For the purpose of appointing the sole Arbitrator referred to above, the Indian Bank will s e n d  within thirty 
days of receipt of the notice, to the Tenderer a panel of three names of  persons who shall be presently 
unconnected with the organization for which the work is  executed. 

The Tenderer shall on receipt  of the names  as aforesaid,  select anyone of the persons  name to be 
appointed as a sole Arbitrator and communicate his name to the Indian Bank  within thirty days of receipt of 
the names. The Indian Bank shall there upon without any  delay appoint the said person  as the  Sole 
Arbitrator.  If the  Tenderer  fails  to  communicate   such  selection  as provided  above within  the period  
specified, the competent  Authority  shall make the selection and appoint the selected person as the Sole 
Arbitrator. 

If the Indian Bank fails to send to the Tenderer the panel of three names as foresaid within  the period 
specified, the Tenderer shall send to the Indian Bank a panel of three names of  persons who shall all be 
unconnected with either party. The Indian Bank shall on receipt  of the named as aforesaid select anyone of 
the persons names and appoint him as the Sole  Arbitrator.  If  the Indian Bank  fails to  select the person  
and appoint him as the  Sole  Arbitrator within 30 days of receipt of the panel and inform the Tenderer 
accordingly, the  Tenderer  shall be  entitled  to appoint  one  of the  persons  from  the panel  as the  Sole  
Arbitrator and communicate his name to the Indian Bank. 
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If the  Arbitrator  so appointed  is unable  or  unwilling  to  act or  resigns  his  appointment  or vacates his 
office due to any reason whatsoever  another Sole Arbitrator  shall be appointed  as aforesaid. 

The work under the Contract  shall, however,  continue during the, arbitration proceedings  and no  payment   
due  or  payable   to  the  Tenderer   shall  be  withheld   on  account   of  such proceedings. 

The Arbitrator  shall be deemed to have entered on the reference  on the date he issued  notice to both the 
parties fixing the date of the first hearing. 

 
The Arbitrator  may from time to time, with the consent of the parties, enlarge the time for making and 
publishing the award. 

The Arbitrator  shall give a separate award in respect of each dispute or difference referred  to him.  The 
Arbitrator  shall decide  each dispute,  in accordance  with the  terms  of the  contract and give a reasoned  
award. The venue of arbitration shall be in Kolkata only as may b e  fixed by the Arbitrator in his sole 
discretion. 

The fees, if any, of the Arbitrator  shall, if required  to be paid before  the award is made  and published,  be 
paid half and half by each of the parties. The cost of the reference  and  of the award including the fees, 
if any, of the Arbitrator who may direct to and by whom  and in what manner, such costs or any part thereof 
shall be paid and may fix or settle and  amount of costs to be so paid. The award of the Arbitrator shall be 
final and binding on  both the parties. 

Subject to  aforesaid  the provisions  of the “Arbitration  and Reconciliation  Act  1996” or  any statutory 
modification or re-enactment thereof and the rules made there under, and for  the time being in force, shall 
apply to the arbitration proceeding under this clause. 

The Indian Bank  and the Tenderer  hereby also agree that arbitration under  clause shall be  a condition 
precedent to any right to action under the contract with regard to the matters  hereby expressly agreed to be so 
referred to arbitration. 
The arbitration proceedings will not prejudice the right of approaching legal forum by the parties. 

 
42. Liquidated Damages 

(a) Should the work be not completed to the satisfaction of the Bank /Consultants within the stipulated period, 
the contractor shall be bound to pay to the Bank a sum calculated as given below by way of liquidated 
damages and not as penalty during which the work remains uncommented or unfinished after the expiry of 
the completion date. 

(b) The work should complete on time or as mentioned elsewhere. If the contractor fails to complete the job within 
the stipulated time, he will bear the cost of penalty With maximum rate @ 1% (One percent) per month of delay to 
be computed on per day basis based on quantum of damage suffered due to stated delay on part of Contractor. 
Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed 
10% (ten percent) of the accepted tendered value of work. 
 

 
43. Limitation  of Liability 
 
(i)  For breach of any obligation mentioned in this agreement, subject to obligations mentioned in this clause, in no 

event successful bidder shall be liable for damages to Bank arising under or in connection  with  this  agreement  
for  an  amount  exceeding  the  value  of  this  agreement. Successful bidder will ensure Bank / Consultant 
confidentiality and shall be responsible for liability arising in  case  of  breach of  any kind  of security and/or 
leakage of  confidential customer / Bank's related information to the extent of loss so caused. 

(ii) The limitations set forth herein shall not apply with respect to: 
a)  claims that are the subject of indemnification pursuant to IPR infringement, 
b)  damage(s) occasioned by the gross negligence, fraud or willful misconduct of successful bidder, 

c)  damage(s) occasioned by successful bidder for breach of Confidentiality Obligations, 
d)  When a dispute is settled by the Court of Law in India. 
e)  Loss occasioned by Non-compliance of Statutory or Regulatory Guidelines. 
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SAFETY    CODE    AND    MODEL    RULES    FOR    PROTECTION    OF    HEALTH     AND SANITARY 

ARRANGEMENTS FOR WORKERS 
Safety Measures 
All people working shall be provided with safety helmets, safety shoes, goggles, gloves, Safety belts etc., which shall be 
worn by the workmen while performing work and people working at elevation more than 10 feet shall be always provided 
with safety belts at contractor’s cost. The safety belts shall be properly fixed to a lifeline always while at work.  The 
Contractor shall provide safe means of access to any working place including provisions of suitable and sufficient 
scaffolding at various stages during all operations of the work for the safety of his workmen. Contractor shall ensure 
deployment of appropriate equipment and appliances for adequate safety and health of the workmen and protection of 
surrounding areas. 

The Contractor shall ensure that all their staff and workers including their sub-contractor (s) shall wear Safety Helmet and 
Safety Shoes. Contractor shall also ensure use of safety belt, Protective goggles, gloves etc. by the personnel as per job 
requirements. 

Contractor shall ensure that a proper Safety Net System and shall be used at appropriate locations. The safety net shall be 
located not more than feet (9.0 meters) below the working surface at site to arrest or to reduce the consequences of a 
possible fall of persons working at different heights. 
Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the sites of work 
shall be so stacked or placed as to cause danger or inconvenience to any person or the public. 

Personal Safety Equipments: 
All necessary  personal  safety equipment  as considered  adequate by the  Engineer  should be kept available for the use 
of the person employed on the site and maintained in  a condition suitable for immediate use, and the Tenderer  should 
take adequate  steps to  ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided with protective footwear 
and protective goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any material that is injurious to the 
eyes shall be provided with  protective goggles. 

c) Those engaged in welding works shall be provided with welder’s protective eyesight lids. 
d) The Tenderer shall not employ men below the age of 18 years and women on the work of painting with products 

containing lead or any toxic material in any form. 
Wherever men above the age of 18 are employed on the work of precautions should be taken: 

i)  Overalls shall be supplied by the Tenderer to the workers and adequate facilities shall be provided to enable the 
working painters to wash during the cessation of work. 

ii) When the work is done near any public where there is risk of necessary equipments should be 
provided and kept ready for use and all necessary steps take for prompt rescue of any person in danger and adequate 
provision should be made for prompt first aid treatment of all injuries likely to be sustained during the course of the 
work. 

First Aid 
At every work place, there shall be maintained in readily accessible place, first aid appliance including an adequate supply 
of sterilized dressings and sterilized cotton wool. The appliance shall be kept in good order and in large work place, they 
shall be placed under the charge of a responsible person who shall be readily available during working hours. 
Electricity & Water 
The rate quoted by the contractor shall include all expenses that are required for providing all the water required for the work 
and the contractor shall make his own arrangements for the supply of good quality water suitable for construction and good 
quality drinking water for the workers. Contractors have to make his own arrangement for the water as directed by Local 
Authorities for the furnishing/ construction purpose. 

The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections and shall pay for 
the consumption charges. The Contractor shall make their own arrangements to draw the supply from source of Indian Bank 
(if available) and pay directly the actual consumption charges at mutually agreed rates between them. All the municipal 
charges for drainage and water connection for construction purposes shall be borne by the Contractor. 

 
Before starting the work the contractor has to submit the BAR-CHART and it is to be approved by the Consultant. 
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The Contractor is directly responsible for any accident, injury, disableness and other such things that may happen to his 
workmen during working hours or outside working hours if they happen to be in the work site and that he will pay adequate 
compensation to such people. And the contractor has to take the full responsibility for these disabilities. 

 
The Contractor will be responsible for any accident or unto ward incident that may happen to any person in the work site or 
near about due to inadequate safely measures, carelessness, negligence, incorrect procedures, inadequate    supervision, 
improper methods, and that he will attend to all related police enquiry, court attendance and will bear the cost for all such 
expenses including compensation, if any, to be paid. 

 
Scope of Work for contracting firm 

          STRUCTURAL REPAIRING, RETROFITTING, REVAMPING WORKS (CIVIL, INTERIOR, PLUMBING 
AND ELECTRICAL) AT 1,FAKIR PARA ROAD,BEHALA,SHIVAM RESIDENTIAL COMPLEX BUILDING  
 
The scope of works to be executed by the contractors on award of work are as follows. 
 

Major External Internal Structural Repairs, Civil Repairs, Repainting, Plumbing Waterproofing and allied works.  
 

The  time  of completion  is 6 months  including monsoon from the 14th day of the date of  handover of the site or 
issue of LOI, whichever is earlier. 

 
The work  shall  be carried out  as  per the  Instructions by the Consultant under their supervision. 

Other Terms & Conditions: 
 

1.    The Applicant must obtain for himself/themselves on his/their own responsibility and at his/their own  Expenses  all  
the  information  that  may  be  necessary  for  the  purpose  of  filling  of  this application. Before submitting the tender 
& after pre- qualification applicant must scrutinize the details and inspect the site of work and acquaint 
himself/themselves with all local conditions & matter pertaining thereto. 

2.    Conditional Tenders will be rejected. 
3.  Joint ventures shall not be permitted. 
4.    Unless otherwise agreed or stipulated in this tender, INDIAN BANK are not concerned with any rise or fall in the 

prices of any materials or labour. The rates quoted shall include all costs, only GST shall be paid by Bank. 

5.    The tenderer should thoroughly study works, conditions of contract, relevant specifications and rates quoted should 
cover cost of executing the items as per the relevant specification 

6.    The tender shall remain valid for acceptance for a period of 120 days from date of opening of the Price-Bid; 
 

7.    Tender document in which tender is submitted by a tenderer shall become the property of INDIAN BANK and Bank 
shall have no obligation to return the same to the tenderer. 

8.    Tenderers not  giving  the  full  particulars as  mentioned above  or  as  called  for  in  the  special Conditions or not 
complying with any of the conditions set forth above or therein are liable to be summarily rejected. 

9.   For any clarification of technical details, you may contact Consultant ---- M/s- CONSULTING DEVELOPMANT 
SERVICES , Office – 17, KALI BARI LANE JADAVPUR KOLKATA700032 .Contact No:9831664630 / 
9330870022 or Email: cds.ganguly@yahoo.com  

 
10.  The INDIAN BANK reserves the right to select / reject any / all Bid application without assigning any reason thereof. 

11.  The list of responsibilities mentioned above is only indicative and the contractor will have to assume full 
responsibility for completion of the project both qualitatively and quantitatively as per accepted contract conditions in 
the best possible workman like manner in all respects till its handover within the agreed time schedule and cost by 
following laid down norms / procedure of CVC in an open and transparent manner to the satisfaction of the INDIAN 
BANK and towards achieving this goal whatever is required to be done will have to be arranged by the contractor with 
the approval of Bank. 

 
Work Envisaged 

1. The  work  shall  involve  Internal  and  External  structural  repair/  restoration  /renovation  work. 
Structural repairs includes works in columns, slabs, beams etc., waterproofing work of terrace, toilets, water tanks, 
plumbing ducts, changing pipelines/sanitary, boundary walls, all civil work besides disposal of debris,  
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erecting scaffoldings, painting, plastering etc. including removal, re- fixing, repairs (if any while carrying out the civil 
work) of false ceilings, necessary repairs to electrical installations, and any other damages/work resulting from the civil 
work, common spaces development. 
Structural repairing & retrofitting work shall be carried out as per Structural audit report and in consultation with 
Architectural consultant.  

 
2. Use of latest technology /methods for all repair, restoration and renovation work, drainage and sewage systems, rain 

water harvesting, energy saving plants etc. 
 

3. The Contractor shall submit a brief write up on the a) Technical Approach & Methodology, Explaining the 
understanding of the assignment  and  proposed  methodology to  carry  out  the assignment with emphasis on the 
expected problems and adoption of approach to solve them. b) A Work Plan containing details of main activities, 
duration of different activities and milestones to deliver the output consistent with the Technical Approach & 
Methodology. c) Organisation & Staffing: Should contain the details of the technical & supervisory team to be 
deployed on the job including their qualifications and domain experience. Also, a list to be submitted detailing 
the documents, reports etc. proposed to be delivered considering feasibility of the final output. 

 
Work responsibility 

1.  Assuming full responsibility for supervision including day-to-day supervision, compliance and observance of all 
labour and safety regulations, checking and inspection of samples that will be used in the repair / restoration / 
renovation work, monitoring and compliance, quality control, co- ordination with  INDIAN BANK  and  the  
contractors and  reporting daily  progress by posting sufficient number of qualified technical staff (preferably 
graduate in Civil Engineering having minimum 05 years’ experience in similar type of works) as necessary to ensure 
proper and timely execution of the said works as per drawings and specifications. 

 
2.  Bio-data of technical staff shall be furnished to Indian Bank. Site Engineers shall be engaged full time during the 

progress of work on daily basis throughout the entire period of the Project for day- to-day supervision, ensuring smooth 
progress by prompt supply of drawings and giving proper directions and also co-ordination with all the agencies 
engaged in the design engineering and execution of various items of work as required. The technical staff will 
invariably report to the department every day and keep INDIAN BANK officers involved updated. The Architect shall 
have to coordinate his work with the works of all other trades. 

 
3.  INDIAN BANK reserves the right to judge the capability of supervising staff and advise for change in case not found 

suitable or delay in assigned work. 
4.  The  measurements  shall  be  generally  recorded  by  the  Site  Engineer  of  the  contractor  and consultants in the 

presence of  INDIAN  BANK Official wherever necessary. 
5.  The Site Engineer of the contractor and the representative of Architectural Consultant shall take joint measurements of 

the work as it progresses and record them directly in the Measurement sheet. 
6.  The contractor shall quote the rate as per BOQ Specification. Refer technical specification for reference only. 
7.  It shall be ensured that the method of measurement is in accordance with IS: 1200. The precision in measurements shall 

be as laid down in IS-1200 and as per actual measurement at site. Any points of disagreement with the contractor 
pertaining to measurements shall be promptly referred to the decision of the Competent Authority/ Consultants. 

8.  Extra/deviated items, as claimed by the contractor, shall not be recorded in Measurement Book until they are approved by 
the Competent Authority/ Consultants. 

9.  In case some allegedly extra/deviated item is carried out by the contractor while complying with approved drawings 
and specifications and the same is to be covered up, the Site Engineer or Project Management Consultant shall check 
the item and its specification and record its measurements but simultaneously enter  up  the  proviso  that  their  
admittance  is  subject  to  the  approval  by  the Competent Authority. Both the measurements and the proviso shall be 
got signed by the contractor. 

10.The measurement book shall not be handed over to the contractor at any time. The contractor or his representative may 
be permitted by the Site Engineer or Project Management Consultant to see it in his presence and /or make a 
(concurrent) copy of his own. The contractor shall, however, be warned that his copy shall be regarded as an unofficial 
copy of the Indian Bank’s Measurement Book. This is the only authorized document in the matter. 

 
The measurement shall be signed at the end of each session of measurement of the day’s work, as the case may be, by 
both the parties (i.e. Measurer/Site Engineer and the contractor). 
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ARTICLES OF AGREEMENT 

 
THIS AGREEMENT is made on this .................................... day of ................... 2025 between Indian Bank having its 
Zonal Office atXXXXXXXXXX (hereinafter referred to as the "Employer") which expression shall include its successors, 
legal representatives and assigns of the one part. 
 
 
AND M/s----------------------- having its Registered office at……………………….……………………… 
........................................................................................................................... and Regional Office at 
.............................................................................XXXXXXXXXX. 
 
(hereinafter referred to as the "Contractor") which expression shall include its successors, legal representatives and 
assigns of the second part. 
 
WHEREAS Employer intends to carryout STRUCTURAL REPAIRING, RETROFITTING, REVAMPING WORKS 
(CIVIL, INTERIOR, PLUMBING AND ELECTRICAL) AT 1,FAKIR PARA ROAD,BEHALA,SHIVAM 
RESIDENTIAL COMPLEX BUILDING at below mentioned Indian Bank own premises. 
 

 Location 01:  XXXXXXXXXX 
XXXXXXXX 
XXXXXXX 

 
WHEREAS the Employer has caused drawings and tender documents to be prepared by his Bank / Engineer-In-charge 
(hereinafter referred to as “Bank / Engineer-In-charge”). 
 
AND whereas the Employer has called for tenders for the above work as per Employer’s NIT dated -----------and whereas 
the tender dt. -------------- submitted by the contractor has been accepted for such sum as may be ascertained to be payable 
in terms of the Bill of Quantities and which sum is estimated to be Rs. ... ...... ......
 ..... (Rupees …………………………………………………………………) hereinafter referred 
to as the said "Contract Sum". 
 
AND whereas the Contractor has agreed to execute the work as per drawings, specifications, conditions of contract of the 
tender and work Order for the Employer’s project of”. 
 
AND whereas parties herein desirous of reducing the agreed terms into writing as under: 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: - 
 

1) In consideration of the said Contract Sum to be paid at the times and in the manner set forth in the said Conditions 
the Contractor shall carry out and complete all the Civil, electrical Works as per terms and conditions herein 
contained and according to the general conditions of the contract, notice inviting tender, special conditions of 
contract, general scope of work,technical specifications, schedule of rates and instructions to be given by Bank / 
Engineer- 

In-charge and to the entire satisfaction of the Employer. 
 

2) Contract Price, Taxes and Payment Terms: 
 

Total contract price is Rs……………………….... which is inclusive of cost of materials, equipment, installation 
charges and tools and tackles required for execution of the job. Above price is excluding GST in respect of this 
contract. No claim in this respect will be entertained. Income tax on payments shall be levied as per prevailing 
rules and will be deducted and deposited by Employer in accordance with the law and the provisions of tax 
deductions at source under Income Tax Act 1961. 

 
However, interim payment will be made as per the site measurements on Item Rate basis and certification of the 
Bank / Engineer-In-charge: 
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3) Completion Period: 

 
Time is the essence of the Contract. The work is to be completed in all respects within 180days from the date 
of receipt of the Work Order /letter of intent by the Contractor or handing over of site whichever is later. If the 
Contractor fails to complete the job within the agreed time period, the Contractor will have to bear liquidated 
damages as per the relevant clause mentioned in the Tender Documents. 

 
4) Earnest Money: 

 
The Contractor has deposited Demand Draft / Bank Guarantee for an amount of Rs 3,14,280/- as Earnest Money. 
In case of MSE empanelled firms, they are exempted from paying the EMD and tender cost, provided the 
registration with NSIC is valid and the name of activities/services/stores is related to the work called for. 

 
5) Inspection of Site: 

 
The Contractor has inspected the site before submitting his tender and has satisfied himself as to the nature of the 
work to be executed on the site. Any difficulties which the Contractor may come across in the course of the work 
shall in no way entitle the contractor to claim or receive extra payment unless the Employer is of the opinion that 
such difficulties could not have been foreseen and the Employer consents in writing. The site will be handed over 
to the contractor as per the terms of tender and in no case the contractor can claim for non-suitability of site 
condition for extension of time unless employer opinions the other way. 

 
6) Supply of Material and Labour: 

 
The Contractor shall arrange all labour, materials, Equipments, tools, tackles and everything necessary for the 
completion of the work. The Contractor will assume all responsibility for the safety, protection and accounting of 
all material and equipment and the work during construction. All materials used by the Contractor shall be of the 
best quality conforming to the required specification mentioned in the tender document and will be subject to the 
approval of the Bank / Engineer-In-charge/ Employer. All such materials not approved by Bank / Engineer-In-
charge/ Employer shall be removed at once by the Contractor at his own expense. The Contractor shall also at his 
own expense arrange for carrying out any test of materials which the Bank / Engineer-In-charge/ Employer may 
from time to time require or if so desired by the employer. 
 

7) Defective Work / Materials: 
 
If any part of the work done by the Contractor is found defective in workmanship or if bad or inferior materials 
have been used the Contractor shall at his own risk and cost demolish all such defective work and rebuild the 
same and / or replace the bad or inferior materials used within a time frame mentioned to the satisfaction of the 
‘Bank / Engineer-In-charge/ Employer’. The decision of the Employer / Bank / Engineer-In-charge in this regard 
shall be final and binding on the Contractor. In case of default of the contractor to remove the defective work and 
rebuild the same or replace bad or inferior materials as directed by the Employer, the Employer shall be entitled 
to employ anyone else to carry out the same at risk and cost of the Contractor and recover all expenses incurred 
in this regard from the contractor. 
The contractor should not damage the existing water proofing done on the roof. They should discuss about the 
work they are going to carry out with bank engineer/ Bank / Engineer-In-charge before they take up the work. In 
case of any damage done to the water proofing and detect leakage due to the same, the contractor will be made 
responsible to rectify the same at their cost to the full satisfaction of the bank. 

 
8) Inspection of Work: 

 
During progress of the work the site engineer of the Employer and Engineer-In-charge/ Employer shall be 
entitled at all times to have access to and inspect the work. If the work is inspected by the any Government/ 
Bank’s authorized persons, the contractor will fully co-operate and extend all help to meet the observations. 

 
9) Supervision: 

 
The Contractor shall provide one or more competent and technically qualified engineers duly and fully 
authorized to act on his behalf in all matters relating to the works to be carried out under or any other matter 
concerning this agreement and who shall at all times be present at the works while any work is in progress as per 
directions, explanations & instructions of Employer / Engineer-In-charge. 
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10) Compliance with Statutory Regulations & Work Rules: 
 

The Contractor shall be responsible for complying with the applicable laws / bye laws / Regulations in force from 
time to time and shall have to bear all statuary liabilities to the workers / personnel engaged for the job. Nothing 
will be paid extra in this regard. If any amount is paid by the Employer in this regard the same amount shall be 
deducted from the Contractor's dues. The Contractor shall have to arrange insurance cover for the workers / 
personnel engaged by him for the job. 

 
11) Determination of Contract: 

 
In the event of Contractor failing to keep / adhere to agreed schedule of work, or in the event of the Contractor 
failing to comply with the provisions of this contract by default and / or negligence and / or suspension of work 
or in the event of Contractor failing to complete the work within the stipulated period, the Employer may 
terminate this Agreement forthwith and employ, at the Contractor's risk and cost, another contractor or sufficient 
number of workmen to complete the work. 

 
12) Force Majeure: 

 
In case any Force Majeure condition herein mentioned occurs and continues for a period exceeding 15 days the 
parties here to undertake to sit together and devise ways for expeditious and proper performance of the 
obligations of the parties under this order. 
This clause will be operative only if the work is delayed by a) Acts of God 
b) Earthquake or floods or similar natural calamities. 
c) Serious loss or damage by fire or lightning. 

 
13) Arbitration: 

 
“In the event of any dispute or difference relating to interpretation and application of provisions of the contract 
and all disputes/claims whatsoever which shall either during the continuance of the contract or afterwards either 
between the parties to the contract or the respective representatives touching the construction/application of any 
provision/clause mentioned in the contract or any account or liability between the parties to the contract or as to 
any act or deed or omission of any party to the contract, in any way relating to these presents, shall be first at the 
discretion of the Bank attempted to be resolved in good faith by mutual discussion within 30 days of the dispute 
or question being raised failing which the same shall be settled by arbitration in accordance with provisions of 
Indian arbitration and Conciliation act 1996. 

 
The Parties concerned shall designate an arbitrator on mutual consent/consensus. In the event of no consensus 
being arrived, an Arbitral Tribunal shall be constituted comprising three Arbitrators, each party appointing one 
arbitrator and a third arbitrator to be appointed by the two arbitrators so appointed by the parties. The venue of 
the arbitration shall be exclusively at Chennai and any award passed by arbitrator or the arbitral Tribunal shall be 
final, conclusive and binding upon the parties and shall be deemed to have been made between parties 
themselves. The parties to the dispute shall share equally the cost of arbitration as intimated by the arbitrator”. 

 
Submitting to arbitration may be considered as an additional remedy and it does not preclude the Parties to seek 
redressal / other legal recourse. 
 

14) Engineer-In-charge: 
 

The term Bank / Engineer-In-charge in the said conditions shall mean Engineer-In-charge for the purpose of this 
Contract, such other person as shall be nominated for that purpose by the Employer, not being a person to whom 
the Contractor shall object for reasons considered to be sufficient by the Employer mentioned in the said 
Conditions provided always that no person subsequently appointed to be Bank / Engineer-In-charge under this 
Contract shall be entitled to disregard or overrule any provision, decision or approval or direction given or 
expressed by the Bank / Engineer-In-charge for the time being. 

 
IN WITNESS whereof the said contracting parties have set their hands and seals on the day and year first 
hereinabove witness. 
 
Witness Address         Employer 

 
Witness Address         Contractor 
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15. Integrity Pact 
This Contract will fall under the ambit of "Integrity Pact", as per Bank’s / CVC norms.  Integrity pact envisages an 
agreement between the prospective vendors/tenderers and the buyer, committing the persons/officials of both the 
sides, not to resort to any corrupt practices in any aspect/stage of the contract.  Only  those  vendors / tenderers who 
commit themselves  to  such a pact  with  the buyer,  would  be  considered  competent to  participate in  the bidding   
process.   In other   words, entering i n t o  t h i s  P a c t  would  be a preliminary qualification. 

 
 

The essential ingredients of the Pact include: 
a.   Promise on the part of the Principal (Indian Bank) not to seek or accept any benefit, which is not legally available. 
b.   Principal to treat all tenderers with equity and reason. 
c.  Promise  on  the  part  of  the  tenderers not  to  offer  any  benefit   to  the employees  of the Principal  not 
available legally. 
d.  Tenderers   not to  enter   into    any undisclosed   agreement or understanding with   other tenderers with 

respect to  prices, specifications, certification, subsidiary contracts etc. 
e.  Tenderers   not   to   pass any   information provided   by   Principal   as part   of business relationship to  others    

and  not  to  commit any  offence  under Prevention  of Corruption/ Indian Penal Code Act. 
f.  Foreign tenderers to disclose the name and address of agents and representatives in India and Indian Tenderers to 
disclose their foreign principals. 
g.    Tenderers   to  disclose  the  payments to  be  made  by  them  to  agents / brokers  or any other intermediary. 
h.    Tenderers to disclose any transgressions with any other company that may impinge on the anti- corruption principle. 
i.    Integrity Pact, in respect  of a particular contract, shall be operative from the  date  of  Integrity Pact  is  signed  by  

both  the  parties   till  the  final completion of the contract. Any violation of  the  same  would entail  
disqualification of the  tenderers  and  exclusion from  the  future business dealings. 

j. As a part of implementation of Integrity Pact under CVC guidelines, Bank may appoint Independent External Monitor 
(IEM). 
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INTEGRITY PACT 
 
 

INTEGRITY PACT Between Indian Bank hereinafter referred to as "The Bank" 

And................................. Hereinafter referred to as "The Tenderer / Contractor" 

Preamble 
 

The Bank intends   to award,   under   laid down organizational procedures, contract/s for 
....................................................................................................................................................... The    Bank   
values   full    compliance  with    all    relevant  laws    of   the   land,   rules, regulations, economic   use  of  
resources   and   off   airness   / transparency in  its relations with its Tenderers(s) and I or Contractor(s). 

 
In order   to achieve   these goals,  the  Bank  will  have  an  independent  External Monitor {IEM),   who 
wi l l  mo n i t o r  the t e nd e r    process  and  the  execution   of  the contract for compliance with the principles 
mentioned above. 

 
Section :1.- Commitments of the Bank 

 
The Bank commits itself   to take all measures   necessary   to prevent   corruption and to 
Observe the following principles: 

 
a)  No employee of  the  Bank,  personally or  through family members, will in connection with the tender 
for, or  the execution of a contract, demand, take a promise for or accept, for self or third person,  any 
material or immaterial benefit which the person is not legally entitled to. 

 
b) The Bank will, during the tender process treat all Tenderer(s) with equity and reason. The Bank will in 
particular, before and during  the tender process, provide to all Tenderer(s) the same information and will not 
provide to any Tenderer(s) confidential/ additional information through which the Tenderer(s) could obtain an 
advantage in relation to the tender processor the contract execution. 

 
c) The Bank will exclude from the process all known prejudiced persons. 

 
 

If the  Bank obtains information on the  conduct  of any of its employees which is a criminal offence  under  
the  IPC/  PC Act, or  it there  be a substantive suspicion  in this regard, the  

Bank will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 
 

Section  2- Commitment of the  Tenderer(s)/   Contractor(s)/ sub- Contractor (agencies) 
 

The Tenderer(s)/  Contractor(s)/ Sub- Contractor(s) commit themselves  to  take all measures necessary  to  
prevent  corruption. He commits himself  to observe  the following  principles during his participation in the 
tender process and during the contract execution. 

 
Tenderer(s)/ Contractor(s)/ Sub- Contractor(s) will not, directly or through any other   person or firm,  offer, 
promise or  give  to  any of  the     Bank's employees involved in the tender process  or the  execution  of the 
contract  or  to  any third   person   any   material  or other benefit which he/   she is not legally  entitled to,  
in   order  to   obtain  in   exchange  any advantage of  any kind  whatsoever during the tender process or 
during  the execution of the contract. 

 
The Tenderer(s) I Contractor(s)/ Sub-  Contractor(s) will  not   enter with  other Tenderers into  any 
undisclosed  agreement or understanding, whether formal or informal. This applies in    particular  to prices,  
specifications, certifications, subsidiary contracts, submission  or non-submission of   bids or any other actions 
to restrict   competitiveness or   to   introduce cartelization in the bidding process. 

 
The Tenderer(s)/ Contractor(s)/ Sub- Contractor(s) will not  commit any offence under  the relevant IPC/  PC 
Act:  further, the  Tenderer  (s)/  Contractor(s)/ Sub- Contractor(s) will not use improperly, for purpose of  
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competition or   personal gain, or pass on to others, any information or  documents   provided   by  the  Bank 
as  part   of  the  business   relationship, regarding plans, technical  proposals  and business details, including 
information contained or transmitted electronically. 

 
The Tenderer(s)/ Contractor(s)/ Sub- Contractor(s) of  foreign      origin      shall disclose the name    and  
address  of  the    Agents/    Representatives  in  India,  if  any.  Similarly,  the Tenderer(s)/ Contractor(s) of 
Indian Nationality  shall   furnish   the name   and address  of the   foreign     principals,    if   any.   Further, 
as mentioned in  the  "Guidelines   on Indian Agents   of    Foreign  Suppliers"   shall    be disclosed by the    
Tenderer(s) I Contractor(s)/ Sub- Contractor(s). Further    as mentioned in the  Guidelines,    all the   payments  
made  to the Indian  Agent/ Representative have to be in Indian Rupees only. 

 
The Tenderer(s) I Contractor(s)/ Sub- Contractor(s) will,  when  presenting   his bid, disclose any  and  all 
payments    he has  made,  is committed to  or  intends  to make to   agents, brokers or any other 
intermediaries in connection  with the award of the contract. 

 
The Tenderer(s) I Contractor(s)/ Sub- Contractor(s)   will   not   instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

 
Section3- Disqualification   from tender  process and   exclusion from future contracts 

 
If the  Tenderer(s)/ Contractor(s)/ Sub- Contractor(s), before  award  or during execution  has committed a 
transgression through a violation  of Section  2, above or any other  form  such as to put his reliability or 
credibility      in question, the Bank is entitled  to disqualify   the 
Sectjon 4- Compensation for Damages 

 
If the Bank has disqualified the Tenderer(s) from  the  tender  process prior  to the award according  to   
Section  3, the  Bank   is   entitled to   demand    and   recover  the damages equivalent to Earnest Money 
Deposit/ Bid Security. 

 
If the Bank has terminated the contract  according  to Section  3, or if the Bank is entitled  to terminate  the  
contract  according    to  Section    3, the  Bank  shall  be entitled  to demand and  recover  from  the  
Contractor liquidated  damages  of the contract value or the amount equivalent to performance Bank Guarantee. 

 
 
Section 5- Previous Transgression 

 
The   Tenderers declares  that  no   previous  transgressions  occurred  in the     last     three years   with   any   
other   Company  in    any  country conforming  to    the   anti-corruption approach or  with    any  other 
Public Sector Enterprises in India    that    could justify    his exclusion from the tender process. 

 
The Tenderer agrees that if  he makes incorrect statement on this subject, tenderer is liable to be disqualified 
from the tender process or the contract, if  already  awarded, is liable to be terminated for such reason. 

 
The imposition   and duration of the execution of   the tenderer will be determined by the tenderer based on 
the severity of transgression. 

 
The  Tenderer/Contractor acknowledges and  undertakes  to  respect  and  uphold  the  Bank absolute right to 
resort to and impose such exclusion. 

 
Apart from  the above, the Bank may take action for banning of business dealings/ holiday listing of the 
Tenderer/ Contractor as deemed fit by the Bank. 

 
If the Tenderer(s)/ Contractor(s)/ Sub- Contractor(s) can prove that he has resorted/ recouped the damage caused 
by him and has implemented a suitable corruption prevention system, the Bank may, at its own   discretion, as 
per laid down organizational procedures, revoke the exclusion prematurely. 

 
Section 6-Equal treatment of  all Tenderers/  Contractor(s)/ Sub- Contractor(s) 
The Tenderer(s)/ Contractor(s) to demand from all sub-Contractors a commitment in conformity with this 
Integrity Pact, and to submit it to the Bank before contract signing.  

4 9  



 

 

 

The Tenderer(s)/ Contractor (s)   shall be responsible for any violation(s) of the principles laid down in this 
agreement/ Pact by any of its Sub- Contractors/ Sub-vendors. 

 
 

The Bank will enter into agreement with  identical  conditions as this one with  all Tenderers/ Contractor. 
 

The Bank  will  disqualify from  the  tender  process  all  tenderers who  do  not  sign this Pact or violate its 
provisions. 
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SECTION   7-CRIMINAL   CHARGES   AGAINST    VIOLATING   TENDERER(S)/ CONTRACTOR(S)   
/SUBCONTRACTOR (S) 
 

If the  Bank obtains knowledge of conduct of a Tenderer, Contractor or Sub- Contractor or of an  employee or a 
representative or an associate of a Tenderer, Contractor  or Sub Contractor which constitutes corruption,  or of 
the  Bank  has substantive suspicion in this regard, the Bank will inform the same to the Chief Vigilance 
Officer. 

 
Section 8-Independent External Monitor/ Monitors 

 
The Bank  appoints  competent and credible  Independent External  Monitor  for  this Pact. The task  of the 
Monitor  is to review  independently and  objectively, whether and to what extent the parties comply with 
the obligations under this agreement. 

 
The Monitor   is not   subject   to   instructions by   the   representatives of   the   parties and performs his   
functions  neutrally and    independently.   It will  be   obligatory for  him    to treat    the    information   and  
documents  of  the Tenderers  I Contractors  as confidential. He reports to the Authority designated by the 
Bank. 

 
The Tenderer(s)/ Contractor(s) accepts that   the Monitor has the right to access without restriction  to  all  
Project  documentations  of  the  Bank  including  that  provided  by  the Contractor. The Contractor will also 
grant the Monitor, upon his request and  demonstration of  a valid  interest, unrestricted and unconditional 
access to his project documentation. The same is applicable to Sub- Contractors. The Monitor is under 
contractual obligation to treat the  information and  documents of  the  Tenderers)/ Contractor(s)/Sub- 
Contractor(s) with confidentiality. 

 
The  Bank  will  provide  to  the  Monitor  sufficient information  about  all  meetings among the  parties  
related  to  the  Project  provided such meetings  could  have  an impact  on  the contractual relations    between  
the  Bank  and  the  Contractor. The parties  offer to  the Monitor the option to participate in such meetings. 

 
As  soon   as  the   Monitor   notices,   or   believes   to    notice,   a  violation     of   this agreement,   he   
will   so   inform    the    Management   of   the   Bank   and   request    the Management to  discontinue  or  
take  corrective action,  or  to  take  other  relevant action. The     Monitor   can   in  this   regard     submit     
non-binding recommendations.  Beyond this,  the  Monitor   has  no  right   to  demand   from  the parties  that  
they act in a specific manner, refrain from action or tolerate action. 

 
The Monitor  will submit  a written report to  the  Authority designated  by the  Bank, within 
8 to 10 weeks from  the date of reference or intimation to him by the Bank and,   should   the occasion  arise  
submit   proposals  for  correcting problematic situations. 

 
 

If the Monitor  has reported to Authority designated  by the Bank, a substantiated suspicion of an offence  
under  relevant IPC/  PC Act, and the  Authority designated by  the  Bank  has not,  within  the  reasonable  
time  taken  visible  action  to  proceed against  such offence or reported it to the Chief Vigilance  Officer, the  
Monitor  may also transmit this information directly to the Central Vigilance Commissioner. 

 
The word 'Monitor" would include both singular and plural. 

 
Sectjon 9-Pact Duration 

 
This  pact begins when both  parties  have  legally  signed   it. It expires   for the Contractor 
12 months  after  the  last payment under  the contract, and for all other tenderers 6 months after the contract 
has been awarded on whomsoever it may be. 

 
If any claim is  made/  lodged during   this  time,  the same shall  be binding  and continue to be valid 
despite the lapse of this pact as specified above, unless it is discharged/determined by the Bank. 
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Section 10-Examination of Books of Accounts 
 

In case of  any  allegation of,  violation of  any  provisions of  this  Integrity Pact or payment of commission, 
the Bank or its agencies shall be entitled to examine  the Books  of  Accounts of  the  Tenderer   and  the  
Tenderer   shall  provide   necessary information of  the  relevant financial documents in  English and shall 
extend all possible help for the purpose of such examination. 

 
Section 11- Other provisions 

 
This agreement is subject to Indian Law, Place of performance and j u r i s d i c t i o n  is the Zonal office Kolkata 
Central, Estate Cell, 14, India Exchange place, Kolkata-7000106 

  
Changes  and  supplements as  well  as  termination notices  need  to  be  made  in writing Side agreements 
have not been made. 

 
If the  Contractor   is  a  partnership  or  a  Consortium, this  agreement,  must   be signed  by all partners or 
Consortium members. In case of  a Company, the  Pact must  be signed by a representative duly authorized by 
Board resolution. 

 
Should  one or  several  provisions of  this  agreement turn  out  to  be invalid, the remaining provisions  of this  
agreement remains  valid.  In this  case, the parties  will strive  to come to an agreement to their original 
intentions. 

 
In the event  of any contradiction between  the Integrity Pact and its Annexure, the Clause in the Integrity Pact 
will prevail. 

 
Any dispute  or difference arising  between  the  parties  with  regard  to the terms  of this Agreement/  Pact,  
any  action   taken   by  the  Bank  in  accordance   with   this Agreement/ Pact or interpretation thereof shall not 
be subject to arbitration. 

 
 
 

The parties hereby sign this Integrity Pact at……………….............................on....................... 
……………………………                              ………………………………………………... (For & On behalf 

of the Bank)                           (For  & On behalf  of Tenderer/Contractor) 
 
 
 

(Office Seal)                                                                                      (Office Seal) Place-------------------                                                                 
Place------------------- Date --------------------                                                                Date --------------
------ 

 
 
 
 
 
 

Witness 1:                                                                                               Witness 1: (Name &Address)                                                              
(Name &Address) 

 
 
 
 
 
 
 
 

Witness 2:                                                                                               Witness 2: (Name &Address)                                                                              
(Name &Address) 
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Bank Guarantee No. Date: 

PERFORMANCE BANK GUARANTEE 
 
Indian Bank, a body Corporate constituted under the Banking Companies Acquisition and transfer of undertaking Act, 
having its Zonal Office XXXXXXXXXXX(hereinafter referred to as Indian Bank) have entered into 
Agreement/Contract/Order No.------------------ dt ------------ (hereinafter called “the said Contract/ the said Order”)     with
 M/s ------------------------------------------ [hereinafter     called “the     said Contractor/Supplier”]     for the 
work of ------------------------------------------------------------ at below mentioned location. 
 

 Location 01:  XXXXXXXXXXXX 
XXXXXXXXXXXX 
XXXXXXXXXXXX 
XXXXXXXXXXXX 
 

1. Whereas under the terms of the said Agreement/Contract/Order, the Contractor/Supplier is required to furnish a 
Performance Bank Guarantee for 5% of tendered value i.e Rs. ------------------/- (Rs. Amount in words) towards the 
due fulfilment of the terms and conditions during the agreed time period or extension thereof, and also satisfactory 
performance of the said equipment supplied to Indian Bank during warranty period as per the warranty terms 
stipulated in the Agreement / Order. 

 
2.  Accordingly, we ---------------(name & Address of the issuing Bank) (hereinafter referred to as “The 

Surety:”, which expression shall, unless repugnant to the context or meaning thereof, include all its successors, 
administrators, executors and permitted Assignees.) at the request of ----------------- (name & Address of the contractor) 
do hereby undertake to pay to Indian Bank an amount not exceeding Rs. ------------------/- (Rs. Amount in words) on 
the failure of Contractor/Supplier in performance of their obligations as per the terms and conditions of the 
Contract/Order including the satisfactory performance of the item during warranty period as per the warranty terms 
stipulated in the Agreement / Contract/Order. 

 
3. The Surety do hereby unreservedly, irrevocably undertake to pay the amounts due and payable under this guarantee 
without any demur, merely on demand from Indian Bank within 10 days of such demand stating that the amount claimed is 
due by way of breach of terms and conditions of the Agreement/Contract/Order. Any such demand made on the bank shall 
be conclusive as regards the amount due and payable by the Bank under this guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. ------------------/- (Rs. Amount in words) and We undertake to 
pay to Indian Bank a amount not exceeding Rs. ------------------/- (Rs. Amount in words) so demanded not 
 

withstanding any dispute or disputes raised by the contractor/supplier of the equipment in any suit or proceeding 
pending before any Court or Tribunal relating thereto our liability under this guarantee being absolute and 
unequivocal. 

 
The Surety further agree that the guarantee herein contained shall remain in full force and effect during the 
period that would be taken for the performance of the said Contract/Order and that it shall continue to be 
enforceable till all the dues of Indian Bank under or by virtue of the said Contract/Order have been fully paid and 
its claims satisfied or discharged or till Indian Bank certifies that the terms and conditions of the said 
Agreement/Contract/Order have been fully and properly carried out by the said Contractor/supplier(s) and 
accordingly discharges this guarantee. 

 
4. The Surety further agree with Indian Bank that Indian Bank shall have the fullest liberty without our consent and 

without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the said 
Agreement or to extend time of performance by the said contractor/Supplier of the equipment from time to time or 
to postpone for any time or from time to time any of the powers exercisable by Indian Bank against the said 
contractor/Supplier and to forbear or enforce any of the terms and conditions relating to the said 
Agreement/Contract/Order and we shall not be relieved from our liability by reason of any such variation, or 
extension being granted to the said Contractor/ Supplier or for any forbearance, act or omission on the part of 
Indian Bank or any indulgence by Indian Bank to the said Contractor/Supplier or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have effect of so relieving us. 

 
5. The Surety lastly undertake not to revoke this guarantee during its currency except with the previous consent of 

Indian Bank in writing and agree that any change in the constitution of the said contractor/Supplier or the said 
Bank shall not discharge the Bank of its liability under this deed. 
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The validity of Bank Guarantee shall be up to DD/MM/YY 
And such date shall cover the period of warranty of all the supplies and excludes the period of defect liability. The 
Bank Guarantee shall remain valid for the period up to which the contractor is obliged for due performance of the 
said Agreement/ Contract/Order including the warranty period. 

 
6. This Bank Guarantee shall be governed by and constitute in accordance with Indian Law and shall be subject to 

exclusive Jurisdiction of Indian Courts. 
 

All the claims under this guarantee must be presented to the bank. 
 

7. Notwithstanding anything contained hereinbefore. 
 

Our liability under this guarantee is restricted to Rs. ------------------/- (Rs. Amount in words). The guarantee is 
valid up to DD/MM/YY or extension thereof. 

 
Unless a claim or demand made in writing is presented to us on or before DD/MM/YY, the date of expiry of this 
guarantee all your rights under this guarantee shall be lapsed and we shall be released and discharged from all 
liabilities there under. 

 
In witness where of the Bank through its officials has set its hand and stamp on ---day of --------- and the year---
---------- at ---------------------. 

 
SIGNED AND DELIVERED for and on behalf of 
 
For and on behalf of above named Bank. (Banker’s Name and Seal) 
Branch Manager  
 
(Banker’s seal) 
 
 
SEAL OF THE BANK 
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GENERAL SPECIFICATIONS 

 
To be read in along with particular specifications and bill of quantities These specifications are for work to be done, item 
to be supplied and materials to be used in the works as shown and defined on the drawings and described herein, to the 
satisfaction of the Employer / Consultant. 
 

A. GENERAL  WORK 
 

1.  External Scaffolding: 
1.1. Conventional scaffolding shall be of vertical members of steel/bamboos, spaced and filled by suitable horizontal 

members secured to each other firmly. This scaffolding shall be double, both connected and braced properly, and 
secured by connecting with the members of permanent structure, at regular intervals. No holes shall be permitted in 
external brickwork. Necessary platforms, railings and safety nets, safety belts, helmets, etc. shall be provided to 
ensure the safety of workers. To reduce the height of falling debris intermediate platforms on the scaffolding shall 
be erected. Access for labour and staff to the platform from the flats at the relevant levels will be given, if 
possible. Alternatively, adequate and safe lifting tackle for men and materials shall be provided by the tenderer at 
his own cost. 

1.2. Stitched hessian shall be tied to the external face of the scaffolding/platforms in order to avoid lumps of broken 
concrete flying around and causing accidents. Fencing at ground level shall be erected to dissuade third persons 
entering the work area. 

1.3. Any additional arrangement and/or any alterations/additions to the normal scheme of the scaffolding for overcoming 
obstructions in the plan and elevations of the building shall be thought of and provided for in the quoted rates. 

 
2.  Window Covering: 

2.1. Windows/doors/openings shall be covered with plywood or tin sheets and properly secured to protect the shutters and 
glass panes from falling debris, and to keep the dust out. 

2.2. Any equipment, furniture, fixtures, fittings etc., adjacent to the work area, should be either removed or adequately 
covered (as advised by the consultant) to avoid damage/breakage during the progress of work. 

 
3.  Propping & Shoring: 

3.1. The guidelines outlined on sketches shall be followed. 
3.2. Steel tube adjustable props are preferred. The sections of timber props, if used, shall be adequate to support 

the structure temporarily as directed by consultant. 
3.3. Bracings, base plates and wedging etc. are an integral part of the system. Providing adequate bracings, base 

plates and wedges is obligatory to have been included in the scheme for propping and shoring. 
3.4. The propping and shoring shall be kept and maintained in position till required as directed by the 

Consultant. 
 

B. STRUCTURAL/CONCRETE REPAIRS 
1.  Preparatory Work: 

Categories of damage to concrete. Generally, there will be four categories of defective concrete. The defects of design or 
construction are many times aggravated by corrosion of reinforcement and consequent damage to the concrete. 

 
1.1.  Category No. 1: Core concrete is sound, but the concrete cover is cracked, reinforcement is slightly rusted, 

but replacement of steel is not required. 
1.2.  Category No. 2 :  Damage due to corrosion of  reinforcement which itself is in tolerable state but core concrete 

is unsound due to inherent honeycombing, voids, cavitation, deterioration etc. 

1.3.  Category No. 3 :  Damage where corrosion of reinforcement is severe, the core concrete is compact and sound, but 
the concrete cover is cracked or spalled and corroded reinforcement is required to be restored by additional 
reinforcement. 

1.4.  Category No. 4:  Damage where corrosion of reinforcement is severe and core concrete is also unsound. 
Reinforcement is to be replenished by additional reinforcement. 
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2.  Defining the damaged  area: 
2.1. The doubtful area shall be checked.  Any loose plaster or cover coating shall be removed to expose the affected 

concrete surface. 
2.2. In case the exposed concrete surface is found to be sound but the plaster having come off due to lack of bond, the 

area shall be demarcated for re-plastering only. 

2.3. In case the exposed concrete is found to be damaged, then the damaged concrete shall be demarcated for 
repairs as described. 

 
3.  Chipping/Demolition/Breaking of RCC/Plaster/Brick OR any others : 

3.1. All precautions shall be taken by providing guard rails, barricading and covers in the interest of the safety of 
passersby. 

3.2. The debris shall be stacked as neatly as possible and carted away as soon as possible to the Municipal approved 
dumping area. 

 
4.  Surface preparation: 

4.1. All loose, disintegrated and cracked concrete shall be removed carefully by chipping hammer and/or chisel to 
expose sound concrete and to expose the rusted reinforcement if any. The removal of concrete shall be extended at 
least 150 mm. beyond the rusted length of reinforcement. Care shall be taken to leave sound and compact concrete 
undisturbed and to ensure that any good bond between the embedded reinforcement and parent concrete is not 
broken. 

4.2. All exposed sound concrete shall be chipped to roughen in order to receive the new treatment. 
4.3. The peripheral edges of broken concrete shall be cut true and in rectilinear patterns. Re-entrant/angled corners shall 

be chamfered. 
4.4. Plaster or coating, shall be removed to the extent of 100 mm. beyond the cut edges of the damaged concrete. 
4.5. Any inherent honeycombing, voids, cavitation etc. shall be noted and marked for grouting. 
4.6. All unwanted foreign materials shall be removed by wire brushing and washing with a water jet. 
4.7. Any  existing  reinforcement  reduced  in  size,  beyond  acceptable  limits  and  certified  as  such  by  the consultant, 

shall be cut and removed. 

4.8. The remaining reinforcement shall be cleaned thoroughly of all scales, rust and blemishes by light 
chipping and scrubbing with wire brush. An approved rust remover shall be used if so instructed by the 
consultant. 

 
5.  Reinforcement: Providing New Reinforcement {in case of category of damage to concrete Category: 3 & 4}: 

5.1. Any dislodged but acceptable reinforcement shall be anchored by means of dowels secured in the parent concrete, 
locking the reinforcement in position as shown in detailing sketches and/or as directed by the consultant. 

5.2. Where the existing reinforcement has rusted and wasted to an extent where it cannot be accepted, new reinforcement 
in the form of steel bars or welded mesh shall be provided as directed by the consultant. 

5.3. The new reinforcement shall be clean and free from loose mill scales, dust, rust, paint, oils etc. which may 
affect bonding between bars and concrete. 

5.4. The reinforcement is represented diagrammatically on drawings and sketches; the same is not necessarily shown in 
true projection. The reinforcement shall be assembled in accordance to clause no. 11 of IS: 456- 
1978. 

5.5. The new reinforcement shall be fixed to parent concrete by means of dowels secured in parent concrete as shown on 
the sketches as or directed by the consultant. 

5.6. Reinforcement shall not be bent after being embedded in concrete. Laps in reinforcement may be allowed only with 
the prior approval of the consultant. The lap length shall be as specified. 

5.7. Reinforcement may be required to be welded to the existing reinforcement as directed. The welding shall be in 
accordance with the recommendations of relevant standards for welding of steel bars used in reinforced concrete 
constructions. 

5.8. The gaps and contact between the exposed steel and parent concrete shall be caulked with a specified epoxy putty. 
5.9. The reinforcement old and new shall then be coated with a specified protective coat. 
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6.  Making Good the Broken Concrete by Polymer Modified Mortar 

All areas so chipped shall be subjected to water cleaning and drying. No deleterious material shall be left on the 
chipped surfaces. It is essential that the loose and cracked concrete shall be properly removed. It is essential that 
concrete around the rebar, which shows corrosion shall be removed properly, and sufficiently to ensure proper cleaning 
of rust from the rebar. 

 
In case the distressed concrete extends into the core of the section it is essential to seek the consultant’s approval prior to 
removal of this concrete. It is essential also to design proper support system and prop the area prior to removal of concrete 
beyond 5 mm inside the core area. 

 
6.1. BOND COAT: 

6.1.1. The specific quality requirements as stipulated in STS 6 above for a common work of bonding needed in restoration 
shall  be  followed.  All  the test facilities  are  generally  not  available  even  in  sophisticated laboratories in the 
country. Few manufactures do have such an in-house facility with them. The difficulty therefore lies in strict 
stipulations and their subsequent job-site compliance. Therefore reliability of the product quality is important. The 
coat of approved material shall be applied to all exposed surfaces of concrete at least 20 minutes prior to polymer 
modified mortar / treatment. The material to be used shall be non-acidic in nature. List of approved material is 
given in the document. Only those materials approved shall be allowed to be used unless equivalent permitted by 
PMC in case of non-availability. All chemicals used for Rust Inhibition, Bond coat, Polymer Modified Mortar shall 
be of same generic and same manufacturer to maintain homogeneity. 

6.1.2. The items to be used shall comply with all requirements as specified in STS 6 and the material purchased shall be 
given in the consultants’ custody in the original manufacturer’s sealed manner. It shall always remain in the client’s 
store &custody. 

 
6.2. Execution 
6.2.1. Preparation of concrete surface 

Concrete surfaces to which bonding chemicals are to be applied shall be exposed; this parent concrete should be free 
of loose and unsound materials. Surfaces shall be prepared by mechanical abrasion or using sand blasting/ stiff wire 
brushing as instructed by engineer. 

6.2.2. Inspection  of concrete surface prior to bond coat application. 
6.2.2.1. All concrete surfaces prior to applications of coating shall be thoroughly inspected and approved by the consultant. 

6.2.2.2. Surfaces shall be free from any deleterious materials, such as oil, dust, dirt etc. 
6.2.2.3. Adhesive mixes permitted for Epoxies only. Polymers come in ready to use packages. 
6.2.2.4. Bonding components shall be mixed in a clean container free from harmful residue or foreign particles. 
6.2.2.5. Epoxy components shall be thoroughly blended with a mechanical mixer to a uniform and homogeneous mixture. 

Small batches (up to 1 liter) however shall be allowed by manual mixing such as using spatulas, palette knives etc. 
 

6.2.3. Coating application on concrete / shot Crete / mortar placement 
6.2.3.1. Work of application of bonding coat shall not be allowed to be performed beyond 40C atmospheric 

temperatures. In case the temperature is above specified then it is essential that cooling of the surface shall be 
done by water application and then drying the surface of free water. 

6.2.3.2. Bonding coat shall be applied to concrete surfaces by spray equipment. However, contractor may apply the 
coating by brush, subject to the permission of engineer. 

6.2.3.3. Fresh plastic concrete as per suggested system of modification shall be applied while coat is still tacky. If Bond coat 
cures to extent of losing its tacks before plastic modified concrete is placed, the same shall be removed or slightly 
abraved and second coat of Bond coat applied. 

6.2.3.4. Freshly placed plastic concrete shall be thoroughly consolidated to ensure full bonding of new concrete. 
 

6.3. POLYMER MODIFIED MORTAR: 
The material used shall be as per the comparison of the infra spectrometer graph of the product the contractor wishes to 
use with that of the recommended product. The decision of the consultant as regards to the generic and brand shall be 
final for this contract and the contractor shall use only the material so approved. 
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6.3.1. Mortar mixes 
6.3.1.1. Mix polymer components in clean container free of harmful residue of foreign particles. 
6.3.1.2. Temperature  from  preparation  of  polymer  mortar  to  application  should  be  between0  to  40  degree centigrade, 

otherwise as recommended by manufacturer. 
6.3.1.3. Thoroughly blend polymer with a mechanical mixer to uniform and homogeneous mixture if the polymer is more 

than one month old. 
6.3.1.4. The proportion of mixing the polymer for modification shall be decided by the use of the modified mortar. 

For use in cover replacement the percent of polymer can be limited to 15 percent. However, for core 
replacement or in case of sections where distress is due to over stressing 20% modification is required. 

6.3.1.5. Polymer  Modified  Mortar  application.  Modified  mortar  shall  be  prepared  by  first  mixing  all  dry 
components in dry state mix required quantity of polymer with equal volume of water mixture. Mix the dry 
system and polymer and water mixture. Mix thoroughly by workable mix. For 1 bag of cement 7.5 Kg of polymer 
shall be used and the mortar shall be used 1: 3 volumetric mix. 

6.3.1.5.1.   Apply polymer modified mortar to concrete surface by hand packing and then sanding machine. 
Thickness shall be within the limits recommended by the manufacturer. Additional layers shall be applied 
to bring the surface to line and level as required. 

6.3.1.5.2.   Work polymer modified mortar into place and consolidate thoroughly so that all contact surfaces are 
wet by the mortar and entrained air is reduced to the level recommended by manufacturer. 

6.3.1.5.3.   Finish surface of polymer modified mortar to texture, Colour, and smoothness required for the specific 
application. This mortar coat should be finished by application of plain cement mortar in 1: 3 using 
53-grade cement. No water curing shall be applied to polymer modified mortar surface. However, over coat of 
plain cement mortar shall be cured with water as required after 12 Hrs. 

6.3.1.5.4.   Upon completion of finishing operations, allow mortar to cure in accordance with normal curing practices 
for polymer modified mortars. 

6.3.2. Curing 
6.3.2.1. All polymer treated surfaces can either be immediately covered with plain cement mortar, then cured after 

12 hours or the surfaces can be left to naturally cure without sprinkling water for two days and then covered 
with second coat of plaster. 

6.3.2.2. All plastered surfaces shall be water cured for seven days with the first two days the curing being done every five 
to six hours. When the atmospheric temperature of the site exceeds 40 degree Celsius then curing shall be resorted 
to as many times as required to keep the surface moist or to ensure the mortar temperature does not rise. 

 
C. GROUTING AND SEALING: 
1.  Grouting for Surface Repair: 
1.1.1. PRODUCTS. 
1.1.1.1. All components used for grouting repair system are to be from one of the approved makes of polymers. 

All components are to be of the same make. No components of different makes can be used in conjunction with each 
other. 

1.1.1.2. The products shall only be from the approved list of companies. 
1.1.1.3. Proper care is to be taken when using the material to maintain the required consistency and purity. 
1.1.1.4. Only polymer latexes based on styrene butadiene (SBR) or acrylics can be used. The latex should have solid to a 

maximum of 45% and minimum of 35%. The physical, chemical and structural properties of the material used are to 
be submitted and specific approval to be seeked for the material/system to be used. 

 
1.1.2. SURFACE INSPECTION AND PREPARATION 
1.1.2.1.   All surfaces to be treated are to be exposed to the base level with removal of all claddings, plasters, facades, 

waterproof layers etc. The surface is to be examined for surface cracks, crevices, spalls and honey combing. 
1.1.2.1.1.   Concrete surface to which treatment is to be applied shall be freshly exposed parent concrete free of loose and 

unsound materials. Prepare surfaces by mechanical abrasion unless prohibited by environmental limitations in 
which case acid etching may be used. 

1.1.2.1.2.   Mechanical abrasion: - Use sandblasting or scarifying or water blasting or other approved means. 
 

58 
 



 

 

1.1.2.1.3.   Acid etching: -Etch surface with a commercial grade (22 deg Baume) of hydrochloric acid diluted at a ratio of 
10:90 to 20:80. After this application, scrub surface with a stiff bristled broom, brush, or similar 
implement. Immediately after foaming action of acid has subsided, flush surface with water jets until all 
residue is removed. Repeat procedure until laitance is completely removed. Wash such areas with water at least 
three times and allow to air dry prior to further treatment. This method of cleaning is to be used only in 
exceptional cases and under normal cases permission will not be given for use of this method. 

 
1.1.2.2.       Inspection of concrete surfaces prior to mortar application 
1.1.2.2.1.     Inspect all concrete surfaces prior to application of mortar to ensure that requirements of this Article are met. 

1.1.2.2.2.     Surfaces shall be free of any deleterious materials such as laitance, curing compounds, dust, dirt, and oil. 
Materials resulting from surface preparation specified shall be removed. 

All concrete surfaces shall be dry unless a water - insensitive coating is used. Surface temperature shall be at least 40F to 
permit wetting of concrete surface by polymer coating. 

Evaluate moisture content for concrete by determining if moisture will collect at surfaces. This may be accomplished by 
taping a 4 x 4 ft polyethylene sheet to concrete surface. If  moisture collects on underside of polyethylene sheet before 
polymer would cure, then allow concrete to dry sufficiently.  Drying  of  the  surfaces  can  be  accomplished  by  either  
heating  the  surfaces  by blowlamps or by use of sawdust, sand or any other means so that the surface is bone-dry. 

 
1.1.3. Identification of method of grouting. 
1.1.3.1. Locate the cracks by either surface inspection or by scrubbing the surface. In case the cracks are not visible to 

naked eye use compressed air to clear the crack marks. Having identified the cracks use light chisel or mechanical/ 
electrical saws to clear the crack upto the depth of the crack. In case widening of the crack is necessary to reach the 
depth of the crack it is advisable to do so at this juncture. 

1.1.3.2. After clearing/ widening the crack use compressed air/ water jet to clean the opened crack surface. Ensure that the 
surface is dried in case water jet is used. 

1.1.3.3. A method of grouting through three rows of grout nipple is to be adopted for all such cases. Insertion of the grout 
nipples are as per the specification .The section shall then be subjected to a series grouting as per specification. 
This grouting shall be adopted with a mix of proper consistency. Once the grouting is completed the top surface 
shall be cleaned and brought to level. The surface shall be then left for proper setting of the grout for about 48 hours. 

1.1.3.4. Proper curing and safety precaution that form the integral part of the specification herein under referred shall be 
also followed in totality. The surface shall be ponded with water for ten days to test leakage. 

 
2.  Grouting for Distressed Concrete: 
2.1. PRODUCTS. 
2.1.1. All components used for grouting repair system are to be from one of the approved makes of polymers. All 

components are to be of the same make. No components of different makes can be used in conjunction with each other. 
2.1.2. The products shall only be from the approved list of companies. 
2.1.3. Proper care is to be taken when using the material to maintain the required consistency and purity. 
2.1.4. Only polymer latexes based on styrene butadiene (SBR), acrylics, or epoxies can be used. The latex should have solid 

to a maximum of 50% and minimum of 40%. The physical, chemical and structural properties of the material used are 
to be submitted and specific approval to be seeked for the material/system to be used. 

 
2.2. Surface inspection and preparation 
2.2.1. All surfaces to be treated are to be exposed to the base level with removal of all claddings, plasters, facades, 

waterproof layers etc. The surface is to be examined for surface cracks, crevices, spalls and honey combing. 
2.2.1.1. Concrete surface to which treatment is to be applied shall be freshly exposed parent concrete free of loose and 

unsound materials. Prepare surfaces by mechanical abrasion unless prohibited by environmental limitations in which 
case acid etching may be used. 

2.2.1.2. Mechanical abrasion: - Use sandblasting or scarifying or water blasting or other approved means. 
2.2.1.3. Acid etching: - Etch surface with a commercial grade (22 deg Baume) of hydrochloric acid diluted at a ratio of 

10:90 to 20:80. After this application, scrub surface with a stiff bristled broom, brush, or similar implement. 
Immediately after foaming action of acid has subsided, flush surface with water jets until all residue is removed. 
Repeat procedure until laitance is completely removed. Wash such areas with water at least three times and allow to 
air dry prior to further treatment. This method of cleaning is to be used only in exceptional cases and under normal 
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cases permission will not be given for use of this method. 
2.2.2. INSPECTION OF CONCRETE SURFACES PRIOR  TO MORTAR  APPLICATION 
2.2.2.1. Inspect all concrete surfaces prior to application of mortar to ensure that requirements of this Article are met. 
2.2.2.2. Surfaces shall be free of any deleterious materials such as laitance, curing compounds, dust, dirt, and oil. 

Materials resulting from surface preparation specified shall be removed. 
2.2.2.3. All concrete surfaces shall be dry as defined below unless a water - insensitive coating is used. Surface 

temperature shall be at least 40F to permit wetting of concrete surface by polymer coating. 
2.2.2.4. Evaluate moisture content for concrete by determining if moisture will collect at surfaces. This may be 

accomplished by taping a 4 x 4 ft polyethylene sheet to concrete surface. If moisture collects on underside of 
polyethylene sheet before polymer would cure, then allow concrete to dry sufficiently. Drying of the surfaces can 
be accomplished by either heating the surfaces by blowlamps or by use of sawdust, sand or any other means so that 
the surface is bone-dry. 

 
2.3. Identification of Method of Grouting. 

 
2.3.1. FOR ALL SURFACES HAVING CRACKS/ CREVICES 
2.3.1.1. Locate the cracks by either surface inspection or by scrubbing the surface. In case the cracks are not visible to 

naked eye use compressed air to clear the crack marks. Having identified the cracks use light chisel or mechanical/ 
electrical saws to clear the crack up to the depth of the crack. In case widening of the crack is necessary to reach 
the depth of the crack it is advisable to do so at this juncture. 

2.3.1.2. After clearing/ widening the crack use compressed air/ water jet to clean the opened crack surface. Ensure that the 
surface is dried in case water jet is used. 

2.3.1.3. A method of grouting through three rows of grout nipple is to be adopted for all such cases 
 

3.  GROUTING FOR HONEY COMBED SURFACES: 
3.1. For surface which exhibits honeycombed concrete, the surface has to maintain in its dry state and a method of grouting 

through triangular grout nipples is to be adopted. 
3.2. The opposite side to the grouting surface has to be sealed for flowing grout by either impervious cement plaster or 

by use of proper sealant as specified in the material to be used for grouting. 
 

3.3. SIZE AND SPACING OF NIPPLES. 
3.3.1.  To determine the size of nipples, use a standard caliper or a metric scale and measure the width of the opened crack. 

The size of the nipple to be fixed within the crack has got to be minimum half the surface width of the crack 
measured above but should not exceed 15 mm in dia. 

3.3.2.  The nipples to be used should be of metal with one end tapered and thickness should be sufficient to withstand 5 m 
head of water. The spacing for the crack depends inversely to the width of the crack and will not exceed more than 
300mm c/c and will not be less than 125mm c/c. The number of nipples along the crack will always be 1 less than 
two rows of nipples that needs to be fixed parallel to the crack at the same distance as the nipples spacing in the 
crack so as to form equilateral triangle with the apexes in the crack. 

 
3.4. SEQUENCE  OF GROUTING 

For all horizontal surface grouting simultaneous grouting through of manifold pipe system is recommended. The grout 
pressure required to be given should be min X’ for X” of slab. For grouting vertical surface bottom most row of nipples 
is to be grouted simultaneously. 

3.4.1. When a row or a nipple is grouted and no more grout passes through that nipple/row of nipple then that nipple/ row 
of nipple is to be cut and sealed. 

3.4.2. After the grout in the first nipple/ row of nipple cures then subsequent row is to be treated. This process shall be 
continued till all the nipples/ row of nipples are grouted. 

3.4.3. All the nipple /rows of nipple on that surface has to be treated before any change of direction is to be adopted. In 
case of change of direction, the same sequence has to be adopted. 

3.5. FIXING OF GROUT NIPPLES. 
All nipples are to be fixed in oversize drill hole extending to min. half of slab thickness but not exceeding 2/3 of slab 
thickness. They should be as erect as possible and drilled holes are to be properly sealed using proper sealants 
(impermeable). All surface cracks are also be sealed similarly. This operation to be completed min. 24 hrs. Prior to 
grouting operation. While using sealants epoxy based system or latex based are to be used. However, 
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 combination of two will not be permitted. After the grouting operation is over remove all pipes, manifolds installed 
and cut all the nipples, flush to the slab base and seal them with the same sealant used for sealing the crack. In case of 
exposed R.C. walls and slab surfaces cover them with appropriate quality of plaster and slurry finish the surface for 
smoothness. Plastering and cement slurry is to be measured and paid separately under appropriate heads in bill of 
quantity. (Grouting to be adopted for one surface only.) 

 
3.6. MATERIAL FOR GROUTING 

Latex based polymer modified cement slurry is to be used for grouting. The ratio to be used shall be 20 kg of chemical 
to every bag of cement. The slurry has to be kept in its slurry form by timely stirring by manual or mechanical means at 
regular intervals during the process of grouting. Once the operation starts grouting should not be stopped unless the 
grout oozes out of the adjoining nipple or level of grout in the container does not change over a period of not more 
than 30 minutes. 

 
All materials shall be supplied in sealed containers with labels legible and intact. 

 
Contractor shall arrange to store all materials at temperatures between 5 to 30 deg. Celsius unless otherwise 
recommended by manufacturer. 

 
All materials shall be handled in a safe manner and in a way to avoid breaking container seals. 

 
Contractor shall comply with manufacturer’s recommendations as to environmental conditions under which the material 
can be used/ applied. 

 
4.  POLYMER & GROUT TECHNIQUE OF WATER PROOFING: 

The following specifications need to be followed to be able to achieve   the desired result of treating a porous slab 
section and also creating a separate water proofing layer. 

 
4.1. Pre-Treatment.: 
4.1.1. Top Surface: All the wearing coats and water proofing layer existing on the present slab should be removed and the 

surface properly cleaned. The original slab surface shall be properly cleaned with a water jet prior to application of 
any treatment. In case of the surface having carbonation or corrosion related distress, this has to be treated first 
without the final coat of cover built-up being done. 

4.1.2. Bottom Surface: The plastered surface has to be cleaned and removed. The surface cleaned properly and the 
surface cracks are to be opened. In case of the surface having carbonation or corrosion related distress, this has to be 
treated first without the final coat of cover built-up being done. The cracks which are of micro and minor nature (less 
than 10mm thick) shall be kept open. 

4.1.3. Pre grouting: Pre grouting shall be adopted to clean the section of any deleterious material. The mix to be used for this 
grouting shall be very lean and with maximum viscosity and maximum set time. This grouting is to be adopted to 
clean the section and once grout starts to flow from the bottom surface. All other specification of nipple placement 
and depth of fixation shall be as per detailed specification. 

4.1.4. Bottom surface Sealing: Once the pre-grouting is completed all cracks and crevices that are visible shall be filled with 
a proper crack filling sealant of approved make. The surface shall then be properly plastered with a polymer 
modified mortar as per specification TS 10 and brought to proper shape and size. Any other treatment preceding this 
step shall be taken after about four days of curing. 

4.2. Grouting: The section shall then be subjected to a series grouting as per specification. This grouting shall be adopted 
with a mix of proper consistency. Once the grouting is completed the top surface shall be cleaned and brought to 
level. The surface shall be then left for proper setting of the grout for about 48 hours. 

4.3. Surface Water proofing treatment. The top surface shall be treated for a two coat chemical water proofing treatment. 
The treatment shall be preceded by placing proper wearing coat/ layer of a material as may be essential for the usage of 
the slab. All wearing coat shall be placed on the top of water proofing layer in a proper manner so as not to puncture or 
pierce the WPL. Proper anti- skid layer shall also be adopted on the wearing coat. 

4.4. Curing: Proper curing and safety precaution that form the integral part of the specification shall be also followed in 
totality. 
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D. WATERPROOFING: 
1.  Waterproofing Of Terraces: 

Waterproofing of terraces is carried out as described below and in the same sequence: 
 

1.1.    Break and remove old waterproofing treatment from terrace slab. 
1.2.    Remove the plaster from the parapet walls etc. upto  at least 300 mm. height from the slab top level. 
1.3.    Thoroughly chip and roughen exposed concrete. Rake out the joints of brickwork. Clean with wire brushes and wash 

thoroughly with plenty of water. 
1.4.    Any loose patches in base concrete shall be first repaired. If any steel is exposed, clean it and apply a protective 

coating. If any cracks are seen, open and seal them as directed by the consultant. 

1.5.    Cut in a form of “V” the junctions between walls and floor. Fix small pieces of brickbats along with 20 mm 
(3/4”) metal for coving of Watta (rounding) at the bottom of parapet wall. 

1.6.    Add one bag of cement in hundred liters of water. Stir the mixture to get consistent cement slurry. Spread this slurry 
on terrace and allow it to penetrate uniformly over the cleaned surface. Use well burnt brickbats for terrace 
waterproofing. 

1.7.    Fix (line dori) in a slope 1:125 starting from the lowest point from rainwater down take and by keeping 65 mm (2.5”) 
minimum thickness below rainwater outlet. 

1.8.    Fix brickbats in cement mortar layer of 1:6 proportion in a slope of 1:125 with waterproofing compound. 
Fill the cement mortar 1:4 with waterproofing compound in brickbat joints. Block rainwater outlet with gunny 
bag to avoid entry of cement slurry into it. 

1.9.    Cure the brickbat coba coat for at least seven days. 
1.10.  Lime mortar made from lime and fine sand in proportion of 1:5 is spread uniformly on the surface of 20 mm to 25 

mm uniformly. This bed is left to harden for one day. 
1.11.  The design pattern if any is to be marked over this bed with the use of cotton line string. A splash of water is 

sprinkled lightly on this bed and very little dry cement is spread for work area of next 15 minutes. Then pieces of 
china mosaic are pressed and filled in position. The joints between these two pieces shouldn’t exceed more than 3 to 4 
mm. These pieces are hammered with wooden mallet to achieve uniform surface. Make the projected edge (kani) 
between the parapet plaster and the watta on second day. 

1.12.  The surface is cleaned with saw dust to remove excess cement sticking to the glazed china mosaic surface. 
If surface is not cleaned thoroughly by this method then the same shall be cleaned with dilute acid after one month, as 
directed by the consultants. 

1.13.  Completed work is then cured for 15 days by ponding method. 
 

2.  Waterproofing of Chajjas/Balcony/Tank Top : 
2.1.    Clean the top of the Chajja and chisel extra mortar if any. 
2.2.    Apply thick cement slurry over the top of chajja. 

2.3.    Apply 1:1½:3 metal screen or brickbat coat. 
2.4.    Making rounding of 6”radius on the wall (watta) at the junction of chajja and wall of the building. 
2.5.    Cure this coat for seven days. 
2.6.    Apply finishing coat with C.M. 1:4 with waterproofing compound. 
2.7.    Provide drip mould at the bottom edge of chajja alongwith finishing coat. 
2.8.    Apply cement slurry with water-proofing compound for smooth finish (ghotai). Polish with metal float and make 

impression by 2mm diameter cotton line dori for avoiding cracking. 

2.9.    Cure the water-proofing for at least seven days with soaked gunny bags. 
 

3.  Waterproofing Of Toilet Block : 
3.1.    Waterproofing of toilet is carried out as described below and in the same sequence. 
3.2.    Break and remove old waterproofing treatment from toilet slab. 
3.3.    Remove the plaster from the side walls etc. upto atleast 300 mm. height from the slab top level. 
3.4.    Thoroughly chip and roughen exposed concrete. Rake out the joints of brickwork. Clean with wire brushes and wash 

thoroughly with plenty of water. 
3.5.    Any loose patches in base concrete shall be first repaired. If any steel is exposed, clean it and apply a protective 

coating. If any cracks are seen, open and seal them as directed by the consultant. 
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3.6.    Cut in a form of “V” the junctions between walls and floor. Fix small pieces of brickbats along with 20 mm (3/4”) metal 
for coving of watta (rounding) at the bottom of wall. 
3.7.    Add one bag of cement in hundred liters of water. Stir the mixture to get consistent cement slurry. Spread this slurry on 

slab and allow it to penetrate uniformly over the cleaned surface. Use well burnt brickbats for toilet waterproofing. 
3.8.    Fix (line dori) in a slope 1:125 starting from the lowest point from nahni trap. 
3.9.    Fix brickbats in cement mortar layer of 1:6 proportion in a slope of 1:125 with waterproofing compound. 

Fill the cement mortar 1:4 with waterproofing compound in brickbat joints. Block the nahni trap with gunny 
bag to avoid entry of cement slurry into it. 

3.10.  Cure the brickbat coba coat for atleast seven days. 
3.11.  Spread cement mortar in 1:4 proportion along with waterproofing compound over brickbat coba. Press the cement 

mortar by 2 meter long ruler. Level the surface by wooden float by keeping 25mm (1”) thickness. The finishing coat 
is made rough to receive the flooring tiles. 

3.12.  Completed work is then cured for atleast 07 days by ponding method. 
 
 

E. PLASTERING WORK: 
1.  External Plaster: 
1.1. The external plaster shall be applied in two coats and finished sand-faced. 
1.2. All the precautions such as covering windows by plywood/tin sheets and tying stitched Hessian to external face of the 

scaffolding shall be taken. The debris shall be taken down and stacked or carted away as directed. 
1.3. If the existing plaster is defective, the loose and damaged plaster shall be broken and removed carefully by chipping 

or by light chiseling, so as not to disturb the sound concrete/brickwork inside. 

1.4. If the plaster is to be applied on unrepaired concrete surface the exposed concrete surface shall be first 
roughened by close chipping, and then cleaned with brushing and washing. If roughening of concrete is not possible, 
then a bond coat such as hack aid plast or equivalent at the interface shall be provided. 

1.5. If the plaster is to be applied on repaired concrete surface, the base shall be kept rough to provide a key to the plaster. 

1.6. If brickwork is to be plastered, the joints shall be raked out atleast 8 mm. deep and cleaned. 
1.7. The surface to be plastered shall be cleaned of loose materials, is thoroughly watered and kept adequately wet during 

plastering. 

1.8. If plaster is done in patches, the bond coat must also be applied on the edges of old plaster in contact with new 
plaster. 

 
1.9. The external plaster shall be applied in two coats: - 
1.9.1. The first coat is mortar in cement:  sand 1:4 proportions, with a water cement ratio not exceeding 0.45. 

The surface shall be even and without any undulations so as to have a thin second coat. The first coat is made rough 
to provide a key to the second coat. The base plaster shall be thoroughly watered and cured for minimum two days 
before the second coat is applied. If second coat is not to be done immediately, then minimum seven days curing must 
be done. 

1.9.2. The second coat shall be a thin layer of mortar with cement:  sand 1:3, using, fine washed sand and the approved 
additive, applied evenly by a trowel and finished to required granular texture by a rubber sponge. The final line, level 
and plane shall match the existing unbroken plaster. The second coat shall be kept wet by watering and shall not be 
allowed to dry for at least seven days. 

 
2.  Internal Cement Plaster / Ready Mix Plaster With POP/PUTTY Finish 

The cement mortar used shall be in proportion 1:4 unless otherwise specified. One part of Portland cement shall be dry 
mixed with four parts of sand, sufficient water shall then be added to make a homogeneous mixture. Mortar usable 
within 1/2 hour only should be prepared at a time. Joints in brick and stone masonry shall be raked out to receive the 
plaster and concert surfaces shall be hacked and washed well before plastering. The brick work shall be kept wet for at 
least six hours before plastering. A first coat of plaster of requisite thickness shall be applied and shall be finished with 
a coat of plaster of Paris of OR White Putty not less than 4mm thick. This isused only as a finishing coat. Line and 
level of the surface shall be done inplaster. 

 
3.  Separation Joint Filling with Chicken mesh 22 SWG: 
3.1. Materials: Chicken wire mesh shall be 22 gauge of approved manufacturers, unless specified. 
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3.2. Fixing: The chicken wire mesh shall be provided at the junction of RCC and masonry work 150mm overlap on either 
side fixed with ‘U’ nails. 150mm center to center before plastering the junction. 

 
3.3. Measurement: Length and breadth shall be measured correct to a centimeter (cm) and its area shall be calculated in 

Square meters (Sq.Mt.) correct to two place of decimal. 
 

F. PLUMBING  AND SANITARY WORK 
 

1.  Stone Ware Pipes: 
1.1. Drain shall be laid in straight lines and to even gradient as shown on the drawings. Adequate care shall be exercised in 

setting out and determining the levels of the pipes and the Contractor shall provide substitute instruments, templates and 
equipment necessary for the purpose. 

1.2. The pipes before being laid shall be thoroughly cleaned specially the inside. Cracked or chipped pipes shall not be used 
on the work. 

1.3. The pipe joints shall be caulked with tarred gasket in one length for each joint, and sufficiently long to entirely 
surround the spigot end of the pipes, the gasket to be driven as far as possible into the joint by means of a suitable 
instrument. The spigot shall be centered in the socket and after the joint has be thoroughly cleaned and moisturized the 
socket shall be filled with neat cement paste which shall be sprayed off to form a neat fillet round the pipe. Each pipe 
shall be properly boned in so that the invert is to a true and even gradient. Whenever practicable all main drains 
shall be commenced at the point of the outfall, the necessary junctions for the branch drains being inserted as the 
work proceeds until the mains are completed. The branch drains shall then be commenced at the point of the junction 
with main drains. The whole of the drain pipes shall be accurately laid and butted closely together at the joints. Any 
earth, cement or other material entering the pipe line while jointing shall be thoroughly cleaned out of the pipes as the 
work proceeds. 

1.4. Concrete bedding for drains shall, unless otherwise specified be of C.C. 1:2:4, 150mm thick and of width specified 
benched half way upon both sides to the crown of the pipes. 

1.5. After sufficient internal has been allowed for the joints to set and before filling the trench, the joints of the pipes and 
drains shall be proved watertight by filling the pipes with water to a level 2M above the top of the highest pipes in the 
length to be tested, closing the ends of the sections and maintaining this water level for a period of one hour. If the 
testing is to conform to regulations of the local authorities it shall be done accordingly to the satisfaction of the local 
Authorities. 

1.6. All such testing shall be done wholly at the Contractor's expense inclusive of apparatus, provision of water etc. and 
the rate covers all the above works including C.C.C. bedding etc. 

 
2.  Solid Waste and Anti Syphonage Pipes : 

All solid pipe shall be of PVC with spigot and socket joints with head on spigot end. The pipes shall be secured to 
the masonry as specified. Solid pipes shall not be less than 100mm internal dia. 

 
Waste pipe to be of PVC/UPVC as specified; internal waste pipes should be connected to the inlet of sealed ventilated 
gully and external gully to the inlet of open gully or as specified. The joint of the gully shall be appropriate to the 
material. All waste pipes shall be tested to the Engineer's satisfaction with a 1.5M head of water. 

 
Anti - Syphonage Pipes: 
The traps on branch soil pipe shall be ventilated at a point not less than 75mm or not more than 30cm. form the highest 
point, may be of lead PVC or UPVC joints appropriate to those materials of dia., not less than 50 mm for W.C. and 
urinal. The size of main branch antisyphonage pipes serving a number of fittings shall be determined by the number 
connected thereto. The antisyphonage pipe may be connected to the main soil pipe above the level of the top most 
sanitary fitting or run upwards independently. 

 
PVC/UPVC PIPES (SOLID WASTE): 
PVC pipes shall conform to IS specification for high-density polyethylene pipes for drainage work. The pipes shall have 
smooth internal and external surfaces. Slight shallow longitudinal grooves or irregularities in the wall thickness shall 
be permissible provided that the wall thickness remains within the permissible limits PVC pipes shall be pressure ratings 
(working pressure) as indicated. The pipes shall carry Colour bands to indicatethe class of pipes. 

64 
 



 

 

Class of pipes Working pressure (Mpa) Colour 

class 1 0.2 Orange 

class 2 0.25 Red 

class 3 0.4 Blue 

class 4 0.6 Green 

class 5 1 Yellow 

 
 
 
 
 
3.  CPVC pipes (PORTABLE  WATER):  - 

CPVC pipes shall confirm to IS 4985 - 1981, Specification for CPVC pipes for potable water supply. The pipes 
shall be reasonably round. Internal and external surfaces of the pipes shall be smooth and clean, CPVC pipes shall be 
pressure ratings (working pressure) as 2 - 5, 4.5 and 10Kg / sq. cm. as indicated. 

 
CPVC pipes of all sizes are packed in polyethylene packing rolls and both the ends of the packed roll are sealed 
with air bubble film cap in order to provide protection during handling and transportation. After packing, the 
whole bunch of pipes is tightened with polypropylene/ HOPE strapping. Each role is then marked with size/type of the 
pipe, lot number and quantity. The packed pipe rolls are stored in their respective racks in properly  covered  storage  
area.  Apart  from  providing  protection  during  handling  and  transportation,  the packing rolls also protect the pipe 
from ultra violet rays. 

 
INSTALLATION GUIDELINES: 
1.  Visually  inspect  pipe  ends  before  making  the joint.  Use  of a chamfering tool  will  help  identify and 

crakes,  as it will catch  on to any crack. 

2.  Pipe  may  be cut quickly and efficiently by several methods. Wheel type  plastic tubing cutters 
are preferred. Ratchet type  cutter or fine  tooth  saw  are another options. However, when using the  
ratchet cutter be  certain to score  the  exterior wall  by  rotating the  cutter blade in circular motion 
around the pipe.  Do this  before applying significant downward pressure to finalize the cut.  This  step  
leads  to  a square cut.  In  addition, make sure  ratchet cutter blades are  sharp. Cutting tubing as 
squarely as possible provides optimal bonding area  within a joint. 

3.  Burrs  and filings  can prevent  proper  contact  between  the tube  and fittings  during  the assembly, and 
should  be removed  from  the outside  and inside  of the tube.  A chamfering tool is preferred, but a pocket  
knife  or file is also suitable  for this purpose. 

4.  Use  only  CPVC cement jointing. Use  CPVC cement, which is  fully  recommended by  the 
manufacturer. 

5.  When  using  adhesive  solution/solvent cement  be certain  of proper  ventilation. 
6.  When making a  join,  apply a  heavy, even  coat  of  cement to  the  pipe  end.  Use  the  same applicator 

without additional cement to apply a thin  coat  inside the  fitting socket. Too  much cement can cause 
clogged waterways. Do not allow excess cement to puddle in the fitting and pipe  assembly. This  could 
result in  a weakening of  the  pipe  wall  and  possible pipe  failure when the  system is pressurized. 

7.  Rotate  pipe one-quarter to one-half  turn  while  inserting  it into the fitting  socket  and remove  the excess  
adhesive  solution/solvent cement  from  the joint with clean  rag. 

8.  When making a  transition connection to  metal threads, use  a  special transition fitting or CPVC  
male   threaded  adapter  whenever  possible.  Do   not   over-torque  plastic  threaded connections. Hand 
tight  plus  one-half turn  should be adequate. 

9.  Hang or strap  CPVC systems loosely to allow for thermal expansion. Do not  use  metal straps with  
sharp edges that  might damage the  tubing. 

10.CPVC stub  outs  for  lavatories, closets and  sinks  are  appropriate. However, on  areas  where there  is a 
likelihood that  movement or impact abuse will  occur, metal pipe  nipples may  be a more   appropriate  
stub-out  material.  Showerheads,  tub   spouts  and   outside  still   cocks  are examples. 
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11.When  connected to a gas water  heater,  CPVC  tubing  should  not be located  within  50 cm of the flue. For 

water  heaters  lacking  reliable  temperature control,  this distance  may be increased up to 1 m a metal nipple 
or flexible  appliance connector should be utilized.  This measure  eliminates the potential  for damage  to 
plastic piping that might result from excessive radiant  heat from the flue. 

 
Solvent welded joints of PVC pipes: 
This technique to be used in all type of PVC Pipes. 

 
4.  VENT PIPES: 

The solid pipe above highest branch shall be continued upwards of full size above the roof, flat or sloping to such height 
as directed or as required by local regulations PVC cowl shall be provided at the top all pips so projected above the roof 
shall be properly secured with stays. 
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There shall be two vent pipes, on at the sewer trap chamber (and Inlet) and the other at the manhole at the head to the 
drain. From a point as near to the top of manhole as possible a 100mm or 150mm salt glazed stone ware drain shall be laid 
on concrete bedding and this shall be carried to the pint indicated on the drawing or as directed. The drain shall be brought 
to the surface of the ground with a suitable bend and jointed to a 100mm to 75mm pipe of specified Material & height. 
This pipe shall be provided with cowl at the top. 
 

NOTE:  All pipes shall be measured in R.M. of pipes laid and fixed complete and shall be paid for at rates set out in 
the priced schedule of quantities inclusive of all accessories. 

 
5.  GULLY TRAP AND CHAMBERS: 

Gully traps shall be 150mm x 150mm glazed stone ware laid on 15cm. bed with cement plaster rubbed 
smooth. A full size shall be 300mm x 300mm or as specified. Cast iron frame and cover painted two coats hot tar 
shall be fixed securely on top. The rate includes all these works specified. 

 
Sewer trap of approved make and size of slat glazed earthward shall be built into outfall manhole. The interceptor 
shall have cascade, clincher stopper with length of galvanized chain secured to a staple built into the wall the wall 
of the manhole joint below the cover. 

 
6.  PAINTS (PLUMBING  LINES): 

Acrylic Emulsion:  All the surface to be painted shall be clean and dry. All dirt, dust, oil, grease etc. shall be removed 
from the surface to be painted. Loose paint shall be removed by sand paper. Primer shall be applied of approved 
manufacturer. All coats to be laid evenly and properly with brush, the work should not show any hair marks, drops of 
paint and shall be allowed to dry thoroughly before the next coat is applied. 

 
Cement Paint:  The surface to be painted shall be thoroughly cleaned and soaked in water. Afterwards cement paint 
shall be applied of approved shade and colour. After each coat the surface shall be wetted before the next coat is 
applied. The paint surface shall be cured by keeping it moist for seven days. 

 
Bases                                        :         These shall be of best white lead, red lead, zinc white or oxide of 

iron of approved make. 
 

Vehicles                                  :          The  solid  shall  be  double  boiled  linseed  oil  and  shall appear, 
when filled in a phial, limpid pale and brilliant. It shall  taste 
sweet, with  very little  odor  and shall be  of approved 
quality. Solvents shall be spirits or turpentine. 

 
Pigments                                        :           These shall be of selected tinge and of approved make. 

 
Mode of Measurement               :           The average perimeter for all PVC pipe shall considered as 

that of 4” PVC pipe. 
The  average  perimeter  for  all  UPVC/CPVC  pipe  shall 
considered as that of 1”’ UPVC/CPVC pipe. 

Painting area for pipes will be measured in M2 

(Area = Perimeter * Height) 
G. PAINTING: 

 
1.  WHITE / COLOUR WASHING: 
1.1.   Materials: 
1.1.1. The materials for pREPAIRING lime wash shall be freshly burnt fat lime of good quality free from unburnt 

stone or other foreign matter. Lime shall be of “C” type as mentioned in IS 712. 
1.1.2. Lime shall be slaked on the spot, mixed and stirred thoroughly with sufficient quantity of water (about 4.5 litres 

per Kg.  Of lime) to make a thin cream. This shall be allowed to stand for a period of 24 hours and  then 
strained through a clean coarse cloth. Clean gum dissolved in hot water shall then be added in the proportion of 4 
gm. of gum Arabic to one liter of lime cream to prevent lime wash coming off easily when rubbed. 

1.1.3. Indigo (Neel) up to 3 gm per Kg of lime dissolved in water shall be added and stirred well. Water at 5 liters per Kg. 
of lime is then added to produce a milky solution. 
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1.1.4. Alternatively readymade whiting (ground white chalk) complying with IS 63 can be used. In this case whiting 
shall be dissolved in sufficient quality of warm water to form thin slurry, which shall then be screened through a 
clean  

 
coarse cloth. 2 gm.  Of gum and 0.4 gm.  Of copper sulphate dissolved separately in hot water shall be added for 
every liter of the slurry, which shall then be diluted with water to the consistency of milk for use. Rice size may be 
allowed instead of gum. 

1.1.5. Colour wash shall be lime wash as above to which a solution of water and lime fast pigment, boiled if directed, 
shall be gradually added and stirred until the required tinge is available. 

 
2.  PAINTING 

All the water base and oil base paints such as distemper, cement paint, enamel paint, flat oil paint etc. shall be of 
approved manufacturers and shall conform to the respective IS Codes and Standards. Colour and Shade shall be 
as approved by the Engineer-In-Charge. 

 
2.1. Supply 

All paint materials shall be supplied to the Site in the manufacturer’s sealed and branded containers. Any containers 
reaching site with broken seals are liable for instant rejection by the Engineer-In-Charge. 

 
2.2. Storage 

All paint materials shall be stored in cool dry conditions clear of other stores to the satisfaction of the 
Engineer-In-
Charge. 

 
2.3. Usage 

The mixing of materials of different brands before or during application shall not be permitted. 
 

Brushes, pails, kettles and other implements and tools used in painting or preparation of the work shall be clean and 
free from foreign matter. 

 
The instructions of the manufacturer shall be followed regarding preparation of surface and application of priming 
and finishing coats. In any event the following engineering practices shall always be followed while carrying out 
work as specified in IS 2395 Part-I & Part-II. 

 
(a)   No exterior or exposed painting shall be carried out under adverse weather conditions such as rains, 

extreme humidity, dust storms etc., 

(b)   The work shall preferably be carried out in shade to avoid blistering or wrinkling due to direct sunlight. (c)   All 

surfaces to be painted shall be free of loose matter, efflorescence, dust etc. before application of each coat. 
 

(d)   No paint shall be applied to works, which are internally or superficially damp. 
 

2.4. Preparation of Surfaces General 
All surfaces requiring paint shall be thoroughly cleaned of all dirt, dust, grease or oil before spotting or priming. Oil 
or grease film shall be washed off with an acid that is non-injurious to the surface or shop primers and rinsed off 
completely with plain or soapy water. Surfaces shall be dry unless dampening is required for a particular finished 
material. 

Before starting the work, the Contractor shall obtain the approval of the Engineer-In-Charge regarding the 
soundness and readiness of the surface to be painted on. 

 
2.5. Masonry, Concrete and Plastered Surfaces 

Surface shall be free from all efflorescence, mildew, loose paint or other foreign and loose materials. Surface with 
mildew or efflorescence shall be treated as follows: 

 
 All  mildewed  surfaces  shall  be  treated  with  an  approved  fungicide  such  as  ammoniacal  wash 

consisting of 7 gm. of copper carbonate dissolved in 80 ml.   Liquor ammonia and silica fluoride solution 
and allowed to dry thoroughly before paint is applied. 
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 All efflorescence shall be removed by scrubbing and affected surfaces shall be treated with a solution of 
muriatic acid in water (1:6 to 1:8) and washed fully with clean water and allowed to dry thoroughly. 

 
Masonry cracks shall be cleaned out and patch filled with mortar similar to the original surfaces uniformly textured. 
Where this type of re-surfacing may lead to the finishing paint being different in shade from the original surface, the 
surfaced area shall be treated with minimum one coat of cement primer, which shall be continued to the surrounding 
area from a distance of 100mm. 

 
The plastered surface shall be carefully rubbed smooth and thoroughly cleaned with clean fresh water. 

 
2.6. Metal 

All metal surfaces shall be absolutely clean, dry and free from wax, grease or dried soap films. Grease shall be 
removed by proprietary brands of approved solvent cleaner or other solutions or detergents. In addition, all steel 
and iron surfaces shall be free from dust, rust and scales. This shall be done by wire brushing and scraping.  All  
galvanised  surface  shall  be  pre-treated  with  a  compatible  primer  according  to  the manufacturer’s direction. 
Any abrasion in ship coats shall be touched with the same quality of paint as the original coat. The cleaning and 
operation of priming paint at site shall be carried out after the erection of steelwork. 

 
As required single or double scaffolding or ladder shall be used without damaging or scratching the surfaces to be 
painted. 

 
2.7. Woodwork 

Surfaces to be painted shall be thoroughly dry, clean and smooth, properly sand papered to a fresh surface. Resinous 
exudation and large knots shall be removed and replaced with filler (sound wood). Small knots that do not justify 
cutting and sap tracks shall be covered with minimum two coats of pure shellac coating applied thinly and extended 
25 mm.  Beyond the area. 

 
Parts of timber to be enclosed shall always be primed unless already impregnated. When the priming is hard, all 
cracks, holes, open joints etc. shall be made good with hard stopping and rubbed down with fine abrasive paper. 

 
Primer of joinery shall be applied only on site after the Engineer-In-Charge has approved the joinery. 

 
2.8. Application 

The method of application shall be as per the recommendations of the manufacturer, wherever relevant. Applications 
shall be by hand brushing, rolling or air spray.   All priming undercoats shall be applied by brush only. Rollers 
and spray equipment shall not be used for the purpose. 

 
All materials shall be evenly applied, shall be free of sags, runs crawls or other defects.  All coats shall be of proper 
consistency. All primer and undercoats shall be tinted to approximate the colour of the finishing coats. Finished 
coats shall be of exact colour and shade as per approved samples and all finish shall be uniform in colour and 
texture. All parts of moulding and ornaments shall be left clean and true to finish. 

 
All coats shall be thoroughly dry before being papered or before the succeeding coat is applied. Coats of paint 
as specified are intended to cover surfaces perfectly. In case the surface is not covered properly by applying the 
specifying number of coats, further coats shall be applied by the Contractor when so directed by the Engineer-In-
Charge. 

 
In case of selection of special shades and colour (not available in standard shades) the contractor shall mix different 
shades and prepare test panels of minimum size 1 metre square as per instructions of the Engineer- In-Charge and 
obtain his approval prior to application of finishing paints. 

 
2.9. Equipment and Protection 

All brushes used for the job shall be clean and in good condition. 
Spray painting equipment shall be a type that will produce full, even coatings, shall be equipped with grease and 
water separators and kept properly clean and well maintained at all times.Sufficient drop cloths, shields and other 
protective equipment shall be used to prevent sprays or droppings from fouling surfaces not being painted. Empty 
containers, saturated rages and waste shall not be allowed to accumulate.  
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Any required ventilating or isolating measures for protecting his workmen and others from toxic or unhealthy 
conditions due to painting shall be provided by the Contractor. 

 
3.  PLASTIC EMULSION PAINT: 

Materials, surface preparation, Application, Equipment and protection, cleaning etc. shall be as described under- 
Painting specifications. The plastic emulsion paints is not suitable for application on external, wood, and iron 
surface, which are liable to heavy condensation. These paints are to be used on internal surfaces except wooden 
and steel. Plastic emulsion paints as per IS: 5411 of approved brand and manufacture and of the required shade 
shall be used. 

3.1. Application 
The paint is mixed thoroughly adding about 50% water and then strained through a cloth. The paint is then applied 
on wall and allowed to dry thoroughly. A putty is prepared by mixing whiting and paint and is filled wherever 
necessary in holes depressions etc. 

For the second coat only about 15 to 20% water is added. 
(The correct quantity of water to be added shall be as per manufacturer’s instructions) 

 
The number of coats shall be two unless otherwise specified in the item.  The paint will be applied in the usual 
manner with brush, spray, or roller. The paint dries by evaporation of the water content and as soon as the water has 
evaporated the film gets hard and the next coat can be applied. The time of drying varies from one hour on absorbent 
surfaces to 2 to 3 hours on non- absorbent surfaces. 

 
4.  OIL PAINT : 

Materials, surface preparation, application, equipment & protection, cleaning etc. shall be as described under- Painting 
specifications. 

4.1. Application 
Unless otherwise specified, paint shall be applied with brushes. The contents of the drum and tins shall be well 
stirred before using and occasionally during the use to prevent sedimentation at the bottom. 

4.2. Priming coat 
The priming coat shall be made up of materials depending on the surfaces to be plastered and specified or 
recommended by the manufacturer. 

The primer shall be ready mixed primer of approved brand and manufacture and shall be compatible with finished 
painting scheme. 

Where primer for wood work is specified it shall be prepared as per manufacturers specifications. The wood work to 
be painted shall be dry and free from moisture. The surface shall be thoroughly cleaned. All unevenness surface 
shall be rubbed down smooth with sand paper and shall be well dusted. Appropriate filler material conforming to IS: 
345 with same shade as paint shall be applied. 

4.3. Finishing coat 
Unless otherwise specified, the finishing shall be done in at least two coats of paint. The last coat shall give a flat, 
semi glossy or glossy finish as directed by the Engineer-In-Charge. 

 
5.  SYNTHETIC ENAMEL PAINT: 

In regards to materials, surface preparation, application, equipment & protection, cleaning etc. shall be as described 
above. Synthetic enamel paint conforming to IS: 2932 shall be of approved brand and manufacture and of required 
shade. 

 
5.1. Application  Priming coat 

Primary coat shall be of ordinary paint of shade to match with the top coat as recommended by the same 
manufacture.  As top coat shall be used.  Under coat shall be allowed to dry overnight. It shall be rubbed next day 
with the finest grade of wet abrasive paper to ensure smooth and even surface, free from brush marks and all 
loose particles brushed off. 

 
5.2. Finishing coat 
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It shall be applied on properly primed surface. Subsequent coat shall not be applied till the previous coat is dry. The 
previous coat shall be lightly sand prepared for better adhesion of subsequent coats. 

Top coats of synthetic enamel paint of desired shade shall be applied after the under coat is thoroughly dry. 
Additional finishing coats shall be applied if found necessary to ensure properly uniform glossy surface. Unless 
otherwise specified, the finishing shall be done in at least two coats of paint. The last coat shall give a flat, semi 
glossy or glossy finish as directed by the Engineer-In-Charge. If, however, the surface is not satisfactory 
additional coats as required shall be applied to get correct finish. 

 
6.  WATERPROOF CEMENT PAINT: 

In regards to materials, surface preparation, application, equipment & protection, cleaning etc. shall be as described 
above. The cement paint shall be conforming to IS: 5410 of approved brand and manufacture and of required shade. 

 
6.1. Application  Priming coat 

Cement primer coat is used as a base coat on wall finish. The cement primer is composed of a medium and 
pigments which are resistant to alkalis present in the cement in wall finish and provides a barrier for the protection 
of subsequent coats. Primer coat material shall be as per recommendation of finish coat material. Primer coat shall 
be preferably applied by brushing and not by spraying on the clean dry and smooth surface. The surface shall be 
finished as uniformly as possible leaving no brush marks. It shall be allowed to dry for at least 48 hours, before 
subsequent coat. 

6.2. Finishing coat 
The solution shall be applied on the clean and wetted surface with brushes or spraying machine. The solution shall 
be kept well stirred during the period of application. Cement paint shall be mixed with water in two stages and 
strictly as per manufacturer’s instructions. 

The surfaces shall be given one coat of paint. Care shall be taken so that the paint does not dry out too 
rapidly. After 4 to 6 hours, the water shall be sprinkled over the surface to assist curing and prevent cracking. After 
the first coat has dried (24 to 48 hours), the second coat shall be applied in a similar manner. The finished surface 
shall be kept moist by occasional sprinkling with water for seven days after painting. 

Water proof cement paint shall not be applied on surfaces already treated with white wash, colour wash, distemper 
dry or oil bound, varnishes, paints etc. 

 
SPECIAL CONDITIONS OF CONTRACT 

 
1.  DRAWINGS AND SPECIFICATIONS 

The works  shall  be carried  out to  the entire satisfaction  of  the  EMPLOYER  and the  Consultant,  in 
accordance with the signed drawings and specifications and such further drawings and details as may be provided by 
the Consultant, and in accordance with such written instructions, directions and explanations as may from time to 
be given by the Consultant, whose decision as to the sufficiency and quality of the work and materials shall be 
final and binding upon all parties. If the work shown on any such further drawings or work that may be necessary to 
comply with any such instructions directions or explanations, be in the opinion of the contractor extraction that 
comprised in or reasonably to be inferred from the contract he shall before proceedings with such work, give notice 
in writing to this effect to Consultant, and in the event of the Consultants/employer agree to the same in writing the 
contractor shall be entitled to an allowance in respect of such extra work as on authorized extra. If the Consultant and 
the contractor fail to agree as to whether or to there is an extra, then, if the Consultant decided that the contractor is to 
carry out the said work, the contractor shall do so, and the question whether or not there is any extra, and it so the 
amount thereof, shall failing agreement, be settled by Arbitration as hereinafter provided, but such references shall in 
no way delay the fulfillment of this contract. 

 
No drawings shall be taken as in itself on order for variation unless, in addition to the Consultant’s 
signature, it bears express words stating that is intended to be such an order or bears a remark ‘VALID FOR  
EXECUTION’. No claim for payment for extra work shall be allowed unless the said work shall have been 
executed under the provisions of clause 6 or by the Authorities or directions in drawing of the Consultant as herein 
mentioned. 
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One complete set of the signed drawings and specification and scheduled of quantities shall be furnished by the 
Consultant to the Contractor. The Consultant shall furnish within such time, as he may consider reasonable, one copy 
of any additional drawing, which is his opinion, may be necessary for the execution of any part of work. Such 
copies shall be kept at the works, and the Consultant or his representatives shall, at all reasonable time have access to 
the same and shall be return to the Consultant by the contractor before the issue of the Final certificate. 

 
2.  INSPECTION OF DRAWINGS 

Before filling in the tender, the contractor will have to check up all drawings and schedule of quantities, and will 
have to get an immediate clarification from the Consultant on any point that he feels is vague or uncertain. No claim 
of damages or compensation will be entertained on this account. 

3.  EXECUTION OF WORK (PRICES TO INCLUDE) 
The  whole  of  the  work  is  described  in  the  contract  a  (including  the  schedule  of  Quantities,  the specifications 
and all drawing pertaining there to) and as advised by Employer / Consultant from time to time is to be carried out 
and completed in all its parts to the entire satisfaction of the Employer /Consultant. Any minor details of the work 
which may not have been definitely referred to in this contract, but which are usual in practice and essential to the 
work, are deemed to be include in this contract. Rates quoted in the Schedule shall be inclusive of all freights, taxes, 
such as octroi, sales tax, Royalties, duties, excise, turnover tax, sales tax on works contract, etc., as well as 
transportation, so as to execute the contractor as per the rules and regulations of Local Bodies, State Government 
and Government of India. 

 
The rates quoted in the tender should include all charges for: 

 
(a)   Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc 
(b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials and 

workmanship protection from weather, shuttering, temporary supports, platform and maintenance of the same. 
 

(c)   Covering for the walling and other works during inclement weather or striking or whenever directed as necessary. 

 
4.  SITE SUPERVISION 

The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at site, for (1) 
joint measurements and preparations of bills, (2) for testing materials at site and outside laboratory, (3) for other 
general supervision. Their appointment may be consulted with Employer / Consultant. The site Engineers shall not be 
removed from the site without the written consent of the Employer / Consultant. 

 
5.  MATERIALS AND WORKMANSHIP 

The contractor under this contract binds himself to use first class materials. Quality of workmanship shall be of the 
highest order befitting the nature of the project. All work not up to the standard shall be summarily rejected 
and the Contractor will be required to dismantle the defective work and redo the work at his own cost and risk. The 
decision of the employer regarding the quality/standard of workmanship shall be final and binding on the contractor. 

 
6.  DIMENSIONS 

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large- scale details take precedence 
over small-scale drawings. In case of discrepancy, the contractor is to ask for a clarification before proceeding with 
the work. Accordingly if any work is executed without prior clarification it is liable to be rejected and shall not be 
paid for. 

 
7.  PROGRAMME OF WORKS 

Contractor shall have to prepare and submit the CPM/PERT/BAR chart charges for Consultant’s approval 
immediately after issue of the work order and display the approved charts in the site office. He shall also make bar 
charts indicating individual items and during the progress of work he shall update the bar charts showing the 
proportionate progress of work every week. He shall strictly adhere to the programme of works as per 
CPM/PERT/BAR charts showing the proportionate progress of work. 

 
7. PROCUREMENT OF MATERIALS 
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Contractor shall procure all the materials for the work from the open market.  Time is the essence of the contract.  
Acceptance  of  the  completion  date  by  the  contractor  shall  mean  that  he  has  taken  into consideration the 
availability of all material of approved make and quality in sufficient quantities at site to enable him to complete the 
entire work in the stipulated period. 

Contractor will get sample of all materials approved by the Employer / Consultant before placing order / 
purchase / procurement. They shall conform to I.S. codes and or tender specification as applicable. 

 
For all materials the contractor shall quote for the best quality of the materials of best make / source or supply and it 
will be got approved by Employer / Consultant before procurement. 

In case sufficient quantities of approved quality materials from approved source are not available in time, contractor 
may have to procure the same for neighboring area with longer leads as required and directed at no extra cost. The 
material will be, however as per relevant I.S code as and wherever applicable. 

9.   UNFIXED MATERIALS 
When any materials intended for the works shall have been placed at site by the Contract, such material shall not 
be removed there from (except for the purposes of being used on the works) without the written authority of the 
Employer / Consultant and when the contractor shall have received payment in respect of any certificate in which the 
Consultant shall have stated that he has taken in to account to value of such unfixed materials on the works such 
material shall become the property of the Employer and the contractor shall be liable for any loss or damage to any 
such materials. 

10. CUSTODY AND SECURITY OF MATERIALS 
The contractors shall be responsible for the custody and security of all materials and equipment at site and he will 
provide full time watchman / watchmen to lock after his materials, stores, equipment, etc. 

 
11. RATES 

Contractor shall quote all the rates both in figures and in words and any alterations shall have to be initiated by the 
contractor. Rates quoted by the contractor for the same item in different schedules will be same and in  case  different  
rates  are  quoted,  the  lowest  will  be  taken  as  correct  and  the  schedule  corrected accordingly. In case of 
discrepancy between figures and the words the rate quoted in words shall be taken as correct one. All quoted rates 
should be inclusive of sales tax on works contract. Rates quoted by the contractor shall hold good for all the work 
carried out to any height and depth as shown in detailed drawings and as required and directed by the Consultant. 

 
Rates quoted by the contractor shall also hold good for any small work at any place at site. 

 
12. PRICES FOR EXTRAS ETC., ASCERTAINMENT OF 

Should it be found after the completion of the works from measurements taken (in accordance with the previous 
paragraph) that any of the quantities or amounts of the work thus ascertained are less or greater than the amounts 
specified for the works in the priced schedule of quantities and / or tender or that any variations, is made, the 
valuation of such quantities, amounts or variations, unless previously or otherwise agreed upon, shall be made 
accordance with the following rules 

The net rates or prices in the original tender shall determine the valuation of the extra   work, where extra work is of a 
similar character and executed under   similar conditions the work priced therein. 

The net prices the original tender shall determine the value of the item omitted, provided if omissions vary the 
conditions under which any remaining items of work are carried out, the prices for the same shall be valued under 
thereof 

(a) Where extra works are not of similar character and / or executed under similar conditions as aforesaid or where the 
omissions vary, the conditions under which any remaining items of work are carried out of it the amount of any 
omission or additions relative to the amount of the whole of the contract works or to be any part thereof shall be 
such that in the opinion of the Consultants the net rate or price contained in the priced schedule of quantities or 
tender or for any item of work involves loss or expenses beyond that reasonably contemplated by the  contractor 
or  is by reason of  such omission  or addition rendered unreasonable or inapplicable, the Consultant shall fix in 
consultation with the Employer such other rate or prices as in the circumstances he shall think reasonable and 
proper, which shall be final and binding on the contractor. 
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(b)   Where extra work cannot be properly measured or valued, the contractor shall be allowed any work 
prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then in 
accordance with the local day work rates and wages for the district, provided that in either case vouchers 
Specifying the daily time (and if required by the  Consultant, the workmen’s name)  and materials employed 
at or before the end of the week following that in which the work has been executed. 

(c)   The measurements and valuations in respect of the extra items of contract shall be completed within the 
‘period of final measurement’ or within three months of the completion of the contract works as defined under 
clause no 17 (Certificate of Virtual Completion) 

13.EXTRA ITEMS RATES 
The work or extra items shall be started only after the approval of extra items rates by client / Consultant. Rates for 
additional or extra items of construction work, which can be derived from the contract item rates and are not covered 
in the contract, shall be calculated on the basis of actual cost plus 15 % for profit plus applicable service tax. 

14.CONSULTANT’S  DRAWINGS AND INSTRUCTIONS 
A set of major drawings along with the contract documents shall be provided to the contractor. For any clarifications 
or further drawings are required by the contract, during or before the start of construction work, the Contractor shall 
inform the Consultants in writing to provide the same. Working details will be given to the contractor from time to 
time during the progress of work as and when required. In case of other drawing  is  required  by  the  contractor  he  
will  give  a  minimum  ten  days’  notice  to  the  Employer  / Consultant. 

15.FAILURE       BY      CONTRACTOR     COMPLY       WITH       CONSULTANT   AND/ OR    EMPLOYER’S 
INSTRUCTIONS 

If the contractor after receipt of written notice from the Consultant requiring compliance with such further 
drawings and / or Consultants instruction, fails within seven days to comply with the same, the Employer / Consultant 
may employ and pay other persons to execute any such work whatsoever as may be necessary to  give  effect  
thereto  and  all  cost  incurred  in  connection  there  with  shall  be  recoverable  from  the contractors by the 
Employer on a Certificate by the Consultant as a debit or may be deducted by him from any money due or which 
become due to the Contractors. 

16.INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 
The contractor shall furnish the Employer / Consultant the following: 
(a)   Detailed industrial statistics regarding the labor employed by him etc. 
(b)   The Power of Attorney, name and signature of his authorized representative who will be in 
(c)   Charges for the execution of work. 
(d)   List of technically qualified persons employed by him for the execution of this work. (e)   The 
total quantity and quality of materials used for the works. 

(f)   The list of plant and machinery employed for this work. 
 

17.CONSULTANT’S  DELAY IN PROGRESS 
The Consultant may delay the progress of the works in case of rains or otherwise, without vitiating the contract and 
grant such extension of time with the approval of the employer for the completion of the contract as he may think 
proper and sufficient in consequences of such delay, and the contractor, shall not make any claim for compensation or 
damage in relation thereto. 

18.CERTIFICATE AND PAYMENTS 
The contractor shall be paid by the Employer from time to time, by installments under interim Certificates to be 
issued by the Consultant to the contractor on account of the works executed by the contractor when in the opinion of 
the Consultant, work to the approximate value, named in the Appendix as ‘Value of work for interim Certificates’ (or 
less at the reasonable discretion of the Employer / Consultant) has been executed in accordance with this contract, 
subject however, to a retention of the percentage of such value need in the Appendix hereto mentioned as ‘retention 
percentage for interim Certificates’ until the total amount retained shall reach the sum named in the appendix as Total 
Retention money after which time the installments shall be up to the full value of the work subsequently so executed 
in the interim Certificate, such amount as he may consider proper on account materials delivered upon the site by 
the Contractor for use in the work. And when the works have been virtually completed and the Consultant shall have 
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certified in writing that they have been completed, the contractor shall be paid in accordance with the Certificate  

issued by the Consultant the sum of money named in the Appendix after satisfying themselves as ‘Installment after 
Virtual Completion’ being a part of the said ‘Total Retention Money’. 

The Contractor shall be entitled to the payment of the final balance in accordance with the final Certificate to be 
issued in writing by the Consultant at the expiration of the period refer to as ‘The Defect Liability Period’ in the 
Appendix hereto, from the date of Virtual Completion or as soon as after the expiration of such period as the work 
shall have been finally completed and all defect made good according to the true intent and meaning hereof, 
whichever shall happen, provided always that the issue by the Consultant of any certificate during the progress of the 
works or after the completion shall not relieve the Contract from his liabilities in cases of fraud , dishonesty or 
fraudulent concealment relating to the works of materials or any matter dealt within the certificate, and in case of all 
defects and insufficiency in the works or materials which reasonable examination world have disclosed. No certificate 
of the Consultant shall of itself be conclusive evidence that any works and materials to which it relates are in 
accordance with the contract. 

The Consultant shall have power to withhold any certificate if the works or any part thereof is not being carried out to 
his / employer satisfaction. 

The Consultant may by any Certificate make any correction in any previous Certificate, which shall have been issued 
by him. 

Payment upon the Consultant’s Certificates shall be made within a period named in the Appendix as‘Period of 
honoring of Certificates’ after such Certificates have been delivered to Employer. 

 
19.DELAYED PAYMENTS 

Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the Consultant 
hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest paid by the Employer. 

20.FORCE  MAJEURE 
Neither  party  shall  be  held  responsible  by  the  other  for  breach  of  any  condition  of  this  agreement 
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the control of the parties 
and any breach of clauses arising from much force majeure conditions as aforesaid shall not be regarded as a breach 
of the provision of this Agreement. 

21.INCOME-TAX  AND WORKS CONTRACT TAX 
Income Tax, Works Contract Tax shall be deducted at source by the client from the contractor’ interim and 
final bill payments as per Statutory Regulations. 

22.SITE MEETINGS 
A senior representative  of  the  contractor  shall attend weekly meetings at works site  and in  addition meetings 
as and when arranged by employer / Consultant to discuss the progress of the work and sort out problems, if any and 
ensure that the work is completed in the stipulated time. 

23.ACTION WHERE  THERE  IS NO SPECIFICATION 
In case of any class of work for which is there is no specification mentioned, the same will be carried out in 
accordance with the Indian Standards Specifications subject to the approval of the Employer / Consultant. 

24.REPORTING OF ACCIDENT  TO 
The contractor shall be responsible for the safety of persons employed by him on the works and shall reports 
serious accidents to any of them whenever and wherever occurring on the works to employer who shall make every 
arrangement to render all possible assistance. This shall be without prejudice to the responsibility of the contractor 
under the Insurance Clause of the general conditions. Contractor shall take all precaution detailed in the safety code 
attached separately. 

25.TYPOGRAPHICAL CLERICAL ERRORS 
The Employer / Consultant clarification regarding partially omitted particulars of typographical or Clericals errors 
shall be final and binding on the contractors. 

26.WORK PERFORMED AT CONTRACTOR’S RISK 
The contractor shall take all precautions necessary and shall be responsible for the safety of the work and shall 
maintain all lights, goods, signs, temporary passages or other protection necessary for the purpose.  
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All works shall be done by the contractor’s risk and if any loss or damage shall result from fire or from others cause, 
the contractor shall promptly repair or replace such loss or damage free from all expenses to the employer. 

 
The contractor shall be responsible for any loss or damage to materials, tools or other articles used held for use in 
connection with the work. The work shall be carried on to completion without interferences with the operations of 
existing machinery or equipment, if any. 

 
27. Proper Site Management Strategies shall be adopted on the site to prevent air pollution viz. 

a. Water shall be sprayed to prevent dust pollution on: -  
i. Any dusty materials before transferring, loading and unloading.  

ii. In areas where demolition work is to be carried out. 
iii. Areas where excavation or earth moving activities are to be carried out. 
iv. Arrangements for wheel washing should be made near the entry/ exit gates to prevent air 

pollution. 
b. The following activities shall be carried out: -  

i. Providing hoardings/ barricading of not less than 3 m high along the site boundary. 
ii. Providing dust screens, sheeting or netting along the perimeter if the building. 

iii. Covering full stockpile of dusty material with impervious sheeting. 
iv. Covering dusty load on vehicles by impervious sheeting before they enter or leave the site. 
v. Transferring, handling/ storing dry loose materials like bulk cement, dry pulverized fly ash 

inside a totally enclosed system. 
 

27.SPECIAL  CONDITIONS OF CONTRACT 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses mentioned within 
special conditions of contract, the clauses mentioned within the special conditions of contract shall supersede those 
mentioned elsewhere. 

 
I/We hereby declare that I/We have read and understood the above instructions which have been issued   as conditions 
of the contract. 

 
 
 
 
 
 
 

(Signature of the Tenderer) 
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[A] CHECK LIST:  Details of Enclosures. 
 
 
 

Sl.No 
 

Description of item 
Enclosed P ag e  

1. Tender Document including Letter of  Proforma  A  

2. Audited Balance Sheet and Profit & Loss statement for the  past three  

financial years duly certified by a Chartered  Accountant.  

3. Solvency certificate by a Scheduled Bank  

4. Certificates / Reports for:  
a)   Firm / Company registration b)    
Completion certificates 
c)   Performance Reports d)   
Solvency Certificate 

 

5. Details of key technical and administrative personnel  employed by the 
firm/ company. 

 

6. Any other important information.  

7. Have you enclosed the entire drawings placed in the  website  

8 Manufacturers authorization letter  

Date and Place: 
 
  

SIGNATURE OF APPLICANT(S) 
 
 
Note: Exceptions of the above, if any, shall be clearly mentioned with details by the tenderer for 
valuation/consideration if any. 
 
 

Even  though  an  applicant  may  satisfy  the  above  requirements,  he  would  be  liable  to 
disqualification if he has: 

 
 

(a) Made misleading or false representation or deliberately suppressed the information in the forms, statements and 
enclosures required in the tender document. 

(b) Record  of  poor  performance  such  as,  abandoning  work,  not  properly  completing the contract, or 
financial failures / weaknesses etc. 
(c) Site   visit   of   the   ongoing   &   completed   works   will   be   done   by   the   Bank Officials/Consultants. 

 
 

Zonal Manager 
Indian Bank , Zonal Office, Kolkata Central 
14-  India Exchange Place, Kolkata 700001 
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LIST OF MATERIALS OF APPROVED BRAND AND /OR MANUFACTURE 
 

1. CEMENT  
 

GRADE 43 & 53 OP SLAG CEMENT OF ACC 
ULTRATECH/ ACC/ RAMCO / AMBUJA 

2. WHITE CEMENT  
 

JK / BIRLA 

3. STEEL  SAIL/ TATA / JINDAL 
 

4. WATERPROOFING COMPOUND  - FOSROC / BERGER /ACC /  ULTRATECH / SIKA/ 
PIDILITE  / ROFFE  

5. RED OXIDE ZINC CROMATE BERGER / ASIAN PAINTS / JOHNSON AND 
NICHOLSON 

6. WATERPROOFING CEMENT PAINT  SNOECEM PLUS / BERGER  

7. GLAZING  MODIFLOAT / ASAHIFLOAT / SAINT GOBAIN 

8. STEEL GLASS  INDO ASHAL / TRIBENI & SHREEVALLABH 

9. SYNTHETIC ENAMEL PAINT DULUX (ICI) /LUXOL (BERGER) / ASIAN 
PAINTS (LUXURY) 

10. ACRYLIC EMULSION  ICI / BERGER /  ASIAN PAINTS 

11. COLLAPSIBLE GATE    MANUFACTURER ROLLING SHUTTER   ANY ISI  APPROVED 

12. ALUMINIUM WORK  JIDAL / HNDALCO  

13. WATERPROOFING TREATMENT FOSROC /ULTRATECH / BERGER/ ROFFE/ DR 
FIXIT / PIDILITE 

14. TILE S FIXING ADHESIVE ROFFE & PEDILITE /  DR. FIXIT / ACC, 
ULTRATECH 

15. UPVC & PVC  PIPES ASTRAL/ FINOLEX/ ASHIRBAD 

16. MS CONDUITS NIC, BEC OR EQUIVALENT ISI MARKED 

17. RIGID PVC  CONDUIT BEC, PLAZA,AKG KALINGA 

18. WOOD FRAME WORK / WOOD SECTION : ALL WOOD, MUST 
BE WELL SEASONED, FREE FROM KNOTS, OTHER DEFECTS 
DECAY AND DEFECTS DUE TO HANDLING AND 
TRANSPORTATION. WHEREVER NECESSARY, PROVIDE 
WITH ANTI – TERMITE TREATMENT. 
 

MALAYSIAN SAL  

19. WOOD SKIRTING / MOLDING / LIPPING / BIDDING WHITE BEACH / WHITE CEADER / CP TEAK 

20. WOOD PRESERVATIVE STP PENTAPHENE PALE / TERMISEAL BY PCI / 
BISON  

21. FLUSH DOOR / BWP BLOCK BOARD (IS : 1659) CENTURY / GREEN PLY 

22. LAMINATE (1.0 MM THK.) (IS : 2046) GREEN LAM / CENTURY MICA / SUNMICA 

23. DOOR CLOSURE ( HEAVY DUTY ) GODREJ / ARCHI / STERLING ( DC 2000) 

24. FLOOR SPRING ( HEAVY DUTY ) GODREJ / ARCHI / STERLING ( FS 3000 ) 

25. DOOR LOCK ( DEAD ) HAFFLE / HETTICH/ GODREJ 
26. DOOR HANDLES HAFFLE / HETTICH/ GODREJ 
27. CYLINDRICAL LOCKS HAFFLE / HETTICH/ GODREJ 
28. LOCKS ( MULTIPURPOSE ) HAFFLE / HETTICH/ GODREJ 

29. NIGHT LATCH HAFFLE / HETTICH/ GODREJ 

30. SCREWS HAFFLE / HETTICH/ GODREJ 

31. HINGES HAFFLE / HETTICH/ GODREJ 

32. ADHESIVE FEVICOL SH / FEVIMATE TL 
33. GLASS MODI / SAINT GOBAIN 
34. PAINTS (SYNTHETIC ENAMEL / ACRYLIC EMULSION) ASAIN PAINTS / BERGER / ICI 
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35. TEXTURE PAINT ASAIN PAINTS / BERGER / ICI 

36. GLASS MODI /SAINT GOBAIN 

37. EUROPEAN WC / WASHBASIN CERA / KOHLER / JAGUAR / GROHE 
38. SANITARY FITTINGS JAGUAR / CERA / KOHLER/ GROHE 
39. G.I. PIPE TATA ( MEDIUM ) 
40. P V C   & U P V C PIPE ASTRAL / FINOLEX /ASHIRBAD 
41. CERAMIC TILES CERA /JONSHON  /SOMANY/ KAJARIA 

42. VITRIFIED TILES  CERA /JONSHON  /SOMANY/ KAJARIA 

43. PVC DOORS SYNTEX / GREEN/ ASIAN 

44. ANITI TERMIED MATERIALS PCI / PESTCONTROL/ULTRATECH  

45. ALL OTHER ITEMS NOT COVERED ABOVE AS PER SAMPLE APPROVED BY EMPLOYER/ 
CONSULTANT 
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LIST OF MATERIALS OF APPROVED BRAND AND /OR MANUFACTURE 
 

1 SWITCH FUSE UNITS (HRC) (32A TPN & ABOVE) SIEMENS / L&T / SCHNEIDER/ HAVELLE'S 

2 TIMER (TSQ 100) L & T 

3 VOLTMETER & AMMETER SIEMENS / L&T / SCHNEIDER/ HAVELLE'S 

4 VOLTMETER & AMMETER SELECTOR SWITCHES L & T / SCHNEIDER/ HAVELLE'S 

5 PHASE INDICATING LAMP SIEMENS / SCHNEIDER/ HAVELLE'S /INDO 
ASIAN 

6 CAPACITOR CROMPTON/SIEMENS/SCHNEIDER/ 
HAVELLE'S 

7 HRC FUSES GE POWER / SIEMENS / L & T / SCHNEIDER/ 
SCHNEIDER/ HAVELLE'S 

8 POWER CABLE : XLPE GLOSTER/POLYCAB/HAVELLS / NICCO 

9 HRC FUSE BASE & CARRIERS. GE POWER / SIEMENS / L & T / SCHNEIDER 

10 1.1 KV GRADE PVC INSULATED ARMOUREDALUMINIUM 
CABLE (ISI MARKED) 

UNIVERSAL / GLOSTER / NATIONAL / NICCO / 
SCHNEIDER/ HAVELLE'S 

11 1.1KV / 600V GRADE PVC INSULATED & SHEATHED / 
INSULATED COPPER WIRE & FLEXIBLE CORDS  
(ISI  MARKED). 

FINOLEX/ HAVELLS 

12 RCCB / ELCB / MCCB LEGRAND/ SIEMENS / L&T / HAVELLE'S  

13 SWITCH FUSE WITH REWIRABLE FUSES. (6A & 32A TPN) LEGRAND/ SIEMENS / L&T / HAVELLE'S  

14 ISOLATOR LEGRAND/ SIEMENS / L&T / HAVELLE'S  

15 CHANGEOVER SWITCH (ON LOAD TYPE) LEGRAND/ SIEMENS / L&T / HAVELLE'S  

16 MCB DISTRIBUTION BOARD LEGRAND/ SIEMENS / L&T / HAVELLE'S  

17 DISTRIBUTION FUSE BOARD WITH REWIREABLE FUSES LEGRAND/ SIEMENS / L&T / HAVELLE'S  

18 MINIATURE CIRCUIT BREAKER / MCB TYPE ISOLATOR LEGRAND/ SIEMENS / L&T / HAVELLE'S 
SCHNEIDER 

19 6/16 AMP MODULAR TYPE SWITCH / FLUSHED TYPE PLUG 
SOCKET 

LEGRAND/ SIEMENS / L&T / HAVELLE'S 
SCHNEIDER 

20 6/16 AMP MODULAR SWITCH / SOCKET, MODULE PLATE & 
MOUNTING -M.S. / PVC BOX. 

LEGRAND/ SIEMENS / L&T / HAVELLE'S / 
SCHNEIDER 

21 16/25 AMP., 2 MODULE ELECTRONIC REGULATOR LEGRAND/ SIEMENS / L&T / HAVELLE'S 
SCHNEIDER 

22 CEILING ROSE KAY / EPP / ANCHOR / JJ 
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23 HOLDER KAY / EPP / ANCHOR / JJ 

24 ALARM BELL ANCHOR/ CRABTREE 

25 BLACK ENAMELLED STEEL CONDUITS (CONFORMING TO 
IS IN ALL RESPECTS) 

BEC / SUPREME / AKG 

26 COMPRESSION TYPE BRASS GLAND DOWELLS / JOHNSON / COMET 

27 CABLE TERMINATION SOCKET DOWELL'S 

28 LIGHT FITTING & LAMPS PHILLIPS / HAVELLS  

29 CEILING / WALL MOUNTED FAN CROMPTON / POLAR / KHAITAN / HAVELL’S 

30 EXHAUST FAN CROMPTON / POLAR / KHAITAN / HAVELL’S 

31 INDUSTRIAL TYPE SOCKET & TOP LEGRAND/ SIEMENS / L&T / HAVELLE'S / 
SCHNEIDER 

32 TELEPHONE WIRE LEGRAND/ SIEMENS / L&T / HAVELLE'S / 
SCHNEIDER 

33 STARTERS 
 

LEGRAND/ SIEMENS / L&T / HAVELLE'S / 
SCHNEIDER 

34 ALL OTHER ITEMS NOT COVERED ABOVE AS PER SAMPLE APPROVED BY 
EMPLOYER/CONSULTANT 
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