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Zonal Office, Bhagal'pur

Date: 03.04.2025
NOTICE INVITING TENDER

SUB: COMPETATIVE QUOTATION/TENDER FOR INTERIOR & FURNITURE WORK OF INDIAN BANK, TARAPUR BRANCH

{NEW BRANCH IN DISTRICT MUNGER} UNDER BHAGALPUR ZONE

Competitive sealed quotations/Tenders are invited in the prescribed format from the contractors. Formats of
Quotation/tender documents are enclosed for submission of Interior & Furniture work of INDIAN BANK, TARAPUR
BRANCH {NEW BRANCH) in District- Munger, Bihar-813221. Full details and tender documents are available in Bank's
website www.indianbank.in or can be obtained from Indian Bank Zonal Office Bhagalpur. Duly filled tenders
(separate sealed Technical Bid & Financial Bid in single packet along with 101/DD of Rs. 5000/-) should be
submitted as per following schedule:

1 | Issue of Tender Document From 04.04,2025 to 18.04.2025

2 | Submission of Tender On Or before 19.04.2025 at 05.00 PM

3 | Opening of Tender On 21.04.2025 after 12,30 PM

4 | Date of Commencement 7 days from the date of issue of letter awarding the job,

5 | EMD Amount (Refundable) Rs. 5000/- through 101/DD in favor of Indian Bank, Payable at Bhagalpur

& | Time of Completion 30 days '

7 | Defect Liability Period 12 months '

8 | Liquidated Damages for delay Rs.2000/- per day subject to Maximum of 10% of accepted contract amount
(If the work is net completed to the satisfaction of the employer within the
stipulated period, the contractor shall be bound to pay to the employer a sum
equivalent to Rs. 2000/~ per day subject to celling of 10% of the accepted
contract amount by way of liquidated damages un-commenced or unfinished
after expiry of the completion date.

9 | Payment Terms Neither any advance nor any interim payment will be made. Payment will be
made on satisfactory completion of the job on the hasis of actual measurement.
TDS will be deducted as per Income Tax rules, Retention Money 10% will be
deducted from the bill and to be released after 12 months from the date of
virtual completion provided no defects is ebserved during this period.

10 | Technical and Financial Bids Technical bids (Containing Letter of empanelment, Experience cerlificate and
GST Certificate, Audited Balance Sheet, Electrical-Lkicense) should be keptin a
separate envelope super scribing <Technical Bid for Interior & Furniture work at
INDIAN BANK, TARAPUR BRANCH> and financial bids in a separate envelope
super scribing <Financial Bid for Interior & Furniture work at INDIAN BANK,
TARAPUR BRANCH?>, falling which, may lead to disqualification of tender.

11 | Decument to be attached with Manager's Satisfaction certificate of completion, manufacture certification Bllls

the bill {certifiod by Architect) & 4-5 photographs showing completion status of work.

12 | Retention Money 10% (Including Earnest money) Up to 1 year after completion of assigned Job,

The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or all the tender
without assigning any reason whatsoever. Late/delayed tender shall not be accepted after due date and time of

submission of tender.

(Ankur Jﬁ

“Zonal Ma
Indian Bank,

Zonal Office Bhagalpur

& @~



Zonal Office, Bhagalpur

NOTICE INVITING TENDER

Work: COMPETITIVE QUOTATIONITENDER FOR INTERIOR & FURNITURE WORK OF INDIAN BANK, TARAPUR BRANCH

(NEW BRANCH IN DISTRICT MUNGER} UNDER BHAGALPUR ZONE

General terms & Conditions:-

1) Sealed Tender/quotation should be addressed to The Zonal Manager, Indian Bank, Zonal Office Bhagalpur
and super scribed name of work INTERIOR & FURNITURE WORK OF INDIAN BANK, TARAPUR BRANCH
(NEW BRANCH IN DISTRICT MUNGER) at Jagdish Complex House, Tarapur Bazar, Tarapur, District-
Munger, Pin - 813221 and should reach before 05:00 PM on 19.04.2025 at Indian Bank, Zonal Office
Bhagalpur.

Mailing Address:

The Zonal Manager,

INDIAN BANK

Zonal Office Bhagalpur

Devdoot Complex, 1* Floor, Radha Rani Sinha Road, Bhagalpur—812001

2) No quotation/Tender will be accepted after 05:00 PM on 19.04.2025 and Tenders/quotations will be opened
on 21.04.2025 after 12:30 PM unless otherwise informed,

3) The quotations/Tender will remain valid for a period of 3 Months from the date of opening.

4) Bank reserves the right to accept or reject any or all the quotations/Tender, accept part of any tender, entrust
the entire work to any contractor or divide the work to more than one contractor (item wise} without assigning
any reason to de so or giving explanation. The rates quoted by the contractor \mll help for bifurcation and no
compensation will paid on this account. :

§) Contractor should quote rates in figures as well as in words,

6) All erasures and alterations made must be attested with the initials of tenderers. No overwriting is permitted.

7) Joint tenders shall not be considered. Conditional tenders quoted by the contractor are liable o be rejected.

8) No escalation in the rates will be allowed under any circumstances.

9) On receipt of the intimation from the acceptance of his quotationftender, the contractor should submit his
acceptance within 3 days if the successful contractor / tenderers fail to undertake the work within 7 days after
work allotment, the EMD if any, will be forfeited and acceptance of his tender may be withdrawn.

10) The rate quoted in the tenders shall be inclusive of all materials as required and shall be inclusive of all
charges of scaffolding, ifting, tools and plants, freights / transportation, labor conditions and fluctuations in
rates of excise duty, oclroi, GST, VAT, Excise Duty, Service Tax and any other taxes or expenditure of
carrying out the works.

11) The Agency Is advised to inspect and examine the sites and satisfy himself as to.the condition prevailing at
sites and its surrounding extent of work, scope and conditions under which the work is to be executed. The
contractor shall also satisfy himself about the accessibility to the premises.

12) The agency shall submit the offer which satisfies each and every condition laid down in this notice, failing
which the tender will be liable to be rejected. Conditional bids shall not be cons;dered and will be out rightly
refected in the very first instance.

13) Work will be completed in 30 days from the date of issue of tender or work order whlchever is earlier. If the
work be not completed to the satisfactions of employer within the stipulated period, the contractor will bound
to pay to the Employer a sum equivalent to Rs.2000/- per day subject ceiling of Max 10% of the accepted
contract amount by way of liquidated damages and not as penalty during which the work remains
uncommented or unfinished after expiry of the completion date. The contract may be rescind by giving one
week notice in case work is not executed as per specification and as per time schedu[e given in tender

document.
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14) The liquidated damages as mentioned in the Notice Inviting Tender may not be enforced if the contractor
applies for extension of time mentioning the genuine reasons for extension. If an extension of time of
completion of the work is sought on the grounds of having unavoidable hindrances in his execution or any
other ground, the contractor shall apply in writing to the Zonal Manager, Indian Bank, Zonal Office Bhagalpur
with full details of the circumstances which is causing such an extension. Extension of time in days will be
granted by the bank if it is proved that the contractor is not a fault for extending the work beyond stipulated
date of complelion. At the decision in this regard taken by the bank shall be binding to the contractor.

15) The successful contractor is bound to carry item work necessary for completion-of job even though the same
are not included in the schedule of quantity. Rates of extra item will be derived from quotation. In case the
rates do not exist in quotation extra item is not similar to the quoted item, then the rate. will worked out on
actual cost of material and labor, and other expenditure for completing that work plus 156% toward contractor
profit and overhead.

16) The work shall be carried out in such a way that, there is least disturbance to the staff of Bank. Confractors
are required to organize the work in such a way that working of staff and offi cersfexecutive of office are not
affected. Contractor is required to take adequate care during progress of work to protect belongings. In case
any damage, contractor at their own cost shall make the same goad.

17) The contractor must co-operate with other contractors appointed by the bank so that entire work shall
proceed smoothly and to the complete satisfaction of the bank.

18) Contractor will arrange necessary tools and plants for completing own work at their cast In case of any
accident the total responsibility will be on the contractor. Contractors are required to submit fime schedule of
work. After completion of work, cleaning of floors, walls etc are to be done on daily basis to the satisfaction of
branch head / engineer-in-charge. After completion of job, the site shall be cleared of all rubbish malba/debris
etc in all respect and handover the site in proper manner on completion of work.

19) No advance will be paid. Payment will be released on satisfactory completion of job and submission of bills.
Retention Money @10% will be deducted from the bill and to be released after twelve (12) months from the
date of virtual completion provided no defects is observed during the period.

20) In case of non-completion or delay in completion of work or removal of defects in time, the bank shall be free
to appoint another agency to get the job done at contractors risk and cost.

21) The contractor will attend to all the defects noticed during defect liability period. If the contractor fails to attend
the defects, these defects will be got rectified by the bank and the expenditure incurred on this account will be
recovered from security deposit/retention money.

22) The work shall be got approved by the Architect/engineer and the contractor shall rectify any bad
workmanship pointed out at any stage and remove from the site all the rejected materials immediately at his
own cost,

23) The confractor shall acquamt himself with the site conditions making his own arrangemenls for storing of
malerials at site, lift, cartage elc. at his own risk and safety.

24) The contractor shall make adequalte arrangement for watch and ward of material and shall ensure the safety,
breakage and any theft of material fixed or unfixed by him or the other sub-contractor. The Bank shall not be
liable for any sort of loss incurred.

25) The contractor shall be responsible for application of labour laws, compensation Act for i injury and accident to
person, whether employed by him or his sub-contractor.

26) The contractor shali ensure that the workmen employed by him for the execution of_work are suitably covered
against Workmen compensation Act and that all liabilities arising out of Workmen's compensation Act ,ESIS
and other legislative enactment applicable fo such works and workmen shall be to the contractor's account
and responsibility.

27} Civil, Interior furnishing and Electrical Works will be camied out as per Bank's standard drawing /
specifications and to the entire satisfaction of the bank.

28) The contractor shall inform the bank, well in time, to check measurements of any work which is likely to be
hidden before covering.

29} Income Tax at prevailing rates will be deducted at source from contractor's bill and will be deposited with
LT.Q. as per rules.

30) Any extra work or item can only be started by contractor after obtaining written:approval from the Zonal

Office. ltem executed without-pgor approval from the Zonal Office will not be considered for payment.
7, .
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31) The quantmes menlloned m the schedule of quantmes are apprommate Payment wnll be made on the actual
work done by the contractors. However the contractor should not deviate the quanlity without Banks
permission. '

32) The bank has the right to alter the nature of work and to add or omit any items of work or to have the option of
the same carried out departmentally or otherwise and such alterations or variations shall be carried out
without prejudices to the contract,

33) The bank has the right to terminate the contract if the contraclor abandons the work or fails to commence the
work in time, or fails to abide by the terms and conditions of the contract.

Date : 03.04.2025
Place: Bhagalpur

| have read and understood all the instructionfconditions given above and I have taken into account the above
instructionsfconditions while quoting the rates.

TERMS AND CONDITIONS ACCEPTED

Date : Signature of the contractor
Place; with seal




GENERAL RULES AND INSTRUCTIONS FOR THE
GUIDANCE OF TENDERERS

1. Tenders are Hereby invited by Indian Bank, Zonal Office, BHAGALPUR for Interior
furnishing works of Indian Bank TARAPUR Branch &-ATM-Estimated cost of work is As per
Tenderer

2. Contract documents consisting of the plans, complete specifications, the schedule of
quantities of the various classes of work to be done, and the set of conditions of contract to be
completed with by the person whose tenders may be accepted, which will also be found in the form
of tenders can be seen / purchased at the Indian Bank, Zonal Office BHAGALPUR, Devdoot
Complex, Radha Rani sinha Road, Ghanta Ghar, BHAGALPUR, Bihar :812001 Bihar, Mob. No.
9852943484 between the hours of 10.00a.m. - 4.00p.m. and every day except on Sundays and
Bankholidays. ‘

The site for the work is available/or the site for the work shall be made available in parts as
specified below.

i
3. Tenders, must-be placed in sealed cover, with the name of the project written on the
envelopes to be submitted addressing to Asst. General Manager, Indian_Bank, Zonal Office
BHAGALPUR, Devdoot Complex. Radha Rani sinha Road, Ghanta Ghar, BHAGALPUR, Bihar ;812001

Bihar., on or before 19.04.2025 at 5:00 PM and will be opened by at Indian Bank, Zonal Office

BHAGALPUR, Devdoot Complex, Radha Rani sinha Road, Ghanta Ghar, BHAGALPUR, Bihar :812001
Bihar.. Mob. No. 9852943484, on 21.04.2025 at 12:30 PM_in_presence of the tenderer who may

wish to be present.

4, Tender documents may be downloaded and submitted duly filled in from Indian Bank,
Zonal Office BHAGALPUR, Devdoot Complex, Radha Rani sinha Road, Ghanta Ghar, BHAGALPUR,
Bihar :812001 Bihar., Mob. No. 9852943484

The time allowed for the carrying out of the work will be 30 Days for TARAPUR Branch from the
Second day after the date of work orders issued by the bank to commence work.

5. The bidder should quote in figures as well as in words the rate, and amount tendered by
them, The amount for each item should be worked out and the requisite ‘tofalsgiven.

6. When a bidder signs a tender in an Indian language the percentage above or below
and the tendered amount and the total amount tendered should also be written in the same
language. In the case of illiterate contractors the rates or the amounts tendered should be attested by

awitness.
7 nder form will be stopped 1 day before the date fixed for the opening of tenders.

%
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8. Earnest Money, amounting to 5000/~ in the form of Bank Draft ‘drawn in favour of
“Indian Bank Zonal Office BHAGALPUR” must accompany each tender and each tender is
to be in a sealed cover super scribed "Tender for Interior Furnishing works of IndianBanl
TARAPUR Branch" and addressed to  the Asst. Gen. Manager, Indian Bank, Zonal

Office BHAGALPUR, Devdoot Complex, Radha Rani sinha Road, Ghanta Ghar, BHAGALPUR Bihar
:812001 Bihar,

9. The bidder, whose tender is accepted will be required to furnish by way of
security deposit for the due fulfillment of his contract & the Security Depositwill

be collected as shown below:
{D) 10 % of first Rs.1,00.000/-

(I} 7.5% of second Rs.1,00.000/
(IIh _5% of remaining bill amount.

i
'

The Security Deposit shall be collected as detailed in clause No 12 (page C: 6) of the
General conditions of the contract.

10.  The acceptance of a tender will rest with the Bank, which does not bind itself to accept the
lowest tender and reserves to itself the authority to reject any or all of the tenders received without
the assignment of a reason. All tenders in which any of the prescribed condmons are not fulfilled or
are incomplete in any respect are liable to bergjected.

The Bank reserves the right to accept the tender in full or in part and the teriderer shall have no
claim for revision of rates or other conditions if his tender is accepted in parts.

1. Canvassing in connection with tenders is strictly prohibited and the tenders submiited by the
Contractors who resort to canvassing will be liable torejection.

12.  All rates shall be quoted on the proper form of the tender alone.

13.  An item rate tender containing percentage below/above will be summarily rejected.
However, where a bidder voluntarily offers a rebate for payment within a stipulated period,
this may beconsidered.

14. On acceptance of the tender, the name of the accredited representative (s) of the bidder, who
would be responsible for taking instructions from the Employer / CONSULTANTS shall be
communicated to theEmployer.
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15,  Special care should be taken to write the rates in figures as well as in words and the amounts
in figures only, in such a way that interpolation is not possible. The total amount should be written
both in figures and in words. In case of figures, the words 'Rs." Should be written before the figure
of rupees and words T afier the decimal figures, e.g. Rs.2.15 P. and in case of words, the word
'Rupees’ should precede and the word 'Paise’ should be written at the end, unless the rate is in whole
rupees and followed by the words ‘only’, it should invariably be upto two decxmal places. While
quoting the rate in schedule of quantities, the word ‘only' should be written closely following the
amount and it should not be written in the next line. If there is discrepancy in the rate of item in
figures and words, then the amount mentioned in words will be considered for tender amount

purpose,

16.  The Bank does not bind itself to accept the lowest or any tender and r:eserves to itself the
right of accepting the whole or any part of the tender and the tenders shali be bound to perform the
same at the rate quoted.

17.  Sales Tax or any other tax on material or on finished works like work's contract tax. Turn-
over Tax, etc., in respect of this contract shall be payable by the bidder and the Bank will not
entertain any claim whatsoever in this respect. _

18.  The tender for works shall remain open for acceptance for a period of 90 ;(Nlnetv] days from
the date of opening of tenders, If any bidder withdraws his tender before the said peuod then the
bank shall be at liberty to forfeit Earnest Money paid along with the tender.

19. It will be obligatory on the part of the bidder to tender and sign and tender documents for all
the component parts and that, after the work is awarded, he will have to enter into an agreement for
each component with the competent authority in the bank.

20.  The bidder has to submit original and duplicate tender in separate sealed covers at time of
submission of tender by mentioning original and duplicate on the sealed cover.




GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities
and in the specifications and conditions laid down hereinafter and in the Drawings, the work shail
be carried out as per standard specifications and under the direction of Employer/Architect,

1. INTERPRETATION

In constructing these conditions, the specifications, the schedule of quantities, tender and
Agreement, the following words shall have the meaning herein assigned to them except where the
subject or context otherwise requires. '

) Employer: The term Employer shall denote Asst.Gen.Manager. at Zonal Office

BHAGALPUR, Indian Bank with their Corporate Office at Premises, Expenditure & Estate
Department, Indian Bank, Corporate Office, 254-260, Avvai Shanmugam l: Salai, Royapettah,
Chennai - 600014 and any of its employees representative authorized on their behalf,

i) CONSULTANTS: The term CONSULTANTS shall means M/s. ARTCON DESIGN
CONSULTANTS, Architectural Engineers& Consulting Engineers, G-04, Laxmi Palace, Mitra
Compound, Boring Road, Patna-800001 or in the event of his/ their ceasing to be the
CONSULTANTS for the purpose of this contract such other persons/s as the Employer shall
nominate for the purpose. '

i) Bidder: The firm who has submitted the bid in response to the tender notice issued by the
Bank, '

v) Contractor: The term Contractor shall mean Bidder selected by Employer for performance
of the work and his/ their heirs, legal representatives, assigns and successors.

iv) Site: The site shall mean the site where the works are to be executed as shown within
boundary in red border on the site plan including any building and erections thereon allotted by the
Employer for the contractor's use,

V) Site Engincer: The Site Engineer may be appointed by the bank. The bank may also
determine the number of Site Engineers and the supporting staff at site office to assist them and
also whether the Site Engineer shall be temporary or permanent. As far as possible, the Site
Engineer should assume charge of his post before the contractor reports on site of work. Where
more than one Site Engineer is appointed, one of them shall be designated as Senior Site Engineer
by the Premises Department and the other Site engineer shall be resorting to the Senior Site

Engineer,




vi) Drawings: The work is to be carried out in accordance with drawings,
specifications, the schedule of quantities and any further drawings which may be given by
the Employer during the execution of the work.

All drawings relating to work given to the Contractor together with a copy of schedule of
quantities are to be kept at site and the Employe/CONSULTANTS. shall be given access to such
drawings or schedule of quantities whenever necessary.

In case any detailed Drawings are necessary, the Contractor shall prepare such detailed
drawings and/or dimensional sketches therefore and have it confirmed by the
Employer/CONSULTANTS prior to taking up such work. '

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in
drawings, specifications and schedule of quantities or to additional instructions at least Ten days
ahead from the time when it is required for implementation so that the Employer may be able to
give decision thereon.

vil) "The Works" shall mean the work or works to be executed or done under this contract.

vii)  "Act of Insolvency"” shall mean any act as such as defined by the Presidency Towns
Insolvency Act or in Provincial Insolvency Act or any amending statutes.

ix) "The Schedule,of Quantities" shall mean the schedule of quantities as specified and funning
part of this contract.

X) "Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the
accepted quoted rates of the Contractor,

2. Scope

The work consists of Tender for Interior Furnishing works of Indian Bank TARAPUR Branch /
ATM in accordance with the "drawings" and "Schedule of Quantities”. The Civil works are within
scope of this tender. It includes furnishing all materials, labour, tools and equipment and
management necessary for and incidental to the construction and completion of the work. All work,
during its progress and upon completion, shall conform to the lines, elevations and grades as shown
on the drawings furnished by the Employer/CONSULTANTS. Should any detail essential for
efficient completion of the work be omitted from the drawings and specifications it shall be the
responsibility of the Contractor to inform the Employer/CONSULTANTS and to furnish and install
such detail with Employer's/Architect's concurrence, so that upon completion of the proposed work
cceptable and ready for use.




Employer/CONSULTANTS may in their absolute discretion issue further drat,wings and/or written
instructions, details, directions and explanations, which are, hereafter collectively referred to as
"“The Employer's/Architect's instructions" in regard to.

a) The variation or modification of the design quality or quantity of works or the addition or
omission or substitution of anywork.

b) Any discrepancy in the drawings or between the schedule of quantities and/or drawings
and/or specification.

c) The removal from the site of any defective material brought thereon by the Contractor and
the substitution of any other material Ithereof.

d) The demolition removal and/or re-execution of any work executed by the Contractor/s.
e) The dismissal from the work of any persons employed there upon.,
f) The opening up for inspection of any work covered up.

£) The rectification and making good of any defects under clauses hereinaﬁé_r mentioned and
those arising during the maintenance period (retention period). |

The Contractor shall forthwith comply with and duly execute any work comprised in such
Employer's/Architect's instructions, provided always that verbal instructions, directions and
explanations given to the Confractor's or his representative upon the works by the
Employer/CONSULTANTS shali if involving a variation be confirmed in writing to the
Contractor/s within seven days. No works, for which rates are not specifically; mentioned in the
priced schedule of quantities, shall be taken up without written permission of the
Employer/CONSULTANTS. Rates of items not mentioned in the priced schedule of quantities shall
be fixed by the employer in consultation with the CONSULTANTS as provided in clause
"Variation".

The contractor shall get test certificate of various materials if required by Employer/ Architect at his
cost. :

Regarding all factory made products for which ISI marked products are availab_le, only products
bearing ISI marking shall be used in the work as shown in list of approved brand of materials.




3. TENDERER SHALL VISIT THE SITE

Intending bidder shall visit the site and make himself thoroughly acquainted with the local site
condition, nature and requirements of the works, facilities of transport condition, effective labour and
materials, access and storage for materials and removal of rubbish. The bidder shall provide in their
tender for cost of carriage, freight and other charges as also for any special difficulties and including
police restriction for transport ete., for proper execution of work as indicated in the drawings. The
successful bidder will not be entitled to any claim of compensation for difficulties faced or losses
incurred on account of any site condition which existed before the commencement of the work or
which in the opinion of the Employert/CONSULTANTS might be deemed to have reasonably been
inferred to be so existing before commencement ofivork.

4.  TENDERS ',

The entire set of tender paper issued to the bidder should be submitted fully priced and also signed
on the last page together with initials on every page. Initial/signature will indicz{te the acceptance of
the tender papers by thebidder.

(Also see Para 15 of General Rules and Instructions for guidance of bidders). (Page B: 1) The

schedule of quantities shall be filled in as follows:
i) The 'Rate' column to be legibly filled in ink in both English figures and Englishwords.

ii) Amount column to be filled in for each item and the amount for each sub head as detailed in
the "Schedule ofQuantities”.

iii)  All corrections are to beinitialed.
iv) The 'Rate Column' for alternative items shall be filledup.

v) . The'Amount' column for alternative items of which the quantities are not mentioned shall
not be filledup. -

vi) In case of any errors/omissions in the quoted rates, the rates given in the tender marked
'Original' shall be taken as correctrates.

No modifications, writing or corrections can be made in the tender papers by the bidder, but may at
his option offer his comments or modifications in a separate sheet of paper attached to the original
tender papers.

The Employer reserves the right to reject the lowest or any tender and also to discharge any or all of
the tenders for each section or to split up and distribute any item of work to any specialist firm or
Finns, without assigning any reason. :

The bidders should note that the tender is strictly on the item rate basis and their attention is drawn
to the fact that the rates for each and every item should be correct, workable and self-supporting. IT
called upon by the Employer/fCONSULTANTS detailed analysis of any or all the rates shall be




submitted. The Employer/lCONSULTANTS shall not be bound to recognize the contractor's
analysis, |

The work will be paid for as "measured work" on the basis of actual work done and not as "lump
sum"” contract. All items of work inscribed in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works involved,
directly, related to and reasonably detectable from the drawings, specifications and schedule of
quantities and no further extra charges will be allowed in this connection. In the case of lump-sum
charges in the tender in respect of any item of works, the payment of such items of work will be
made for the actual work done on the basis of lump-sum charges as will be assessed to be payable by
theEmployer/CONSULTANTS.

The Employer has power to add to, omit from any work as shown in drawings or described in
specifications or included in schedule of quantities and intimate the same in writing but no addition,
omission or variation shall be made by the contractor without authorization from the Employer. No
variation shall vitiate the contract,

The bidder shall note that his tender shall remain open for consideration for a period of three months
from the date of opening of the tender.

5. AGREEMENT \
The successful bidder may be required to sign agreement as may be drawn up to suit local conditions
and shall pay for all stamps and legal expenses, incidental thereto.

6. PERMITS ANDLICENCES _

The Contractor will arrange permits and licenses for release of material, which are under
Government control. The employer will render necessary assistance, sign any forms or applications
that may be necessary. The basic price of controlled material for the purpose of valuing the tender is
to be considered as stipulated below. This will also be the basis of adjustments in settling the
contractor'sbills.

7. GOVERNMENT AND LOCAL RULES

The Contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work
and to the Regulations etc., of the Government and Local Authorities and of any company with
whose system the structure is proposed to be connected. The Contractor shall give all notices
required by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to such
authority/authorities for execution of the work involved. The cost, if any, shall be deemed to have
been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath,
encroachment and restorations etc,, and shall indemnify the Employer against such liabilities and
shall defend all actions arising from such claims orliabilities.

8. TAXES AND DUTIES

The bidders must include in their tender prices quoted for all duties royalties, cess Service Tax , GST
and sales tax orany other taxes or local charges if applicable.




No extra claim on this account will in any case be entertained,

9. PROVISIONAL SUMS (PS)

All provisional sums described in the schedule of quantities as P S shall be exclusively allotted to the
purchase of materials and not for any handling and fixing to be done by the contractor. Such costs of
handling and fixing with profit (including transport charges if required) shall be separately included
in the contract price as described in the schedule of quantities.

The disposal of the amounts covered under this head will be absolutely at the discretion of the
Employer. Contractor is to make payments for these materials to the suppliers on certificate or order
issued by the Employer/Architecture and realizes them through his bills from the Employer.

10. QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to cover the entire new structure
indicated in the drawings but the Employer reserves the right to execute only a part or the whole or
any excess thereof without assigning any reasons therefore.

1. OTHER PERSONS ENGAGED BY THE EMPLOYER

The employer reserves the right to execute any part of the work included in this contract or any
work, which is not included in this contract by other Agency or persons and Contractor, shall allow
all reasonable facilities and use of his scaffolding for the execution of such work. The Contractor
shall extend all cooperation in thisregard.

12. EARNEST MONEY AND SECURITY DEPOSIT

The bidder will have to deposit an amount of 5000/- in the form of Bank Draft drawn in favour
of “Indian Bank Zonal Officce BHAGALPURat the time of submission of tender as an Earnest
Money. The employer is not liable to pay any interest on the Earnest Money. Tender will be
considered as incomplete, if not accompanied with the EMD and will be rejected.

The Earnest Money of the unsuccessful bidder will be refunded without any interest soon afier the
decision to award the work is taken or after the expiry of the validity period of the tender.
The successful bidder to whom the contract is awarded will have to deposit as inilial security
deposit a further sum to make up 2% of the value of the accepted tender including the Earnest
Money. The initial Security Deposit will have to be made within Four days from the date of
acceptance of tender, failing which the Employer at his discretion may revoke the letter of
acceptance and forfeit the Earnest Money deposit furnished along with the tender. The Security
Deposit will be collected as shown below:

(1) 10 % of first Rs.1,00,000/- (I} 7.5% of second Rs.1.00.000/- (11} 5% of remaining bill
amount.

The retention amount will be refunded to the contractor 14 days (Fourteen) days after the end of
defects liability period provided he has satisfactorily carried out all the work and attended to all
defects in accordance with the conditions of the contract. No interest is allowed on retention money.




13.  CONTRACTOR TO PROVIDE EVERY THING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the work according to
the intent and meeting of the drawings, schedule of quantities and specifications taken together
whether the same may or may not be particularly shown or described therein provided that the same
can reasonably be inferred there from and if the contractor finds any discrepancies therein he shall
immediately and in writing, refer the same to the Employer/fCONSULTANTS whose decision shall
be final and binding. The contractor shall provide himself for ground and fresh water for carrying out
of the works at his own cost. The Employer shall on no account be responsible for the expenses
incurred by the contractor for hired ground or fresh water obtained from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to complete the
said items of work within the contemplation of the contract, and beyond the unit price no extra
payment will be allowed for incidental or contingent work, labor and/or matefials inclusive of all
taxes and duties whatsoever except for specific items, if any, stipulated in the tender documents.

The contractor shall supply, fix and maintain at his own cost, for the execution of any work, all tools,
tackles, machineries and equipment’s and all the necessary centering, scaffolding, staging, planking,
timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as
by day required not only for the proper execution and protection of the said work but also for the
protection of the public and safety of any adjacent roads, streets, walls, houses, buildings, all other
erections, matters and things and the contractor shall take down and remove any or all such catering,
scaffolding, planking, timbering, strutting, shoring etc., as occasion shall be required or when
ordered so to do, and shall fully reinstate and make good all matters and things disturbed during the
execution of works to the satisfaction of theEmployer/CONSULTANTS.

The contractor shall at all times give access to workers employed by the Employer or any men
employed on the buildings and to provide such parties with proper sufficient and if
required, special scaffolding, hoists and ladders and provide them with water and-lighting and leave
or make any holes, grooves ete., if any work, where directed by the employer as may be required to
enable such workmen to lay or fix pipes, electrical wiring, special fittings etc. The quoted rates of
the bidders shall accordingly include all these above mentioned contingentworks,

14, TIME OF COMPLETION, EXTENSION OF TIME & PRO GRESSCHART

1. Time of Completidn: The entire work is to be completed in all respects within the stipulated
period. The work shall deemed to be commence within One day from the date of acceptance letter or
date of handing over of site, whichever is earlier. Time is the essence of the contract and shall be
strictly observed by theContractor.

The work shall not be considered as complete until the Employer/CONSULTANTS have certified in
writing that this has been completed and the Defects Liability Period shall commence from the date
of such certificate.

2 Xixtension of Time: If in the opinion of the Employer/CONSULTANTS the works be delayed

{a) byreason anyexc tionallyinclemenhvcather,or

ST 35 G lndion-Bagk
SRR 4 ALLAR R 4p




l
(b)byreasonofinstructionsfromtheEmployer in consequence of proceedings taken o threatened by or
disputes, with adjoining or neighboring owners or
(c) by the works, or delay, of other Contractors or tradesmen engaged or nominated by the Employer and not
referred to in the specification or
(d) by reason of authorized extra and additions or
(€) by reason of any combination of workmen or strikes or lock-out affecting any of the building trades or
(f) from other causes which the Employer may consider are beyond the control of the contractor, the
Employer at the completion of the time allowed for the contract shall make fair and reasonable extension of
time for completion in respect there for. In the event of the Employer failing to give possession of the site
upon the day specified above the time of completion shall be extended suitably.

In case of such strikes or lockouts, as are referred to above, the contractor shall, immediately give
the Employer, written notice thereof. Nevertheless, the contractor shall use his best endeavors all that
to prevent delay, and shall do all that may be reasonably required, to the satisfaction of the Employer
to proceed with the works and on his doing so that it will be ground of consideration by the
Employer for an extension of time as above provided. The decision of the Employer as to the period
to be allowed for an extension of time for completion hereunder (which decision shall be final and
binding on the contractor) shall be promulgated at the conclusion of such strike or lock-out and the
Employer shall then, in the event of an extension being granted, determine and declare the final
completion date. The provision in clause 15 with respect to payment of liquidated damages shall, in
such case, be read and construed as if the extended date fixed by the Employer were substituted for
and the damage shall be deductedaccordingly.

3. Progress of Work: During the period of construction the Contractor shall maintain
proportionate progress on the basis of a Programme Chart submitted by the Contractor immediately
before commencement of work and agreed to by the Employer/CONSULTANTS. Contractor
should also include planning for procurement of scarce material well in advance and reflect the
same in the Programme Chart so that there is no delay in completion of theproject.

15. LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer/CONSULTANTS within the
stipulated period, the Contractor shall be bound to pay to the Employer a sum calculated as given
below by way of liquidated damages are not as penalty during which the work remains un-
commenced or un-finished after the expiry of the completion date.

For contracts having time for completion 6 2000/~ per day or 1% of the estimated amount
months and less shown in the tender per week subjected to
: 10% of the accepted contracted sum.

For contracts having time for completion 2000/~ per day or 0.5% of the estimated

exceeding 6 months but not exceeding 24 amount shown in the tender per week

months subjected to 7.5% of the accepted contracted
sum

For contracts having time for completion 2000/~ per day or 0.25% of the estimated

exceeding 24 months amount shown I the tender per week subjected
to 5% of the accepted contracted sum.




16. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITEQCFFICE
REQUIREMENTS

The Contractor shall provide, fix up and maintain in an approved position proper office
accommodation for the contractor's representative and staff which offices shall be open at all
reasonable hours to received instruction notices or communications and clear away on completion
of the works and make good all workdisturbed.

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and
covered with a coat of approved varnish. They are to be protected from ravages of termites, ants
and otherinsects.

The contractor shall provide at his own cost all-artificial light required for the work and to enable
other contractors and sub-contractors to complete the work within the specified time.

The contractor shall provide a suitable temporary hut for the watchmen and clear away the same
when no longer required and to provide all necessary attendance, light etc. required.

The contractor shall arrange for temporary latrines for the use of workers and filed staff and keep
the same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and
shall cause such latrines and soil to be cleared away whenever necessary and shall make good all
the works disturbed by theseconveniences. '-

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the
works during the construction, and all receptacles, cisterns, water tanks etc., used for the storage of
water must be suitably protected against breeding of mosquitoes. The contractor shall identify the
Employer against any breach of rules in respect of antimalarial measures.

The Contractor shall not fix or place any placards or advertisement of any description or permit the
same to be fixed or placed in or upon any boarding, gantry, building structure other than those
approved by the Employer.

Protective Measures: The Contractor from the time of being placed in possession of the site must
make suitable arrangements for watching, lighting and protecting the work, the site and
surroundings properly by day by night on Sundays and other holidays.

Contractor shall indemnify the Employer against any possible damage to the building, roads, or
members of the public in course of execution of the work.

The Contractor shall provide necessary temporary enclosures, gates, entrances etc., for the
protection of the work and materials and for altering and adopting the same as may be required and
removing on completion of the works and making good all works disturbed.
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Storage of Materials: The Contractor shall provide and maintain proper sheds for the proper
storage and adequate protection of the materials etc. and other work that may be executed on the
site including the tools and materials of sub-contractors and remove same on completion.

Tools: Levels, prismatic compass, steel and metallic tapes and all other instruments found
necessary on the works shall be provided by the Contractor for the due performance of this contract
as instructed by the Site Engineer.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for
safely taking measurement and shall be supplied by the Contractor.

The masons and the supervisors on the work shall carry with them always a one meter or two-meter
steel tape, a measuring tape of 30metres, a spirit level, a plumb bob and a square and shall check the
work to see that the work is being done according to the drawing and specifications. The Site
Engineer will use any or all measuring instruments or tools belonging to the Contractors as he
chooses for checking the works executed or being executed on the contract.

The Contractor should cover in his rates for making provisions for all reasonable facilities for the
use of his scaffolding, tools and plant etc., by subcontractors for their work.

17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY ANDOWNERS

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work
and to the Regulations and Bye-laws of any authorities, and/or any water lighting and other
companies, and/or authorities with whose systems the structures were proposed to have connection
and shall before making any variations from the drawings or specification that may be associated to
so conform, give the Employer/CONSULTANTS written notices specifying the variations
proposed to be made and the reasons for making them and apply for instruction thereon. The
Employer/CONSULTANTS on receipt of such intimation shall give a decision within a reasonable
time,

The Contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority and to pay to such authority or to any public officer all fees that
may be properly chargeable in respect of the work and lodge the receipts with the Employer. The
Contractor shall indemnify the Employer against all claims in respect of patent rights, royalties,
damages to buildings, roads or members of public in course of execution of work and shall defend
all actions arising from such claims and shall keep the Employer saved harmless and indemnified in
all respects from such actions, costs and expenses. :

18. CLEARANCE SITE AND SETTING OUTWORKS ,

The site shown on the plan shall be cleared of all obstructions and materials, rubbish of all kinds.
The contractor shall set out the works and shall be responsible for the true and perfect setting out of
the work and for the correctness of the positions, levels, dimensions and alignment of all parts
thereof. If at any time, any error shall appear during the progress of any part of the work the
contractor shall at his own expenses rectify such error, if called upon to the satisfaction of the
Employer, 'I?heq-% ntractor shall further set out the works to the alternative positions at the site until
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one is finally approved and the rates quoted in his tender should include for this and no extra on this
account will be entertained,

19. DATUM

The average Floor level will be considered "Datum"” which is however, subject to final confirmation
by the Employer/CONSULTANTS. All levels shown in the drawings are to be strictly adhered to.

20, BENCHES
Any contractor is to construct and maintain proper benches of all the main walls, in order that the
lines and levels may be accurately checked at all items.

The wire nails will be driven on the top of Sal wood post on the centre lines of*partitions, semi-
partitions, counters, walls, in order that lines may be stretched between the Sal wood posts and
accurate intersection of interior works. Centre line of interior items etc., may be clearly indicated
and checked at any time if it is so required,

21. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVEMATTERS

All dust, filth or other matters of any offensive nature taken out of Interior items or other place
shall not be deposited on the surface but shall be at once carted away by the contractor to place
outside site of work.

22. ACCESS

Any authorized representative of the Employer shall at all reasonable times have free access to the
works and/or to the workshops, factories or other places where materials are being prepared or
constructed for the work and also to any place where the materials are lying or from where they are
being obtained and the contractor shall give every facility to the bank or their representatives
necessary for inspection and examination and test of the materials and workmanship. Except the
representatives of the Employer no person shall be allowed at any time without the written
permission of the Employer. )

23. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OFMATERIALS

All the works specified and provided for in the specifications or which may be required to be done
in order to perform and complete any part thereof shall be executed in the best and most workman
like manner with materials of the best and approved quality of the respective kinds in accordance
with the particulars contained in and implied by the specifications and as represented by the
drawings or according to such other additional particulars, and instructions as may from time to
time be given by the Employer/CONSULTANTS during the execution of the work and to his entire
satisfaction.

If required by the Employer/CONSULTANTS the Contractor shall have to carry out tests on
materials and workmanship in approved materials testing laboratories or as prescribed by the
Employer/CONSULTANTS at his own cost to prove that the materials etc., under test conform to
the relevant 1.S. Standards or as specified in the specifications. The necessary charges for
preparation of sample, transporting, testing ete., shall have to be borne by the Contractor. No extra




All the materials except where otherwise described stores and equipment required for the full
performance of the work under the contract must be provided through normal channels and must
include charge for import duties, sales tax, Octroi and other charges and must be the best of their
Kind available and the Contractor/s must be entirely responsible for the proper and efficient carrying
out of the work. The work must be done in the best workmanlike manner. Samples of all materials
to be used must be submitted to the Employer/CONSULTANTS when so directed by the
Engineer/CONSULTANTS and written approval from Employer/lCONSULTANTS must be
obtained prior to placement of order.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor
shall take all precautions necessary for the protection of work and at his own expenses shall make
good any damage arising from any of these causes.The Contractor shall cover up and protect from
damages, from any cause, all new work and supply all temporary/doors, protection to windows, and
any other requisite protection for the execution of the work whether by himself or special tradesmen
or sub-contractor and any damage caused must be made good by the contractor at his own
expenses.

24, REMOVAL OF IMPROPERWORK

The Employer shall during the progress of the work have power to order in writing from time to
time the removal from the work within such reasonable time or times as may be specified in the
order of any materials which in the opinion of the Employer/Architect are not in accordance with
specifications or instructions, the substitution or proper re-execution of any work executed with
materials or workmanships not in accordance with the drawings and specifications or-instructions.
In case the contractor refuses to comply with order the Employer shall have the power to employ
and pay other agencies or carryout the work and all expenses consequent thereon or incidental
thereto as certified by the Employer/Architect shall be borne by the contractor or may be deducted
from any money due to or that may become due to the contractor, No certificate, which may be
given by the CONSULTANTS, shall relieve the contractor from his liability in respect of unsound
work or bad materials.

25. SITEENGINEER

The term 'Site Engineer' shall mean the person appointed and paid by the Employer to superintend
the work. The contractor shall afford the Site Engineer every facility and assistance for examining
the works and materials and for checking and measuring work and materials. The Site Engineer
shall have no power to revoke, alter, enlarge or relax any requirements of the contractor or to
sanction any day work, additions, alternations, deviations or omissions or any extra work whatever,
except in so far as such authority may be specially conferred by a written order of theEmployer.

The Site Engineer shall have power to give notice to the contractor or to his foreman, of non-
approval of any work or materials and such work shall be suspended or the use of such materials
shall be discontinued until the decision of the Employer is obtained. The work will from time to
time to be examined by the CONSULTANTS, Engincer from the premises Department of the
Employer and the Site Engineer. But such examination shall not in any way exonerate the
contractor from the obligation to remedy any defects, which may be found to exist at any stage of
the work or after the same is complete. Subject to the limitation of this clause the contractor shall
take instrpctions.only from the CONSULTANTS/Employer.
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26. CONTRACTOR'S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work who
shall be available (by turn) throughout the working hours to receive and comply with instructions of
the Employer/CONSULTANTS. The Contractor shall engage at least one experienced Engineer as
site-in-charge for execution of the work. The contractor shall employ in connection with the work
persons having the appropriate skill or ability to perform their job efficiently.

The contractor shall employ local labourers on the work as far as possible.

No labourer below the age of sixteen years and who is not an Indian National shall be

employed on the work.

Any labourer supplied by the Contractor to be engaged on the work on day-work basis either
wholly or partly under the direct order or control of the Employer or his represeritative shall be
deemed to be a person employed by the Contractor. The Contractor shail comply with the
provisions of all labour legislation including the requirements of

a) The Payment of Wages Act.

b) Employer's Liability Act.

c) Workmen's Compensation Act.

d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971.

e) Apprentices Act 1961

f) Any other Act or enactment relating there to and rules framed thereunder from time to time

The Contractor shall keep the Employer saved harmless and indemnified against claims if any of the
workmen and all costs and expenses as may be incurred by the Employer in connection with any
claim that may be made by any workmen.

The Contractor shall comply at his own cost with the order of requirement of any Health Officer of
the State or any local authority or of the Employer reparding the maintenance of proper
envirommental sanitation of the area where the contractor's labourers are housed or accommodated,
for the prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases.
The Contractor shall provide, maintain and keep in good sanitary condition adequate sanitary
accommodation and provide facilities for pure drinking water at all times for the use of men
engaged on the works and shall remove and clear away the same on completion of the works.
Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on the works
or the lands adjoining the same.

The Contractor shall arrange to provide first-aid treatment to the labourers engaged on the works,
He shall within 24 hours of the occurrence of any accident at or about the site or in connection with
execution of the works, report such accident to the Employer and also to the competent authority
where such report is required bylaw.




27, DISMISSAL OFWORKMEN

The Contractor shall on the request of the Employer immediately dismiss from works any person
employed thereon by him, who may in the opinion of the Employer be unsuitable or incom petent or
who may misconduct himself. Such discharges shall not be the basis of any claim for compensation
or damages against the Employer or any of their officer or employee.

28. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share
or interest therein nor, shall take a new partner, without written consent of the Employer and no
subletting shall relieve the contractor from the full and entire responsibility of the contract or from
active superintendence of the work during their progress.

29. DAMAGE TO PERSONS AND PROPERTY INSURANCEETC.

The Contractor shall be responsible for all injury to the work or workmen to persons, animals or
things and for all damages to the structural and/or decorative part of property which may arise from
the operations or negléct of himself or of any subcontractor or of any of his or a sub-contractor's
employees, whether such injury or damage arise from carelessness, accident or any other cause
whatsoever in any way connected with the carrying out of this contract. The clause shall be held to
include inter-alia, any damage to buildings whether immediately adjacent or i_)therwise, and the
works forming the subject of this contract by rain, wind or other inclemency of the weather. The
Contractor shall indemnify the Employer and hold harmless in respect of all and any expenses
arising from any such injury or damages to persons of property as aforesaid and also in respect of
any claim made in respect of injury or damage under any acts of compensation or damage
consequent upon such claim,

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the
whole of the contract works complete and perfect in every respect and so as to make good or
otherwise satisfy all claims for damages to the property or third parties.

The Contractor shall effect the insurance necessary and indemnify the Employer entirely from all
responsibility in this respect. The insurance must be placed with a company approved by the
Employer and must be effected jointly in the name of the contractor and the Employer and the
policy lodged with the latter. The scope of insurance is to include damage or loss to the contract
itself till this is made over in a complete state. Insurance is compulsory and must be effected from
the very initial stage. The contractor shall also be responsible for anything, which may be excluded
from damage to any property arising out of incidents, negligence or defective carrying out of this
contract,

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim
or damages from any sums due or to become due to the contractor.
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30. INSURANCE

Unless otherwise instructed the contractor shall insure the works and keep them insured until one
month after the virtual' completion of the contract against loss or damage by fire and/or earth quake,
flood. The contractor shall take insurance policies

(1) Contractors all risk insurance policy

(2) Workman compensation policy.
The insurance must be placed with a company approved by the Employer, in the joint name of the
Employer and the contractor for such amount and for any further sum if called to do so by the
employer, the premium of such further sum being allowed to the contractor as an authorizedextra.

The contractor shall deposit the policy and receipt for premiums paid with the Employer within

Four days from the date of issue of work order unless otherwise instructed. In default of the
contractor insuring as provided above, the Employer on his behalf may so insure and may deduct
the premiums paid from any money due, or which may become due to the contractor. The
contractor shall as soon as the claim under the policy is settled or the work reinstated by the
Insurance Company should they elect to do so, proceed with due diligence with the completion of
the works in the same manner as though the fire has not occurred and in all respects under the
conditions of the contract. The contractor in case of rebinding or reinstatement after fire shall be
entitled to extension of time for completion as the Employer may deem fit.

31. ACCOUNTS RECEIPTS & VOUCHERS

The contractor shall, upon the request of the Employer furnish them with all the invoices accounts,
receipts and other vouchers that they may require in connection with the works under this contract.
If the Contractor shall use materials less than what he is required under the contract the value of the
difference in the quantity of the materials he was required to use and that he actually used shall be
deducted from his dues. The decision of the Employer shall be final and binding on the contractor
as to the amount of materials the contractor is required to use for any work under this contract.

32.  Before taking any measurement of any work the Site Engineer or a subordinate deputed by
him shall give reasonable notice to the contractor. If the contractor fails to attend at the
measurements after such notice or fails to countersign or to record the difference within a week
from the date of measurement in the manner required by the Site Engineer then in any such event
the measurements taken by the Site Engineer or by the subordinate deputed by him as the case may
be is final and binding on the contractor and the contractor shall have no right to dispute thesame.

33, PAYMENTS' -

All bills shall be prepared by the contractor in the form prescribed by the
Employer/CONSULTANTS,

The final bill shall be submitted by the contractor within Fifieen days of the date fixed for
completion of the work or of the date of certificate of completion furnished by the Site Engineer
and payment shall be made within three months,

FINAL PAYMENT

The final bill shall be accompanied by a certificate of completion from the
Employer/CONSULTANTS. Payments of final bill shall be made after deduction of Retention
Money as specified in Clause 12 of these conditions, which sum shall be refunded after the
completion of the defects liability Period after receiving the Employer's’fCONSULTANTS'
certificate tiffFtlimaontractor has rectified all defects to the satisfaction of the Employer/




CONSULTANTS. The acceptance of payment of the final bill by the contractor would indicate that
he will have no further claim in respect of the work executed.

34,  VARIATION /DEVIATION

The price of all such additional items/non-tendered items will be worked out on the basis of rates
quoted for similar items in the contract wherever existing or on engineering rate analysis based on
prevalent fair price of labour, material and other components as required. The tender rates shall
hold good for any increase or decrease in the tendered quantities upto variations of 25%. For
variation beyond -+/- 25%, then rate for the respective item may be reviewed on mutually agreed
terms.

35. SUBSTITUTION

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the
approval of the Employer/fCONSULTANTS in writing for any such substitution well in advance,
Materials designated in this specification indefinitely by such term as "Equal” or "Other approved"
etc., specific approval of the Employer/CONSULTANTS has been obtained in writing.

36. PREPARATION OF WORKS FOR OCCUPATION AND USE ON
COMPLETION

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects

put right. On completion of such inspection the contractor shall inform the Employer that he has

completed the work and it is ready for inspection.

On completion the contractor shall clean all windows and doors including the cleaning and oiling if
necessary, of all hardware, inside and outside, all floots, staircases and every part of the building.
He will leave the entire building neat and clean and ready for immediate occupation and to the
satisfaction of the bank.

37. CLEARING SITE ONCOMPLETION

On completion of the works the contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and Ieave the
whole of the site and the works clean and in a workmanlike condition to the satlsfactlon of the
Employer/ CONSULTANTS.

38. DEFECTS AFTER COMPLETION

The Contractor shall make good at his own cost and to the satisfaction of the Employer all defects,

shrinkage, settlements or other faults, which may appear within Six manths after completion of the
work. In default the Employer may employ and pay other persons to amend and make good such
damages, losses and expenses consequent thereon or incidental thereto shall be made good and
borne by the contractor and such damages, loss and expenses shall be recoverable from him by the
Employer or may be deducted by the employer, in lien of such amending and making good by the
contractor, deduct from any money due to the contractor a sum equivalent to the cost of amending
such work and in the event of the amount retained being insufficient, recover that balance from the
contractor from the amount retained under Clause No 12 together with any expenses the Employer
may have incurred in connection therewith.




39. CONCEALED WORK

The Contractor shall give due notice to the Employer/CONSULTANTS whenever any work is to
be buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later
on, in order that the work may be inspected and correct dimensions taken before such burial, in
default whereof the same shall at the opinion of the Employer/Architect be either opened up for
measurement at the contractor's expense or no payment may be made for such materials. Should
any dispute or differences arise after the execution of any work as to measurements etc., or other
matters which cannot be conveniently tested or checked, the notes of the
Employer/CONSULTANTS shali be accepted as correct and binding on the contractor.

40. ESCALATION :
The rate quoted shall be firm throughout the tenure of the contract (including extension of time, if
any, granted) and will not be subject to any fluctuation due to increase in cost of materials, labour,
sales tax, octroi etc., unless specifically provided in these documents. ‘

41. IDLE LABOUR
Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire and
labour charges of tools and plants would be entertained under any circumstances.

42. SUSPENSION

If the contactor except on account of any legal restraint upon the Employer preventing the
continuance of the work in the opinion of the Employer shall neglect or fail to proceed with due
diligence in the performance of his part of the contract or if he shall more than once make default,
the Employer shall have the power to give notice in writing to the contractor requiring the work be
proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a
notice under this clause.

After such notice shall have been given the contractor shall not be at liberty to remove from the site
of the works or from any ground contiguous thereto any plant or materials to subsist from the date
of such notice being given until the notice shall have been complied with, If the contractor shall fail
for 7 (Seven) days after such notice has been given to proceed with the works as therein prescribed,
the Employer may proceed as provided in clause 43 (Termination of Contract by Employee).

43, TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntarily or compulsory or being
an firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an
assignment or a composition for the benefit of the greater part, in number of amount of his
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in
insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a
Receiver of the contractor's firm appointed by the court shall be unable, within 14 days after notice
to him requiring him to do so, to show to the reasonable satisfaction of the Employer that he is able
to carry out and fulfill the contract, and if so required by the employer to give reasonable security
therefore, or if thecontractor shall suffer execution to be issued, or shall suffer any payment under
this contract to be attached by or on behalf of and of the creditors of the contractor; or shall assign,
charge or encumber this contract or any payments due or which may become due to the contractor,
there under, or shall neglect or fail to observe and perform all or any of the acts matters of things by
this contract, to be observed and performed by the contractor within seven days after the notice
shall have been given to the contactor in manner hereinafter mentioned requiring the contractor to
observe perform the same or shall use improper materials or workmanship in carrying on the
works, or shall in the opinion of the employer not exercise such due diligence and make such due
progress as would enable thework.




To be completed within due time agreed upon, and shall fail to proceed to the satisfaction of the
employer after seven days notice requiring the contractor so to do shall have been given to the
contractor as hereinafter mentioned or shall abandon the contract, then and in any of the said cases,
the bank may not withstanding previous waiver determine the contract by a notice in writing to the
effect as hereinafier mentioned but without thereby effecting the powers of the employer of the
obligations and liabilities of the contractor the whole of which shall continue in force as fully as if
the contract, had not been so determined and as if the works subsequently executed had been
executed by or on behalf of the contractor (without thereby creating any trust in favor of the
contractor) further the employer or his agent, or servants, may enter upon and take possession of
the work and all plants, tools, scaffolding, sheds, machinery, steam and other power, utensils and
materials lying upon premises or the adjoining lands or roads and sell the same as his own property
or may employ the same by means of his own servants and workmen in carrying on and completing
the works or by employing any other contractors or other persons or person to complete the works,
and the contractor shall not in any way interrupt or do any act, matter of thing or prevent or hinder
such other contractors or other persons or person to complete the works, and the contractor shall
not in any way interrupt or do any act, matter of thing to prevent or hinder such other contractors or
other persons or person employed from completing and finishing or using the materials and plants
for the works when shall be completed, or as soon thereafter as conveniently may be, the employer
shall give notice in writing to the contractor to remove his surplus materials and plants and should
the contractor fail to do so within a period of 14 days after receipt by him the employer may sell
the same by Public Auction and shall give credit to the contractor for the amount so realized, Any
expenses or losses incurred by the employer in getting the works earned out by other contractors
shall be adjusted against the amount payable to the contractor by way of selling his tools and plants
or due on account of work carried out by the contractor prior to engaging other contractors or
against the SecurityDeposit.

44. ARBITRATION

All disputes or differences of any kind whatsoever which shall at any time arise between the parties
hereto touching or concerning the works or the execution or maintenance thereof of this contract or
the rights touching or concerning the works or the execution of maintenance thereof of this contract
or the construction remaining operation or effect thereof or to the rights or liabilities of the parties
or arising out of or in relation thereto whether during or after determination foreclosure or branch
of the contract (other than those in respect of which the decision of any person is by the contract
expressed to be final and binding) shall after written notice by either party to the contract to the
other of them and to the Employer hereinafter mentioned be referred for adjudication to a sole
arbitrator to be appointed as hereinafterprovided.

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within
thirty days of receipt of the notice, to the contractor a panel of three names of persons who shall be
presently unconnected with the organization for which the work is executed.

The contractor shall on receipt of the names as aforesaid. Select any one of the persons name to be
appointed as a sole Arbitrator and communicate his name to the Employer within thirty days of
receipt of the names. The Employer shall thereupon without any delay appoint the said person of
the Sole Arbitrator. If the contractor fails to communicate such selection as provided above within
the period specified, the component authority shall make the selection and appoint the selected
Arbitrator.
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If the Employer fails to send to the contractor the panel of three names as aforesaid within the
period specified, the contractor shall send to the Employer a panel of three names of persons who
shall all be unconnected with either party. The Employer shall on receipt of the named as aforesaid
select any one of the persons names and appoint him as the Sole Arbitrator. If the Employer fails to
select the person and appoint him as the Sole Arbitrator within 30 days of receipt of the panel and
inform the contractor accordingly, the Contractor shall be entitled to appoint one of the persons
from the panel as the Sole Arbitrator and communicate his name to the Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his
office due to any reason whatsoever another Sole Arbitrator shall be appointed asaforesaid.

The work under the control shall, however, continue during the arbitration proceedings and no
payment due or payable to the contractor shall be withheld on account of suchproceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he is}sued notice to both
the parties fixing the date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making
and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him.
The Arbitrator shall decide each dispute in accordance with the terms of the contract and give a
reasoned award. The venue of arbifration shall be such place as may be fixed by the Arbitrator in
his solediscretion.

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and
published, be paid half and half by each of the parties. The cost of the reference;and of the award
including the fees, if any, of the Arbitrator who may direct to and by whom and in what manner,
Such costs or any part thereof shal! be paid and may fix or settle and amount of costs to be so paid.

The award of the Arbitrator shall be final and binding on both the parties.

Subject to aforesaid the provisions of the Arbitrator Act 1940 or any statutory modifications or re-
enactment thereof and the rules made there under, and for the time being in force, shalI apply to the
arbitration proceedings under this clause.

The Employer and the contractor hereby also agree that Arbitration under clause shall be a
condition precedent to any right to action under the contract with regard to the matters hereby
expressly agreed to be so referred to arbitration.

I/We hereby declare that [/We read and understood the above terms and conditions and that we shall abide
them if the works is awarded to us,




SPECIAL CONDITIONS |

(In addition to General Conditions of Contract from Employer)
Name of the Employer: Asst. Gen. Manager, at Indian Bank, Zonal Office

BHAGALPUR

Name of work + Tender for Interior furnishing works of IndianBank TARAPUR
BRANCH

Name ofthe Architect : M/s ARTCON DESIGN CONSTULTANTS
Engineers& Consulting Engineers,
G-04, Laxmi Palace, Mitra Compound, Boring Road, Patna-800001

1.The Tenders shall study the following “Special conditions" of the Contract, which are
in addition to the foregoing General Condition from the employers and these conditions
from the employers and these conditions along with Tender Drawings, specifications,
BOQ etc., shall from part of the Tender Document, As such the tenderers are advised to
study the same carefully.

2. The Special Conditions of the Contract shall supersede the conditions in contradiction to the
same in the General conditions of the Contract or any other terms andconditions.

3. The tenders are not allowed to alter or change either the specifications or unit of schedule at the
time of quoting. Incomplete tenders, conditional tenders etc., will berejected.

4, Since the execution of work has to be carried out during office hours, the tenderers are expected
to carry out the work with minimum disturbance to officestaf.

5. The contractor is allowed to work during night hours and Sunday and holidays after taking
specific written permission of the authorities without extra cost toowner.

6. Any cutting or damages to the floors, walls and ceiling shall be made good by the Contractor as
directed by the Architect/Employer at the contractorcost. '

7. The Contractor is expected that the minimum amount of cutting/drilling shall be
done to fix the screws to the walls, ceiling and floorsete.

8. The Contractor shall make his own arrangements for accommodation of workers
arranged for the work.

9. The Interior Decoration items should suit site dimensions. :
10. Bidders while submitting the tender should have actually inspected the site and the value of the
work have been examined fuily before tendering and the tender is based on suchexamination.




I1. The quantities mentioned in the schedule are approximate only and subjeét to the variations on
either side during execution. Any of the items of work, which is not found necessary by
Architect/Employer during course of execution of work, shall not beoperated.

12. All drawings and specifications shall be returned without fail along with the tender. In case of

failure to the return the same; the bidder may not be called for quotation for future works of the
employer.

13.The Contractor shall quote for the best materials and workmanship available and whether
ambiguity in specifications and drawings, the same shall be got clarified from the
Architect/Employer before proceeding with thework.

14.If insisted on, the Contractor shall produce test certificate to the Architect/Employer for the
quality of malerials' concerned. No-delay/Claim on this account will beentertained.

15. Normally all the materials are to be supplied by the Contractor for the above work, except
otherwise mentioned, but if the Owner's desire to supply any material to maintain quality of
work, the contractor has to accept it and only labour payment will be made as per standard
norms ofemployer.

16.The contractor shall have sufficient allowance in their rates quoted to allow for minor
modification in design and finishes as required by Architect/Employer during execution of
work.

17. The Employer reserves the right to accept or reject in part of whole of any of the Tenders
without assigning any reasons therein and conduct negotiations in the manner considered
suitable in order to secure clarifications or better terms from theTenders.

18. The Contractor shall be solely responsible in case of any accidents to his workers in course of
carrying out thework.

19. The contractors are not entitled for any escalation in the prices of materials, labour efc., on any
account during the course of the work. The tendered and accepted rates for all items shall be
kept valid throughout the period of contract and completing of thesame.

20. The Contractors shall abide by all rules, regulations, and statutes imposed by the Government
or other concerned authorities. He shall be responsible for workmen's compensation and the
other requirements for housing or any other amenities and site facilities, such as water, power
required by the contractors crew and shall provide them at his own cost and risk. Any
causality or damage caused by any untoward incident during the execution of work shall be at
the entire risk and cost ofcontractor.

21. If clerk of works is appointed at the site by the Architect, the Contractors shall afford him.all
facilities for examining the work and materials and recordingmeasurements.

22. Other agencies will be working in the project during the work. The contractors must allow
these contractors to use the scaffolding and water and render them general assistance. No
extension to the completion time will be allowed on this account unless special delays caused
by otheragencies.
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23. The Contractors ‘shall set out the works for CONSULTANTS approval and during the
progress of the work shall amend at his means the contractors' cost, any errors arising from
inaccurate setting out, unless the architect shall decide to thecontrary.

24, The Contractor shall not, without the written consent of the Architecthinployer, assign this
Agreement or sub-let any portion of theworks.

25. The Contractors shall be responsible for all structural and decorative damages to the property
and for injury caused by the works or workmen to persons, animals, or things and shall hold
the Employer harmless in respect thereof. They shall also be responsible for all damages
caused to the buildings, subject to this contract, by inclemency of weather, and shall reinstate
all damages caused by the same and thoroughly rectify thedamages.

26. Employer shall have the right to inspect/supervise the subject work during interior
decoration/modification and suggest changes/ alterations/replacements, wherever the work is
not as per approved drawing/plan/samples. Employer accepts no responsibility for the costs
involved for suchwork.

27.The Contractor shall carryout the work as per the detailed drawings furnished by the
Architect/Employer from time to time, The drawings enclosed with the tender documents are
for tender purpose only and not for execution and detailed drawings will be fiirnished during the
execution of work. Contractor quoted rate is deemed to include for thesame.

28. The work will have to be carried out strictly in accordance with specifications and drawings and
also as per Architect's instructions. Any deviations from the same will be at the contractor’srisk,

29. Applicable income tax, work contract tax, Sales Tax. etc., and GST as per statuary ruies and
regulations prevailing shall be deducted from running account and final bill of the contractor.
All statutory taxes/levis as per prevailing government regulations will be deducted at source
from the bill Viz. Sales tax on works contractete.,

30. Bidders shall make their own arrangement for all tools and plants, labour etc., required for the
execution of the work. No delay/claim in this account will beentertained.

31. The Contractor should note that only after the certificate obtained from employer of each item
of work, completely in accordance with the specifications and directions given by
Employer/Architect the payment of bill would be made in Three R.A. bills including Final R.A.
Bill.

32, All the materials required and supplied for the works under this contract shall confirm to Indian
Standard Specifications where such materials are used and available for all the items the same
shall be provided as approved by the CONSULTANTS/Employer.

33. All the materials brought to the site shall be stored at Contractor’s risk only and the Employer
will not be responsible for any theft, pilferage, damage due to any accident etc. owners will not
be liable for any claims in this regard until the work are finished and handed over to entire

satisfaction ofOwner.

34. The Contractor should get the approval of Employer/CONSULTANTS of all materials and
fixtures and fittings before using on thework.
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35. The rates for all extra items not covered in the original schedule shall be worked out on cost of
materials + Labour +work contract tax + 15% Margin for the contractor's basis only. No sub-
contracting rates will be taken into account. Rates for extra items, which are connected in the
original schedule, shall be derived from the rates quoted in the original tender. As such ali-
additional items of work that become necessary during the course of execution will have to be
got approved by the Architect /Engineer beforeexecution,

36. After completion of the work, the contractors shall promptly remove his materials and other
equipments and clear the site of the debris andrubbish.

37. All the correspondence in regarding to any approval and Technical matters to be made to the
Asst. Gen. Manager, Indian Bank, Zonal Office BHAGALPUR, Indian Bank, Zonal Office
BHAGALPUR, Devdoot Complex, Radha Rani sinha Road, Ghanta Ghar, BHAGALPUR, Bihar :
812001 Bihar Contractor has to make all arrangements of diverting all existing open and
concealed wiring suitably as per the directive of Architect/Employer.

39. Before constructing dismantling the walls, the existing doors. If any has to be removed

without making any damage and to be stored/fixed as per the directive or Employer /
Architect at no extra cost,

40.  No mobilization advance will be pald to contractors by employers.
Value of work to be taken for issue of Interim Certificate’ for payment is not less than
Rs.5,00,000 /- for each R.A. Bill.

42,  Refund of Retention Money: 100% of security deposit after completion of defect liability
period.

43,  Defects Liability Period: Twelve months afier date of award of final completion certificate
of work.

44,  Quantities mentioned are approximate and payment shall be made on actual measurements.

45,  The rate of partitions and wall cladding shall include necessary additional framework
supports wherever required to suit the site conditions or stability of the frames. Decision of
Architect in this regard shall befinal.

46.  Rate for doors will include provision of hardware like hinges, locks, handles, tower bolts,
doorstoppers, automatic door closers ete. of approved design and make.

47. Rates for hardware to include supplying and fixing of necessary matching screws (brass or
powder coated).

48. The rates for provisions of furniture shall include for placing the required furniture in position
and protecting from damage until handed over to employer.

49. The rates for all painting and polishing works shall include all preparation of surfaces,
sandpapering or rubbing down before each coat, all brushes and cleaning materials.

50. After completion of the work the site shall be cleared from all waste, rubble, left over materials
etc. and thoroughly cleaned ensuring that all laminates, floorings, walls, furniture surfaces and
tops etc. are spotless clean.

51. All movable interior items shall be covered with teak wood beading with regard to 8/19m
BWR plywood surfaces exposed to floor.

52. The veneer, Teak wood/Sa! wood surfaces will be finished with melamine polish.




53. The Civil contractfor is responsible for preparation of openings of Electrl-icai works and other
allied works viz., LAN, Telephone, Fire Detection, Fire Alarm etc.. and neatly covering the
openings after the Electrical items and other allied items viz., Lan, Telephone, Fire Detection,
Fire Alarm ete.. are fixed at the earliest in such a way that the progress of Electrical works and
other allied works'viz., LAN, Telephone, Fire Detection, Fire Alarm et¢., is not affected.

54. The Civil contractor should have a qualified supervisor who will be able to study the bili

of quantities and drawings and_having working knowledge of implementing the same with
minimum 3 yrs experience to receive instructions from Architect / employer and implement
the same at site and will be available at site of work from 9.00 AM. t06.00P.M.
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SAFETY CODE
Scaffolds

D Suitable scaffolds shall be provided for workmen for all works that cannot safely be done
from the ground, or form solid construction except in the case of short duration work, which can be
done safely from ladders. When a ladder is used, it shall be of rigid construction made either of
good quality wood or steel. The steps shall have a minimum width of 450 mm and a maximum rise
of 300 mm. Suitable hand holes of good quality wood or steel shall be provided and the ladder shall
be given an inclination not steeper than % to 1 (1/4horizontal and 1vertical).

ii) Scaffoldings or staging more than 4 m. above the ground floor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly bolted, braced
or otherwise secured at least 1 m above the floor or platform of such scaffolding or staging and
extending along the entire iength of the outside and ends thereof with only such openings as may be
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building orstructure.

i) Working platforms, gangways and stairways shall be so constructed that they do not sag
unduly or unequally and if the height of the platform, gangway or stairway is more than 4 m. above
ground level or floor level, they shall be closely boarded and shall have adequate width and be
suitably fenced as described in (ii)above.

iv)  Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by provxdmg suitable
fencing or railing whose minimum height shall be Im.

Wherever there are open excavations in ground, they shall be fenced off by suitable railing
and danger signals installed at night so as to prevent persons slipping into the excavations.

V) Safe means of access shall be provided to all working places. Every ladder shall be securely
fixed. No portable single ladder shall be over 9 m, in length while the width betieen side rails in
rung ladder shall no case be less than 290 mm. for ladder upto and including 3 m. in length. For
longer ladders this width shall be increased at least 20 mm. for each additional meter oflength.

vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of
the Engineer obtained prior toconstruction,
Other Safety Measures

vii)  All personal of the contractor working within the plant site shall be provided with safety
helmets. All welders shall wear welding goggles while doing welding work and all metal workers
shall be provided with safety gloves. Persons employed on metal cutting and grinding shall wear
safetyglasses.

vii)  Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person or thepublic.




Excavation & Trenching l

(ix) All trenches, 1.25 m. or more in depth shall at all times be supplied with at least one ladder for
each 30 m. in length or fraction thereof. The ladder shall be extended from bottoms of the trench to
at least 1 m above the surface of the ground,

X) The contractor. shall take ail measures on the site of the work to protect the public from
accidents and shall be bound to bear the expenses of defense of every suit, action or other
proceedings at law that may be brought by any persons for injury sustained owing to neglect of the
above precautions and to pay any such persons or which may with the consent of the contractor, be
paid to compromise any claim by any suchperson.

Demolition

Before any demolition works is commenced and also during the process of thework.

a) All roads open areas adjacent to the work site shall either be closed or suitably
protected.

b) No electric cable or apparatus, which is liable to be a source of danger over a cable
or apparatus used by the operator, shall remain electricallycharged.

o) All pradtical steps shall be taken to prevent danger to persons employed from the
risk of fire or explosion or flooding. No floor, roof or other part of the building shall be so
over-loaded with debris or materials as to render it unsafe.

Personal Safety Equipments

i) All necessary personal safety equipment as considered adequate by theEngineer
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned.

a) Those engaged in white washing and mixing or stacking of cement bags or any materials, which
are injurious to the eyes, shall be provided with protectivegoggles.

b) Those engaged in welding works shail be provided with welder's protective eyesightlids.

c) Stone breakers-shall be provided with protective goggles and protective clothing and seated
at sufficiently safeintervals.

d) The contractor shail not employ men below the age of 18 years and women on the work of
painting with products containing lead in any form. Wherever men above the age of 18 years are
employed on the work of lead painting the following precautions should betaken.

i) No paint containing lead or lead products shall be used except in the form of paste or

ready-madepaint.
it) Suitable face masks should be supplied for use by the workers when paint is applied

in the form of spray or a surface having lead paint dry rubbed andscrapped.

iy 7 Qveralls shall be supplied by the contractor to the workmen and adequate facilities
'%;h‘all be prowded to enable the working painters to wash during the cessation ofwork.
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iv) When the work is done near any public place where there is risk of drowning all
necessary equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision should be made for prompt first
aid treatment of all injuries likely to be sustained during the course of the work.

V) Motors, gearing, transmissions, electronic wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards, hoisting appliances should be
provided with such méans as well reduce to the minimum of the risk of any part of a suspended
load becoming accidentally displaced. When workers are employed on electrical installations
which are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots
as may be necessary, should provided. The workers should not wear any rings, watches and carry
keys or other materials, which are good conductors ofelectrically.

V) All scaffoldings, ladders and other safety devices mentioned or described here in
shall be maintained in safe condition and no scaffold, ladder or equipment shall be aitered or
removed while it is inuse.

Adequate washing facilities should be provided at or near places of work.

vi)  These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by thecontractor.

vi)  To ensure effective enforcement of the rules and regulations relating to safety precautions
the arrangement made by the contractor shall be open to inspection by the Labour Officer,
Engineers of the Department of theirrepresentatives.

) Notwithstanding the above clause from (i) to (ix) there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic ofIndia.

At every work place there shall be maintained in readily accessible place first aid appliance
including an adequate supply of sterilized dressings and sterilized cotton wool.




SPECIFICATIONS

1). These specifications are for the work to be done, items to be supplied and materials to be used
in the works as shown and defined on the drawings and described here in all under the supervision
and fo the satisfaction of the Architect/Employer.

2). The workmanship is to the best available and of a high standard, use must be made of
‘Specialist' tradesman in all aspects of the work and allowance must in the rates for doingso.

3). The materials and items to be provided by the contractor shall be the best of their respective
kinds and as approved by the Architect/Employer in accordance with the samples which may be
submitted for approval and generally in accordance with thespecifications.

4). Samples of all materials including those specified by name of the manufacturer or the brands,
trades name or by the reference to catalogue Nos. are to be submitted to the Architect/Employer for
their approval before the contractor either orders delivers in the bulk tosite.

5). Samples together with their packing are to be provided by the contractor free of any charge and
should any materials are rejected, the same will be removed from the site at the expense of the
contractor.

6). The contractor is also required to submit specimen finishes of all colors, fabrics, polish
shades etc., for approval of the Architect/Employer before proceeding with suchworks.

7). The contractor shall produce all invoices, vouchers or receipts account of all purchases done
by him for materials if called upon to do so either by Architect or theEmployer.

8). The contractor should verify all measurements given in the drawings at the site before
commencing the work. Any difference should be clarified with the Architect/ Employer before
commencing thework.

9). It should be necessary to prepare shop drawings, the contractor at his own expense prepare and
submit at least four sets of such drawings to Architect/Employer forapproval.

10). Partition line out shall be done at the site before starting the work and got approved
from theArchitect/Employer.

11). Workmauship for Joinery:Timbers are to be cut to required size and length and the joinery
should start immediately after the line out is finalized. It should be framed up (but not bonded) and
stored until required for fixing in position. At this stage it should be bonded and wedged up. Any
portion that wraps or develops shakes or other defects shall be replaced before wedging. Thewhole
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work is to be framed and finished in a proper line or level and as detailed in the drawings and fitted
with all necessary metal ties, straps bolts, screws,

Twinning bonded joints are to be cross-tongued with teak tongues.

12}. The contract surfaces of dowels, tendons, wedges ete., shall be glued with proper adhesive.
Where ever joinery and carpentry works is likely to come in contract with moisture the adhesive
shall bewaterproof.

13). The contract shall be responsible for providing and maintaining temporary coverage required
for the protection of dressed, finished or semi-finished works if leftunprotected.

14). Blywood:Plywood shall be of pheno! formaldehyde bonded fcommercial ply wood of
approved type, make, brand etc. Thickness of plywood shall be as per details given in the drawings/
specifications.

15). Block Board:Block board shall be of phenol formal dehyde bonded/BWR of approved type,
make, and brand ete, Thickness of Block board shall be as per -details given in
drawings/specifications.

16) . Timber:Hardwood or Teakwood shall be the best wood locally available and should be well
& properly seasoned of mature growth free from worm holes, large loose or dead knots or other
defects through improper handling.

Teakwood to be of good quality, free from soft heart, worm & bee holes and other defects.

All wrought timber is to be sawn, planned or works to correct sizes and shapes as shown in
the drawings. An allowance of 2 mm shall be permitted for each wrought face.

All wooden members shall be liberally coated and treated with anti-termite paint before
fixing. : '

17). Laminate:Laminate sheefing shall be of specified thickneés, make and either plain, sued, satin
or with design finish and samples showing the surface texture and pattern are to be submitted in
proper sizes for approval beforeuse.

The laminates shall be fixed with proper adhesive of approved grade and brand.
18. Glass &Glazing:The glass used for glazing shall be plain, complying with IS : 3548 unless
otherwisespecified.

The glass shall be free from any defects such as bubbles, undulations, waves and cracks etc.

19. Hardware:shall be of approved make and quality samples of each and every hardware item
should be submitted and got approved before using. This hardware shall generally confirm to
following or as desired by Architect/Employer.

Butt Hinges: Shall be either brass oxidized or power coated aluminum with pins and
washers heavy dutytype.

43P S otndian Dank
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Tower bolts: Brass oxidized or powder coated aluminum.

20. Painting & Polishing:All materials required for this work shall be of specified and
approved manufacturer, delivered to the site in manufacturers containers with seals etc. unbroken
and clearly marked with manufacturers name of trademark with a description of the contents and
color. All materials to be stored at thesite.

All brushes, tools, pots, kettles etc., used in carrying out the work shall be clean and free
foreign matter.

Surfaces of the new woodwork, which are to be painted, are to be rubbed down, knotted and
topped to the approval of Architect/ Employer. Surface of previously painted wood work which are
to be repainted shall be cleaned with soap solution of approve solvent to remove dirt, grease etc.,
Whilst wet the surface shall be flatted down with suitable abrasive and then rinsed down and
allowed to dry, Minor area of defective paint shall be removed by scrapping back to a firm edge and
the exposed surface touched in with premier as described and topped with putty. Where the wood
mark has been previously painted for polished and it to be newly polished, the same shall be
prepared with scrapping, burning off or rubbing down. Surfaces of previously painted metal surface
which are to be repainted shall be cleaned, flatted down and any rust and loose scale shall be
removed completely by chipping, scrapping and wire brushing back to bare metal and touched in
with primer as directed by the Architect/ Employer.

2. Alumtinum Secfions:Aluminum services shall be factory extruded out of
aluminum ingots with smooth finish without any defects like pore, roughness etc., and
shall be accurate in size, shape and weightete.,

The aluminnm-extruded sections shall generally confirm to dimensions given in the
drawings and specifications, correspondingly ensuring the minimum weight structure as specified in
manufacturecatalogue.

An allowance of 5% may be allowed for the dimensions of Aluminum sections at discretion
of the Architect/Employer.

22,  Teakwood bending of 18 X 6 mm size/decorative of various sizes should be
melamine polished at places as desired byArchitect/Employer.

23.  Teakwood members should be painted/melamine polished as directed by Architect /
Employer.

24, Each drawer shonld have two drawer slides of desired length, one 100 mm handle and one
lock of approved make at places as desired and as directed by Architect/Employer.




26.

27.

28.

29.

30,

Each shutter should have two auto close Hinges, one 100 mm along handle and one lock
etc., of approved make at places as desired and as directed by Architect/Employer.

All exposed edges of 18 mm/12 mm thick particle board/plywood should be covered with
1 8 X 6 mm/12 X 6 mm thick Teak wood beading/ laminate at places as desired and as
directed by- Architect /Employer.

Each shutter should have two brass hinges (75 mm long), two brass ball catches, 2 brass
tower bolts (75 mm long), and one lock of approved make at places as desired and as
directed by Architect/Employer

Architect/Employer should approve samples of all materials, fixtures, fittings, etc., prior to
fabrication of interior furniture items(Fixed/Movable).

Each flush/panel door shutter should have 3 aluminum hinges (150 mm long), one mortise
lock, automatic door closer of approved make at places as desired and as directed
Architect/Employer.

Each table shouid have TW foot rest of size 75 mm X 38 mm, CPU Stand wire manager
Holes with PVCCover.




METHOD OF MEASUREMENT
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Synthetic Carpet/PVCFlooring

Partitions/Semi-partitions/
Wall/Columncladding

FalseCeiling

Venetian Blinds/Double pleated

curtains

Painting ofwalls

DraperyRods

Sun ControlFilm

Table Chairs

Sq.mts area - Finished length X finished
width (No deduction shall be made for
columns cutouts etc. only finished area shall
be paid)

Sq.mts area - one side only. Finished length
X Finished height. The finished height of
full ht. partition / wall cladding / column
cladding shall be taken from floor finish
level to slab bottom / false ceiling bottom
whichever isapplicable.

Sq.mts area - Finished length X finished
width (No deduction for light fittings, AC
Grills, columns, cutouts etc.,

Sq.mts area - (one side only):Finished length
X finished height of respective item.

Sq.mts area - furnished length X finished
height of wall painted

Finished length on front facia (In running
metres)

Sq.mts area - (one side only) finished length
X finished height
As perBOQ




i
Note: The Contractor shall quote for the best of the material as specified above. The contractor shall obtain
proper approval from the Bank's Architect before placing order for the specified materials/agencies. In case of
non-availability of the any of the approved/specified materials/agencies during the execution of the work, the
Bank’s Architect may approve suitable equivalent Brand/Agency and his decision shall be final and binding on
the contractor and price variation, if any, shall be adjusted accordingly.




FORM OF TENDER FOR WORKS

To

The Zonal Manager,
Indian Bank,

Zonal Office .
BHAGALPUR.

DearSir,

SUB: Tender for Interior furnishing works of Indian Bank TARAPUR Branch regarding tender,

Having duly examined the tender documents including the drawings,
specifications, designs, schedule of quantities relating to the works specified in the
underwritten memorandum and having visited the site of the said work and having
acquired all the requisite information relating thereto as affecting this tender; 1/ We
hereby offer to execute the works specified therein at the rates specified in the
schedule of quantities and in accordance, in all respects with the specifications,
designs, drawings and instructions in writing referred to in the conditions, the such
conditions of the contract and with such materials as are specified, by and in all other
respects in accordance with such conditions in the schedule of quantities and
conditions of contract so far as applicable.

Should this tender be accepted, in whole or in part, 1/ We hereby agree (i) to
abide by ad fulfill all the terms and provisions of the said conditions of the contract
annexed hereto and the conditions of tender so far as applicable or in default thereof
to forfeit and pay to Asst. Gen.Manager, Indian Bank, Zonal Office, BHAGALPUR.
The sums of money mentioned in the said documents.

A sum of Rs 5000/- is herby forwarded as Earnest Money Deposit in the form
of Demand Draft in favour of “Indian Bank, Zonal Office BHAGALPUR”.




1/ We agree (i) that should 1/ We fail to commence the work specified in the
above mentioned the bank shall without prejudice to any other right or remedy be
the liberty be the liberty to forfeit the Earnest Money, otherwise shall be retained
by memorandum, (ii) to execute all the works referred to in the tender document
upon the terms and conditions contained or referred to therein and to carry out
authorized variations as directed by the Architect/Bank and as per said conditions
of the contract.

Our Bankers are:

The names of the Proprietor/Partners/Directors of our firm are:
1)

2)

3)

4)

5)

Signature of bidder . with seal, . Dated the
........................... ... day of




ARTICLES OF AGREEMENT

Articles of agreement made this the ........eecnrcesmensessnrenns dayof. ...ciieermmecserererannes 2025.

Between Asst. Gen. Manager, Indian Bank, Zonal Office. BHAGALPUR, (Here in after called the

Employer') of Onepart.

AND

...... having its
Registered OffiICE At ..uiviiuierirrsesmmsmsiecssensirrnrssessisssesssasssssssnrassessassesssssermsssesssssesssssenssonssssossessns
(herein after called "the contractor') of the other part.

Whereas the Employer is desirous of getting works for Interior furnisking-works of Indian
Bank TARAPUR Branch done as per Schedule-1 to this agreement and has annexed drawings, bill
of quantities and specifications describing the work to be done, which is prepared by M/s Artcon
Design Consultants, Architectural Engineer& Consulting Engineer, G-04, Laxmi Palace,
Mitra Compund, Boring Road, Patna-823001. (Here in after called "CONSULTANTS") and
whereas the said drawings as per Schedule -2 inclusive, the bills of quantities marked in Tender
Schedule and the specifications etc., have been signed by or on behalf of the parties hereto; and
where as the contractor has agreed to execute upon and subject to the conditions set forth in
schedule - 3 hereto attached (herein after referred to as 'the Condition"), the work shown upon the
said drawings and described in the said specifications and included in the said bill of quantities for
the sum of Rs ..,

(Rupees USRI
........... )

1} It consideration Of the SUM  OfRSuviriirerrrrcrrsnirrerrsresermsssniasssssenesssssssassesssnss
(Rupees ) fo be

paid at the time and in the manner set forth in the said conditions, the contractor will upon and subject to
the said conditions execute and complete the works shown upon the said drawings and described in the
said specifications and bill ofquantities.

2) The contractors has deposited Rs............ (RUPEES. ceeerrreeerrreraracrreccnracenenesasrsncnsensssananas )
with the Employer Security Deposit for performance of this agreement.

NOW IT IS HEREBY MUTUAL AGREED AND DECLARED BETWEEN THE PARTIES

HERETO AS FOLLOWS:

1. The contractor hereby agrees and undertakes to execute and complete the said works shown in the
said drawings and such further detailed drawings as may be furnished to it by the Employer and
describes in the said specification and the said schedule of quantities upon and’ subject to the said
conditions.

2. The Employer shall for such interior works, pay to the contractor such sums as shall become payable
at time, in the manner specified in the said documents.

3. The said tender and allied documents, drawings, specification, prices schedule of quantities,
agreement and documents above mentioned, shall be final and binding on both the parties.

4. The contract herein contained, comprise of the said work above mentioned and all subsidiary works



]

connected therewith in the same site may be ordered to be done from time to time by the Employer
even though such works may not be shown in the said drawings or describes in the said
specificationsor the schedule of quantities. The contractor hereby agrees and undertakes to do and
perform all such works in a though and work man like manner. With best materials and within the
time limit herein mentioned.

5. The employer reserved to himself the right after the drawings and nature of the work and of adding
or omitting any item of work or of having portions of the same carried out departmentally or
otherwise and such alterations and such alterations or variations shall be carried out without
prejudice to this contract.

6. The said conditions shall be read and constructed as forming part of this agreement and parties
hereto will respectively abide by and submit themselves to the conditions and stipulations and
perform the agreements on their parts respectively as such conditions contained.

7. It will be the entire responsibility of the contractor to procure all materials required for the said
works.

8. The contractor shall complete the said works within 15 days from the date of commencement of
work as per work order for the work and will remove from the site all plants, scaffoldings, materials,
in use rubbish and leave the work site clean within the said period.

9. All disputes arising out of or in any way connected with this agreement shall be deemed to have
arisen in Madras and only in courts in Calcutta shall have jurisdiction to determine the same.

10. The several parts of this contract have been read and fully understood by us,

11. The work-order issued to the contractor shall be treated as part of this agreement.

In witness where of the parties hereto have set their respective hands on the day month and year above
Written. '

Signed and Delivered by Signed and Delivered by
The Indian Bank The Contraptor

In the Presence of witness In the Presence of Witness




BILL OF QUANTITY OF INTERIOR DESIGN AND FURNISHING WORKS FOR INDIAN BANK, AT

TARAPUR BRANCH

DESCRIPTION OF ITEM

UNIT

QTy.

RATE (Rs.)

AMOUNT (Rs.)

FI. Ng|
1

FALSE CEILING

|connecting clips 2.6mm thick, dry walls screws 25m long,

Providing, fabricating and erecting in positlon totally
flushed suspended false celling with 12.0mm thick
Gypsum board, {ixed to a metal frame work comprising
of celling channel of size 80mmx26mmx0.5mm @ every
457em centre, inter channel 45mmx15mmx0.9mm @
every 1220 cm centres, per-meter channel 20mmx26 mm
oll along the wall/partitions, strap hanger suspenders
25mmx0.5mm with nuts and bolts 6.4mmx12.7mm,

saffit cleats 27mmx37mmx2Smmx1.6mm thick and dash
fastenes f mwl plugs 12.5 mm diax35mm long with 6mm
dia bolts etc. complete with recommended filless, paper
tapes and applylng two caats of acryllc emulsion palnt
of approved shade and make over a coat of primer
[ncluding making necessary eut outs for light fittings/
ACs etc. complete as per manufacture’s specifications,
{Cluantity as per layout plan/site requirement)

48

2 |

New Technolegics & Materfals [Grld Falsc Celling)

T

Providing & fixing false ceiling at all heights with GRG {Glass Fibre
Reinforeed Gypsum) false ceiling tiles of Size 595x555 mm of approved
textuze, des’gn and patterns having molsture content less than 2%,
humidity resistance of 953, NRC 0,50 to 0.75 as per I5 8225:1587, Nen
tombustible as per BS 476 {part-4}-1970 and light reflectance of 85%
{minimurm} to be [aid in true horizontal leve] suspended on inter-locking
metal T-Grid of hot dipped galvanlsed iron section of 0.33mm thick
{getvanized @ 120 grams per sqm Including both sides} comprising of
main-T runners of size 15x32 mm of length 3000 mm, cross- T of slze
15:32 mm cf fength 1200 mm and secondary [ntermediate cross-T of size
15x32 mm of length 600mm to form grid module of size €00 x 600 mm,
suspended from ceiling using galvanised mild steel iterns {galvanizing @
80 grams per sqm} i.e. 50 mm long, 8 mm outer diameter M-6 dash
Tastenees, 6 mmdiafully thread ed hanger rod upto 1000 mmJength and L-
shape [evel adjuster of size 85x25%2 mm. Galvanised Iron perimeter wall
angle of size 24x24x0.40 mm of length 3000 mm to be fixed on periphery
wall / partitlon with the helg of plastic rawl plugs at 450 mm center to
center and 40 mm long dry wall S5 screws, The work shall be carried out
as per specifications, drawing and as per directions of Engineer-In-Charge
With seml petforated 12 mm thick micro tegular edged GRG False ceiling
tiles. {Make Diamond ,Design cade - 8820)

44.96

WALL PANELING / COLUMN ENCASING :-

Supplying and erecting Wall paneling / Column encasing
{up to false celling) as per drawing and design and
conforming to the following specifications ¢

Basle frame work:

Framing shall consist of Heavy duty {finished slze) seasoned bardwood
members {hollock / malaysian sal)

at max. Intervals 50mm x 50mm @ €09mm ¢fc both ways
Horfzontally and Vertically. The vertical alternate frames
tobefixed tothe cdling with necessary fixtures. Vestlea
members shall be sultably anchored at ceiling level to
ensure rigldity.

Skin membrane

& mm thick BWP grade plywood on face.
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Elnishing :

1.0me thick laminate sheet of same or combination shades with grogves
as perinstructions,

Skirting- 100mm high Jaminate of approved make & shade all as directed.
Top 8order: 150mm high Jaminate of approved make & shadeallas
directed.

Note: Quoted rates shall incude alt necessary materlals,
accessorles and labour and also for making provisions for
clectricalftelephanefcomputer  wirlng, condults and switch boxes,
etc, where ever required, {quantity/loction should be rtestricted
enly to thecentral pillars In Banking hallfto hide electrieal
Jplpes!ﬁc draln plpes/any prime locatlon)

Sgm.

13

4

Double skin partitionss- Supplying and erecting full height
opaque/salld partitions {up to false ceiling/8' height} as per following
specifications:

Basic frame work:

Framing shall consist of Heavy duty finished slze) seasoned hardwood
members {holfock / malayslan sal) at max, intervals SOmm x 50mm @
E00mm cfc both waysHorizontally and Vestically, The vertlcal
alternate framesto be fixed to the ceiling with necessary fixtures., Vertical
|members shall be sultably anchored at ceiling fevel to ensure rigidity.
Ekin membrane: To be finished with 6mm thick BWP grade plywood
on each face with grooves, as per drawings/ insteuctlions.

Finishing: 1.0mm thick laminate of same or combination shades with
grooves In bath faces as per Instructions.

Skirtlng- 100mm high laminate of approved make & shade all as directed.
Top Border: 150mm high jaminate of approved make & shadeallas
directed.

Quoted rates shall Include all necessary materlals, accessorles and
labour and also to make provislons for clecteical / telephone /
computer wiring conduits and switch boxes, ete. [Materlals for
wlring, conduits,

switches ete, shall be separately pald for)

26

5 [Double skin partitions:- Supplylng and erecting full helght partly

glazed/aluminlum grill partitions for BM cabin sTde partition/ cash hack
side portlon respectively as per followIng specifications::

Basic frame wark: Framing shall consist of Heavy duty (finished slzc)
seascned hardwood members {holfock / malaysian sal) at max, Intervals
50mm x SCmm @ 600mm cfchoth ways Horizentally and
Vertically. The vertical alternate fremes to be fixed to the ceiling
with necessary fixtures. Vertical members shall be suitably anchored
at ceiling level to ensure fIgidity.

Exposed frame mermbers In the glazed portfons shall have wider spacing
[approx. 1200 mmy) and be finlshed with .00 mm thick laminate of
same or cembination shades,over 6mm BWP Ply,




Skin membrane: {Opaque partion up to 300mm fram floor

level and from 2100mm to celling, finlshed with 6mm

thick BWP grade plywood on each face with grooves, as

per drawings/ Instructions,

Einighing: 1,.0mm thick laminate of same or combination

shades with grooves as per Instructions,

Glazing: 8mm thick clear float glass fixed with polishad

teak / steam beech wood glazing beads of approved shape (finfshed 12 X
25mm). (for BM cabin side partitions Including acid etching / frosting of
approved deslgn ,on the glass}

Al grill: Readymade anodized aluminium gl of approved design and
guality fixed with continuaus teak woad / steam beach beads of appraved
shape {finlshed 35 x25mm} dulypalished by NC lacquer finish, {for Cash
|cabin sidepartitions)

Skirtlng- 100mm high laminate of approved make & shade alf as directed.
Top Border: 150mm high laminate of approved make &

shade all a5 directed.

Quoted rates shall Include all necessary materials,

accessories and labour and also to make provislons for

electrital / telephone / computer wiring condults and

switch boxes, ete, {Materlals for wiring, conduits &

switches etc. shall be separately paid for}

Sam.

6 |Do-asitern 5 but with 12mm thick clear float glass up to
doar helght {instead of 6mm glass in weoden partition}

with 6" bottor rail complete all as directed by the Bank.
{for 8M cabin}. Sqm.

7 |Supply and erecting low helght opague partitions (up to maximum
1200mm height) conforming to the followlng specificatlons :

Basie frame yark: Framing shall consist of Heavy duty finished slza)
1seasuned hardwood members (hollock f malaysian sal) at max. Intervals
50mm x 50mm @ G600mm cfcboth ways Hordzontally and
Vertically,. The verticalalternate frames to ke fixed to the celling
with necessary fixtures. Vertical members shall be suitably anchored
at celling fevel to ensure rgidity.

|skin membrane: 6 mm thick BWP grade ply on each face upto 900mm
helght.

Glazing: 10mm Blass in remaining portion,

Finlshing: 1.0+mm thick laminate of same or combination shades with
grooves as per instructions,

Edge woulds: All free top/ end surfaces shall have palished teak / steam
beech wood moulds of approved shape (fram 18 x SOmm sections),
Skirting- 100mem high laminate of approved make & shade all as directed.
Quoted rates shall Include all necessary materials, accessories
and labour and atso allow provisions forclectrical/
ilelephcnefcomputerwlring. conduits and switch boxes, ete. (Matedals
for wiring, condults and switch boxes shall be separately paid for.)

Sqm.

8 |COUNTERS/WORK STATIONS:-
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|Providing and erecting In position Cash Wark Station of approx. size

1370x500x750mm {4.5'x3.0°%2,5%), made of 13mm thick block board
pasted with 1.00mm laminate Inclusive of a  350mm wide customer
top at 1155 mmi level,. Writing top & customer top should be with
rounded edges and sides with 1.0mm thick Jaminate of approved
shade/make. Both should have sufficient gapin between to
sccommedate computer monitor up to fulldepth. The workstations
shall be supported from the partition system made of 19mm thick
BWP prade block bozrd finished with 1.00 mm thick laminate of
appraved shade/make. Free edges shall have 18 mm thick, polished
white of steam beach wood moldings of half-round profile as per drawings
and Insteuctions and 100mm high Jaminate of approved make & shade afl
as directed.

Each cash workstatlon shall comprise of the drawer unit, Tea tray at
top, Cash drawers with approved telescople channels for drawer-

slides, automatic locks (keys induplicate}, wire managers, space
for computer CPU, modesty panel and other necessary

hardware and accessorles Including satin finish S. 5. handles of approved
guality, Inner face of cash counter to be gprovided with 166G, M.S.
sheet, painted with two coats of synthetic enamel paint of approved
shade & make, over a coat of approved stecl primer. Inner faces shall be
palnted with two coats of synthetic enamel palnt of approved shade &
quality overa coat of ptimer.

Skirting: 100mm high laminate of approved make & shade all as directed.

R.M

3.04

Providing E fixing 12mrn thick clear float glass on Cash Counters at front
& sides, with 55 clamps/patch fittings, necessaty pollshed beadings ete
complete all as directed by the Bank,

Note; Front glass to he fixed in stanting position towardsinside cash
area with required angle as directed. Abave glass to be fixed eltherin
two pleces. Lower piece having one  semi-circularfrectangle 67
diaflong opening atcustemer top level & other plece to be fixed
at suitable height making 3" slit for convessation with customer. In
this case, only glass area to be measured {or paymentpicpose)) In
case of single plece, one semi-clreulac/rectangle 6° diaflang
opening at customertop level & onedroularhole of required dia at
suitable helght for conversation at centre of eash counter to be provided

saqm.

10

Providing and fixing In position readymade anodited aluminium grill
of approved design and quality fixed with continuaus teak woed / steam
beach beads of approved shape (finished 35 x25mm) duly polished by
RC lacquer finish,

{to br considered in cash cabin ceiling, if required, as per site requirement)

6.7




11 [supplying and erecting clerfcal countars {runnlng tables) 750mm decp
and 750mm high including drawer-cum- cabinet unit for files,
space for computer CPU, wire managers, modesty panel, tea tray

ete. made with 19mm thick BWP grade black board on top and

supporting sides / front with necessary wel! seasoned Malaysian Sal/

Kail/ Mirand] wood frame work, finlshed and sides with 2.0 mm thick

iaminate of approved shade and quality, Including praviding and fixing

450mm long key beard tray of approved shade, hardware and
accessories at each of the counter. All exposed edges of block board
are to be provided with half round teak wood mouldings, duly polished
and 100mm high [sminate of approved make & shade all asdirected.

Inner faces shall be painted with two coats of synthetic enamel

paint of approved shade & quality over a coat of primer,

Skirting: 100mm high laminate of approved make & shade alf as directed.

Rate to include charges for brass hardware fittings as well as fixtures fike

sliding gear for drawers of ‘Earl Behari’ or equivalent approved make.

R.m. 2.7

32 lproviding and fixing 1’6" high, 1Zmm thick clear float glass ralling an
clerical counters with S, 5. decorative posts of 50mm dia all a5 directed
by the Bank. Sgm. 2

DOOGRS :-

13 Supplying and fixing in positlon overall 32 mm thick solld core hot

pressed phendd formafdehide bonded flush door finished with 1.0 mm
Nth!d: laminate of approved shade and quality on both sides of the door
shutter & beading on edges including cost of hardware fittings e.g.
hinges, handles etc, of approved make and quality & making
provision of peephele of suitable size with glass& beading alkround
all asdirected by Architects. {Cash/Store/other daors)

1 Sqm. 10

14 (Supplying and fixing in position 32 mm thick solid core hot pressed
pherol formaldehyde bonded partly glazed fush (8mm thick clear float
||!:'=55 fixed} door shutter of approved make finished up to 900 mm
{rom floor level with .00 mm thick laminate of approved quality on
both sides of the door shutter & beading on cdges. The upper portion
of the shutter [s to be or steam beech wood glazing beads of approved
design, complete as per drawing.

Rate to Include cost of hardware fittings e.g., hinges, handles, ete. of
approved make and quality. {Manager cabin door &UPS )

Sam. 4

15 |[LOCKS} Providing and fixing *Godre] Night Latch" / "God re] Mortlce Lock”
in required places, all complete with fixlng, fitting, ete,

Each 0

16
{HYDRAULIC DOOR CLOSER) Providing and fixing Hydraulic deor closers of
specified brand, all complete as per instructions of Architect / Employes,  (Each 0




16

Providing fabricating & fixing in position twin-stile doorat Main
Entrance made of well seasoned teak wood ofsize 100x50 mm or
ancdized/powder coated Aluminlum sections of required size on frame,
top & bottom ol and 12mm thick glass{Modi/ Salnt Gobaln make)
|including fixing the frame to brick wall/RCC/waoden surfaces with
necessary fasteners to have proper fixity including all Incidentals ete
complete. Glass to be fixed In the groovesof the teak woodfal,
sections with necessary materials/beading ete. The Job also
includes cost of providing & fixing heavy duty double action
hydraulic flaar spring { 151 mark } In the flser, fixing the dooron it,
Including necessary fixing materlals on the lintel/bottem, bolts, locks &
satin finish stalnless steel decorative tubular handles{approx.300mm
llong) on both faces complete asper drawing and instructions. The
exposed teak wood surfaces to be polished Jn approved shade N.C
lacquer inmat satin finish, The rate should also Tnclude cost for
decorative etching en the glass.

a)  Fixed portion

sqm.

b} PBoor

Sqm,

232

CUPBDARDS [/ STORAGE CABINEYS / TABLESIDE UNITS:

17

Providing and erecting in positlon low/ full height Storage cabinct Made
of 19 mm thick BWP grade block board Including Intermediate
shelves as per direction, lockable shutters ete, conforming to following
specfications:

Shutter Faces shall be finished with Immthick laminate of sz2me or
combinatien shades as per instructions with polished white or
steam beech wood (6mm thick) edge lippings and 100mm high
teak wood skirting duly polished/ painted as directed. Inner faces
of cablinet Including shutters shall be painted in approved shade,
Shutters will be hung by auto-closing hinges, locks, magnetic deor
catcherand satin finlshed S. 5. handles etc. of approved make. (Payment
will be on the arca of cabinet face),

Sklrting: 100mm high laminate of approved make & shade all as directed.
2} Moaximum 400mm deep x 750 mm high

232

b} Maximum 400mm deep x 2100 mm high

Providing and erecting in position side coblnct units with shutters of
approx size of 400mm deep x 750mm, high made of 19mm thick
BWP grade block boords including Intermediate shelves as per drawing f
Instructions. Exposed surfaces shall be finished with 1.00mm
laminate of approved shade and make. Inner faces shall be painted with
two coats of synthetic enamel paintof approved shade & quality over a
coat of primer, Free edges of block board shall be finished with
polished white or steam beech wood hall round moulds {out of 20 x
20 mm sections), tnner faces shall be painted with two coats of
synthetic enamel paint of approved shade & quality over a eoat of
primer.painted as directed. Inner faces of cabinetIncluding shutters
shall be painted In approved shade.

Shutters will be hung by auto-closing hinges, locks, magneticdoar
caicherand salinfinished s, 5, handles ete. of approved make

Skirting: 100mm high laminate of approved make & shade all as directed.
Quoted rates shall Include cost af necessary hardware, viz handles,
locks with keys In duplicate, ete. (Actual face area will he measured
for payment purpose.){to be put on table’s side)

Credenza 36" X 2-6"}elevatlon area calculation)

Mtr

2.74

Credenza 30" x 2-6"Helevation area calculation)

Each

TABLES:-




19 |Provlding and erecting in position tables as per drawing and
conforming to the followlng spedfications :

Structure of 19mm thick block board for sides, top and modesty
panel, finished with 1.00 mm thick laminate of approved shade and
make Inclding drawer=-cum-cabinet unit, CPY Trolley, modesty panel,
tea tray ,wire managers, 450mm long key board trey, hardware and
accessories etc complete, All expesed edges of block board are to be
provided with half round teak wood moldings, duly polished,
Inner faces shall be palnted with two coats of synthetfc enamel paint
of approved shade & quallty over a coat of primer.

Rate te include charges for brass hardware fittings as well as fixtures like
sliding gear for drawers of ‘Earl Behari’ or equivalent approved make.
Note:Stze/quantity to be considered as per approved layout/sitting
plan/staff strength & site requirement.] Lamfanate pasting
pattern fdesign as per banks deslgn guideline/detail/ceference.

Lamianate pasting pattern fdesign as per banks design
Jguidelineidcta!l{refemnce.

2) Approx size 1830x 915 x 750 mm (6.0'x 3.0'% 2.5')

Each

b} Approx stze 1524 x 750 % 750 mm {5.0°% 2,5'% 2.5}

Each

20 ISupply and erecting wall mounted customer wrlting ledge of approx. sle
1200x230mm, top made of 12mm thick fleat glass and sides/bottom
etc, made of 19mm thick BWP grade black board finished with Imm
thick laminate of approved shade and quality. Inner faces shall be palnted
with two coats of synthetlc cnamel paint of approved shade & quality over
a coatof primer, Rate toinclude making of sultable nos. af hoxes
of sultzble skes to keep different types of slips/leaflets ete.
finishing cdpges with

Wsmm thick polished steam beach wood lipping.

Each

2%t [Supplylng and erecting cheque drop box f suggestion box (aver all size
AD0mmx150mmx600mm) made of 19 mm thick BWP grade ply board
and curved portlon at top made out of S0mmxS0mm C.P. teak/steam
beach wood section. A slit opening of 10mmx150mm [s to be
provided at the top of the box. An openshle shutter of .
259mmx262mm sTre made of 19 mm thick BWP grade block board [sto be
provided. The entire exposed timber surface Incuding all free edgesis
to be finished with 2mm thick laminate sheet of combination shade, Inner
faces shall be painted with two coats of synthetlc enamel paint of
approved shade & quality over a coat of prdmer. Rate to include
cost of necessary hardware flttings e.g. hinges, lock, knob, ete,

of approved design and quality.

Each

22 |vertical bilnds:  Providing & {ixIng tevelor 10mm vertical blinds having
top rall 39mm¥34rm hjgh with wall thicknessof 1.2mm having 25mm
decorative Insert. Control unit shatl be of Derlin, Plastic runner shall be
moulded from Derin plastic with artification head rail & the top end of the
louver fabric shall be polyster viscose/polyster yam dyed in fast colour
with or without protective coatlng on [ouvers with chemical for staln
reslstance and soil repetancy and shall have Gl weight and steel/polymer
ball thain for spacing. The tep rail should be fixed on bracket of 14 SWG
galvanized spring steel fixed firmly on walls by nylon plug and screw as per
approved design and direction of the Architeet.

Sft,

TOTAL

G.5.T [Extra asapplicable)

Nates:-
Contractar to Note thati-




Footrests & CPU stand tob e provided (laminated) with cach table /
counter without any extra chagges, @ 1 per person.

Extra membess, wherever required for stabllity / etherwise, to be
provided with the required finish without ant extra charges

List of Approved Makes of Materials

l

l

SN0 Description of materia) Particulars Make /Detalls
1 Phywood/Block board {BWR) 6mm, 9mm, 12mm, _ [Kitply / Green panel / fCentury/
2 Lamlnate Greenlam/Merino/
NewmiXafArchidlam
1.0 mm
3 Glass &mm, 8mm,10mm, Modi fSalnt gobzin
4 Vertical biinds _Vista, Univorsal
5 False ceiling USG Boral/Salnt gobain/Westem
6 Flush door shutter Green ply /Century plyf kilply
7 Venear 4 mm Contury! Green/
8 Lock/Door Closures/Hard ware GodrejiEbeo/Humdwyn
g Screws GKW/ Mallle fold INeifold
10 Palnts |V Burger! Merolac! Aslan
11 AC grill Alr nmducls!On'llcforu‘Pilr_awnla
12 Channels Slides, Fitting EbcalHolich! Godrefidorsol
13 Alurmniaum Section {If Required) Powder coated finlsh [dindalindal {
14 Flocr springs Hyped!/ Dorma/Hardwyn/dorset
15 Melamine Polish Aslan palnt, Nerolzc
15 Wood preservatives Woodguard, PCI, Black Japan
17 Calclumn Silicate Board 12mm Hilux/ USG Boral
18 Adhesives Fevical (SH), Mahacol, Araldito.




TARAPUR BRANCH -INETRIOR FURNISHING WORKS FOR INDIAN

BANK (ZONAL OFFICE BHAGALPUR)

A | MAIN WOKS AMOUNT (RS.)
1 |INTERIOR WORK BRANCH
2 | FIXTURES WORK BRANCH
3 |ATMINTERIOR WORK nil
4 | ATM FIXTURES WORK nil
TOTAL
(Rupees ‘ only)




OPTION:-02

TOTAL CARPET AREA (BRANCH)
= ]080.00sqft.(Approximate)
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OPTION:-02 " Tl dewing s pepeey of EVC st

TOTAL CARPET AREA (BRANCH) o o wriien P ol L
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