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NOTICE OF INVITATION TO TENDER

Sealed item rate tenders, in duplicate, are invited from Bank’'s empanelled contractor

only and on behalf of:

for the following work:-

1)

2)
3)

4)

5)

6)

7

Name of the work

Place of the work
Time of completion

Earnest Money

Estimated Cost

Availability of Tender
Document :

Time, date and place
of submission of Tender

The Zonal Manager,
Indian Bank, Zonal Office,
B-2, East,Sahid Nagar,
Bhubaneswar-751007

Interior Furnishing works of Barbil
Branch of Indian Bank, Keonjhar, Orissa.

Barbil, Keonjhar,Orissa.
2 (Two) calender Weeks.

Rs.4,500.00(Rupees Four thousand Five hundred)
only & by cross demand draft/Pay order of any
nationalized Bank, drawn in favour of Indian Bank
payable at Bhubaneswar. Tender without earnest
money in proper form will be rejected.

Rs3.47 Lakhs.

The complete tender document can be down loaded
from Bank’'s  official Web site  (http://
www.Indianbank.co.in) while submitting tender, a
crossed D.D. or pay order of Rs.500.00 (Five
hundred only) (non refundable) is to be enclosed
against cost of the tender, payable at Bhubaneswar
and drawn in favour of M/s ARCHITECTS
CREATION.

On or before 1400 Hrs. 22.07.2011
At the office of the:-

The Zonal Manager,

Indian Bank, Zonal Office,

B-2, East,Sahid Nagar,
Bhubaneswar-751007



8)

09)

10)

11)

12)

13)

14)

15)

for,

Time, date and place of

opening of tender : Part-I of the Tender will be
opened first at 1530 Hrs. on the
same day at the office of the :-

The Zonal Manager,
Indian Bank, Zonal Office,
B-2, East,Sahid Nagar,
Bhubaneswar-751007

Date & time of opening of the Part-1l (Price Bid) will
be intimated on the same day/ to be decided by the
Tender Committee constituted by the Bank.
Tender to be
addressed to : The Zonal Manager,
Indian Bank, Zonal Office,
B-2, East,Sahid Nagar,
Bhubaneswar-751007

Procedure of submission

of Tender : Tenders in duplicate are to be submitted in two
parts viz; Part-l & Part-1l separately sealed and
superscribed with the name of the work along with
the required document and manner as detailed in
General rules and instruction for the guidance to
the tenderers.

Inspection of drawing

and clarifications : May be obtained from the office of the consultant
on all working hours and days upto 21.07.2011.

Validity of Tender : Three (3) calender months from the stipulated
last date of submission of tender.
Sales Tax / Value Added Tax or any other tax on  materials or finished work like

Works Contract Tax, Turn Over Tax etc. in respect of this contract whether in vogue or
may be imposed in future shall be payable by the contractor and the Bank will not
entertain any claim whatsoever in this respect. However any benefit due to reduction
of taxes etc. shall be passed to the employer.

Delay in submission arising out of postal or any other irregularities will not be
considered. The Bank in any case will not be responsible for any damage in transit in
case of postal delivery.

The Bank will not be bound to accept the lowest tender and reserves the rights to
accept or reject any or all the tenders without assigning any reason whatsoever.

ARCHITECTS CREATION
B-9 (2ND FLOOR), SAHEED NAGAR,
BHUBANESWAR-751007.



4.1

GENERAL RULES AND INSTRUCTIONS
FOR THE GUIDANCE OF TENDERERS

Tenders are hereby invited on behalf of The Zonal Manager, Indian Bank, Zonal
Office, B-2, East,Sahid Nagar, Bhubaneswar-751007  for Interior Furnishing
Works of Barbil Branch of Indian Bank at Keonjhar , Orissa at an Estimated
cost of Rs.4.25 Lakhs .

Tender document consisting of the following:

Notice of Invitation of Tender.

General Rules and instructions for the Guidance of Tenderers.
Form Of Tender.

Article of Agreement.

General Condition of Contract.

Special Conditions and Annexures.

Technical Specifications for Interior Furnishing

Bill of Quantities.

Tender Drawings.

The site for the work is readily available.

Tenders, which shall always be placed in sealed cover, with the name of the project
written on the envelops will be received by The Zonal Manager, Indian Bank,
Zonal Office, B-2, East,Sahid Nagar, Bhubaneswar-7 51007, Orissa on or before
time and date and will be opened by him in his office on the same day as stipulated in
the Tender Notice.

Tender in duplicate, will have to be submitted in two parts PART:l and PART:II
separately superscribed, sealed and both contained in another sealed envelope,
superscribed with the name of the work.

4.1.1PART : | Shall contain :-

a).

b).

c)

d)

e)

f).

The covering letter without any condition and without dis-closing any of the quoted rate
or total tender sum.

The Contractor must submit proof of successful execution of work of similar nature and
guantum within last 3 years for any Public Sector Banks.

The contractor must submit photocopy of Pan Card and Vat clearance certificate.

The contractor must submit Solvency Certificate from any Public Sector Bank obtained
within last 6 months.

A Letter of authorisation in favour of the representative attending the Tender.
Earnest Money in required shape.
However, if a tenderer voluntarily offers an unconditional rebate for payment, this may

be considered under the sole discretion of the Bank and should only be reflected in
Part-1 of the Tender.



4.1.2 PART-Il Shall contain :-

Offered price with the tender document duly filled with all the items of the bill of
quantities enclosed together with the tender document.

4.1.3 Part-l will be opened first on the date and time as stipulated in Tender Notice.

b)

In case E.M.D. in improper shape or No E.M.D. is found then the Tender shall be
rejected and the "Part-lI' of the tender will remain unopened thus rendering the
Tender as 'NON-BONAFIDE'.

The contents of this part will be scrutinised. The Tender with conditions, what-so-
ever, which, in the opinion of the Bank, may have financial implication, will be out-
rightly rejected and in the event of the same the part-ll of the Tender will remain un-
opened and the same will be returned back to the tenderer without assigning any
reason whatsoever.

The Bank, then, will proceed with the opening of the Part-lIl (price bid) immediately
after the scrutiny of part-l is over unless and otherwise Bank defers the date and
time due to any reason whatsoever then the contractors will be intimated with the new
date and time of the opening of Part-1l on the same day.

Tenderers are strictly warned, not to advice any thing other than the prices which
is to be offered in words as well as in figure for all the items listed in the bill of
guantities. The tender will be summarily rejected in case of any advice made other
than the offered prices in the requisite columns and also in case of any of the item
found without rate. No opportunity will be given to fill/quote for any omission/s thus
rendering the tender as incomplete tender and the tender will be summarily rejected
under the sole discretion of the Bank.

The time allowed for carrying out of the work will be 2 (Two) Calender Weeks to be
reckoned from the Seventh days after the date of written order to commence work or
handing over the site whichever is later.

The contractors should quote in figures as well as in words the rate, and amount
tendered by them. The amount for each item should be worked out and the requisite
totals given.

All corrections shall be attested by the initials of the tenderers with the seal of the
firm. In case any discrepancy / difference is found on checking between rates quoted
by the Contractor in words and figures or in the amount worked out by him, the
following procedure shall be followed:

When there is a difference between the rates in figure and in words, the rates which
corresponds to the amount worked out by the Contractor, shall be taken as correct.

When the amount of any item is not worked out by the Contractor or it does not
correspond with the rate written either in figures or in words, then the rates quoted by
the Contractors in words shall be taken as correct.



d)

The

10.

11.

12.
13.

14.

15.

When the rates quoted by the Contractor in figure and in words tally but the amount is
not worked out correctly, rate quoted by the Contractor shall be taken as correct and
not the amount.

Amendments as mentioned above shall be based on the tender marked "original” only.

When a contractor signs a tender in an Indian Language, the tendered amount and
total amount tendered shall also be written in the same language. In the case of
illiterate contractors the rates or the amounts tendered should be attested by a witness.

Earnest money in the form of Bank Draft of any nationalized Bank drawn in favour of
Indian Bank must accompany each tender and each tender is to be in a sealed cover
superscribed "Tender for Interior Furnishing Works of Barbil Branch of Indian
Bank at Keonjhar, Orissa and addressed to The Zo nal Manager, Indian Bank,
Zonal Office, B-2, East,Sahid Nagar, Bhubaneswar-7 51007, Orissa.

The contractor, whose tender is accepted will be required to furnish by way of
security deposit for the due fulfilment of his contract, such sum as will amount as
detailed in subsequent clause, hereinafter, of the General Conditions of the Contract.

EMD of the contractor whose tender is accepted, shall be forfeited in full in case he
does not submit the initial Security Deposit within the stipulated period or start the
work by the stipulated date mentioned in the award letter.

The acceptance of a tender will rest with the Bank who does not bind itself to accept
the lowest tender, and reserves to itself the authority to reject any or all of the tenders
received without the assignment of a reason. All tenders in which any of the
prescribed conditions are not fulfiled or are incomplete in any respect are to be
rejected.

The Bank reserves the right to accept the tender in full or in part and the tenderer
shall have no claim for revision of rates or other conditions if his tender is accepted in
parts.

Canvassing in connection with tenders is strictly prohibited and the tender submitted
by the contractors who resort to canvassing will be liable to rejection.

All rates shall be quoted on the proper form of the tender alone.
An item rate tender containing percentage below / above will be summarily rejected.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the
Employer/Architects shall be communicated to the Employer.

Special care should be taken to write the rates in figures as well as in words and
the amounts in figures only, in such a way that interpolation is not possible. The total
amount should be written both in figures and in words. In case of figures, the words
"Rs." should be written before the figure of rupees and words "P" after the decimal
figures, e.g. Rs.2.15p. and in case of words, the word "Rupees” should precede and
the word "Paise" should be written at the end, unless the rate is in whole rupees and



16.

17.

18.

19.

20.

21.

22.

23.

for,

followed by the words "only", it should invariably be up to two decimal places. While
quoting the rate in schedule of quantities, the word "only" should be written closely
following the amount and it should not be written in the next line.

The Bank does not bind itself to accept the lowest or any tender and reserves to itself
the right of accepting the whole or any part of the tender and the tenderer shall be
bound to perform the same at the rate quoted.

All taxes including Sales Tax / Value Added Tax or any other tax on material or on
finished works like work's contract tax, Turn-over Tax, etc. in respect of this contract
shall be payable by the contractor and the Bank will not entertain any claim
whatsoever in this respect. Sales Tax / Value Added Tax or any other tax on materials
or finished work like Works Contract Tax, Turn Over Tax etc. in respect of this contract
whether in vogue or may be imposed in future shall be payable by the contractor and
the Bank will not entertain any claim whatsoever in this respect. However any benefit
due to reduction of taxes etc. shall be passed to the employer.

The contractor shall give a list of his relatives working with the Bank along with their
designations and addresses.

No employees of the Bank is allowed to work as a contractor for a period of two years
of his retirement from Bank service, without the previous permission of the Bank. The
contract is liable to be canceled if either the contractor or any of his employees is
found at any time to be such a person who had not obtained the permission of the
Bank as aforesaid before submission of the tender or engagement in the contractor's
service.

The tender for works shall remain open for acceptance for a period of Three
months from the date of opening of tenders. If any tenderer withdraws his tender
before the said period, then the Bank shall be at liberty to forfeit Earnest Money paid
along with the tender.

The tender for the work shall not be witnessed by a contractor or contractors who
himself/themselves has/have tendered or who may and had/have tendered for the
same work. Failure to observe this condition would render tenders of the contractors
tendering as well as witnessing the tender liable to summary rejection.

It will be obligatory on the part of the tenderer to tender and sign and tender
documents for all the component parts and that, after the work is awarded, he will
have to enter into an agreement for each component with the Competent Authority in
the Bank.

The tenderer, apart from being a competent contractor must associate himself with
agencies of the appropriate class who are eligible to tender for (i) Electrical (ii)
Sanitary and Water supply installations and (iii) Specialist's Work.

ARCHITECTS CREATION
B-9 (2ND FLOOR), SAHEED NAGAR,
BHUBANESWAR-751007.



To,

FORMOFTENDER.

The Zonal Manager,
Indian Bank, Zonal Office,
B-2, East,Sahid Nagar,
Bhubaneswar-751007

Dear Sir,

Ref : Interior Furnishing works of Barbil Branch of Indian Bank

b).

ii)

Or

at Keonjhar, Orissa.

I/'We refer to the tender published on your web for the Interior Furnishing work in
connection with the above.

I/'We do hereby offer to perform, provide, execute, complete and maintain the works
in conformity with the conditions of contract, specifications, bill of quantities for the sum
of Rs. arrived at the respective rates quoted in the bill of quantities.

I/lWe have satisfied myself/ourselves as to the site conditions, examined the
drawings and all aspects of the tender conditions, subject to above, I/We do hereby
agree, should this tender be accepted in whole or in part.

Abide by and fulfill all the terms and provisions of the said conditions annexed hereto ;

Complete the works within 2 (Two) calander Weeks as stipulated by working in two or
more shifts or at night if considered necessary and if directed by the
Architects/Consultant/ Owner/Employer at no extra cost to the Owner/Employer

I/We have deposited the earnest money of Rs. ---------mmmmommmee- (Rupees,
) only in the form of demand
draft/pay order/Bankers Cheque which, I/We note, will not bear any interest and is
liable to forfeiture solely at Bank's discretion:

If the offer is withdrawn within the validity period of acceptance.

If the contract is not executed within 7 days from award of contract.

If the works is not commenced within 7 days after issue of work order or the day on
which I/We will be instructed to take possession of the site, whichever is later.

If the initial security is not deposited within 7 days of issue of work order.



5. The acceptance of this tender shall constitute a binding contract on me/us and any
failure as mentioned in Cl.4, above shall constitute a breach of contract by me/us, and
the tender accepting authority shall be entitled to have the work executed at our risk
and cost and to claim extra cost/expenditure incurred by them, from me/us.

6. [I/We understand that you are not bound to accept the lowest or any tender you
receive.

7. Our Bankers are :

(Name of the partner/Directors of the firm Authorised to sign).

Name of person having power of attorney to sign the contract. (Certified true copy of the
power of attorney should be attached).

Signature and addresses of Witnesses.
1.
2.
Your's faithfully,

Place:
Date:

Signature of Tenderer.

10



ARTICLE OF AGREEMENT

ARTICLES OF AGREEMENT made this day of Two
Thousand Eleven BETWEEN Indian Bank, represented by 'The Zonal Manager,
Zonal Office, B-2, East,Sahid Nagar, Bhubaneswar- 751007"; a corporate body
constituted under the Banking Companies (Acquisition and Transfer of Undertakings)
Act-5 of 1970, carrying on business of Banking and having its Head Office at 66,
Rajaji Salai, Chennai-600001 (hereinafter called "the EMPLOYER") which
expression should include its successor/s and assignee/s of the ONE PART.

AND

M/s having its
office at

(hereinafter called the "CONTRACTOR' which expression should include in
successor/s and assignee/s of the OTHER PART.

WHEREAS the Employer is desirous of executing the Interior Furnishing works in
connection with the “Interior Furnishing Works of Barbil Branch of Indian Bank
at Keonjhar, Orissa' (hereinafter called the "WORKS").

AND WHEREAS the Owner/Employer in order to effectively carry out the said works,
has engaged Messers Architects Creation, B-9, Sahid Nagar, Bhubaneswa r-
751007. (hereinafter referred to as the ARCHITECTS/CONSULTANTS to prepare
drawings, specifications, describing the works to be executed, to call for the tenders
from contractors for the job, to open tenders received at the office of the
Owner/Employer, to scrutinize and recommend to the Employer the name or names of
the contractor or contractors from whom the tenders were received and to issue work
order after having the approval and acceptance thereof from the Employer.

AND WHEREAS the Owner/Employer has caused drawings and specifications, priced
schedule of quantities of the said works as per General Conditions of Contract,
Special Conditions, Additional Conditions, Instruction to the Tenderer etc. all which
have been prepared with the assistance of the said Architects/Consultants subject to
which the offer of the contractor has been accepted.

AND WHEREAS the Contractor has agreed to execute upon and subject to the
conditions set forth herein and Schedule of items and quantities, General Conditions
of Contract, Special Conditions of Contract including all other conditions as
mentioned in the tender document, specifications and all correspondence exchanged
by or between the parties from the submission of tender till the award of work, both
letters inclusive, (all of which are collectively hereinafter referred to as "the said
conditions") the work shown upon the said drawings and/or described in the said
specification and included in the schedule of items and quantities at the respective
rates therein set forth amounting to the sum of Rs. (Rupees

) only as therein arrived at or such other sum as
shall become payable thereunder (Hereinafter referred to as "the said Contract
amount”) or such other amount as shall become payable hereunder at the times and
in the manner specified in the said conditions.

11



AND WHEREAS the tender of the Contractor for execution of the said work has
been approved by the Owner/Employer.

AND  WHEREAS the  contractor has  deposited with the  owner
Rs. (Rupees

) Only. as Initial Security Deposit for the due

performance of the Agreement.

AND WHEREAS the said Architect/Consultant has issued the work order thereafter
to the Contractor.

AND WHEREAS the said DRAWINGS numbered as mentioned in the tender document
and to be issued from time to time, the Specifications and the Schedule of items and
guantities have been signed by and on behalf of the parties hereto.

NOW IT IS HEREBY AGREED AS FOLLOWS:

In consideration of the said contract amount to be paid at the times and in the
manner set forth in the said conditions, the Contractor shall upon and subject to the
said conditions execute and complete the work shown upon the said drawings etc. and
such further detailed drawings as may be furnished to the contractor through the
Architect/Consultant as described in the said specifications and the schedule of items
and quantities.

The Consultant in the said conditions shall mean the said M/s Architects Creation,
B-9(2nd floor), Sahid Nagar, Bhubaneswar-751007 or, in the event of their ceasing
to be the Consultant for the purpose of this contract for whatever reason, such other
person or persons as shall be nominated for the purpose by the Employer. Provided
always that no person subsequently appointed to be the Consultant under this
contract shall be entitled to disregard or over rule any previous decision or approval
or direction given or expressed in writing by the Consultant for the time being.

The said conditions and Appendices thereto shall be read and considered as forming
part of this Agreement, and the parties hereto shall respectively abide by, submit
themselves to the said conditions and perform the agreement on their part respectively
in the said conditions contained.

The plans, agreements and documents mentioned herein shall form the basis of this
contract.

This contract is neither a fixed lump sum contract nor a piece work contract but is a
contract to carry out the work in respect of Interior Furnishing Works of Barbil
Branch of Indian Bank at Keonjhar, Orissa  as per the scope described and to be
paid for according to actual measured quantities at the rates contained in the
Schedule of rates and probable quantities or as provided in the said conditions.

The said contract comprises the building and the relevant development work as
mentioned in tender document and all subsidiary works connected therewith within the
same site as may be ordered to be done from time to time by said employer through
the Architect/Consultants or other Architects/Consultants as the case may be even

12



though the said works may not be shown on the drawings or described in the said
specifications or the priced schedule of quantities.

7. The Employer reserves to itself the right of altering the drawings and nature of the
work by adding to or omitting any items of work or having portions of the same carried
out without prejudice to this contract.

8. Time shall be considered as the essence of this contract and the contractor hereby
agrees to commence the work on the day of handing over of the site or within
fourteenth days from the date of issue of formal work order whichever is later as
provided for in the said conditions and to complete the entire work within 2 (Two)
calender weeks subject never the less to the provisions of extension of time.

9. All payments by the Employer under this contract will be made at Bhubaneswar.

10. Any dispute arising under this agreement between the parties hereto shall be
deemed to have arisen at Bhubaneswar and shall be referred for adjudication to a sole
arbitrator in the manner and in terms of the provisions as laid down in the General
Conditions of Contract and Courts in Bhubaneswar shall have jurisdiction to determine
the same..

11. That the several parts of this contract have been read by the contractor and fully
understood by the contractor.

12. In witness whereof the Employer and the contractor have set their respective hands to
these presents through their duly authorised official and the said two duplicates hereof
to be executed on its behalf of the day and year first herein above written.

Signed by the Signed by the

Owner/Employer Contractor

In the presence : In the presence:

(1) Signature (1) Signature

Name and Address Name & Address

(2) Signature (2) Signature

Name and Address Name & Address

13
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ii)

Vi)

GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of
quantities and in the specifications and conditions laid down hereinafter and in the
Drawings, the work shall be carried out as per standard specifications and under the
direction of the Employer/Consultant.

Interpretation:

In construing these conditions, the specifications, the schedule of quantities, tender
and Agreement, the following words shall have the meaning herein assigned to them
except where the subject or context otherwise requires:

Employer : The term Employer shall denote Indian Bank with their Head Office at
66, Rajaji Salai,Chennai-600001 and any of its employees/representative authorised
on their behalf.

Consultants : The term Consultant shall mean "Architects Creation, B-9, (2nd
Floor), Saheed Nagar, Bhubaneswar-751007" or in the event of their ceasing to be
the Consultant for the purpose of this contract such other person/s as the Employer
shall nominate for the purpose.

Contractor : The term contractor shall mean the individual or firm or company whether
incorporated or not, undertaking the work and shall include legal representative(s) of
such individual or persons composing such firm or company or successors of such
firm or company as the case may be and permitted assigns of such individual or firm
or company.

Site: The site shall mean the site where the works are to be executed as shown within
boundary in red border on the site plan including any building and erections thereon
allotted by the Employer for the contractor's use.

Site Engineer : The Site Engineer shall be appointed by the Bank. The Bank may
also determine the number of Site Engineers and the supporting staff at site office to
assist them and also whether the Site Engineer shall be temporary or permanent. As
far as possible, the Site Engineer should assume charge of his post before the
contractor reports on site of work. Where more than one Site Engineer is appointed,
one of them shall be designated as Senior Site Engineer by the Bank and the other Site
Engineer shall be reporting to the Senior Site Engineer. Wherever PMC is engaged,
Site Engineer, if any, will work in close co-ordination with PMC.

Drawings: The work is to be carried out in accordance with drawings, specifications,
the schedule of quantities and any further drawings which may be supplied or any other
instruction, which may be given by the Employer/Consultant during the execution of
the work.

All drawings relating to work given to the contractor together with a copy of schedule

of quantities are to be kept at site and the Employer/Architects shall be given access to
such drawings or schedule of quantities whenever necessary.

16



vii)

viii)

In case any detailed Drawings are necessary contractor shall prepare such detailed
drawings and/or dimensional sketches therefor and have it confirmed by the
Employer/Architects/ as case may be prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere
in drawings, specifications and schedule of quantities or to additional instructions at
least 10 days ahead from the time when it is required for implementation so that the
Employer may be able to give decision thereon.

"The Works" shall mean the work or works to be executed or done under this contract.

"Act of Insolvency” shall mean any act as such as defined by the Presidency Towns
Insolvency Act or in Provincial Insolvency Act or any amending statutes.

"The Schedule of Quantities" shall mean the schedule of quantities as specified and
forming part of this contract.

"Priced Schedule of Quantities” shall mean the schedule of quantities duly priced
with the accepted quoted rates of the contractor.

Scope:

The work consists of Interior Furnishing works relating to Interior Furnishing Works
Of Barbil Branch of Indian Bank at Keonjhar, Oriss a and all subsidiary works
connected therewith within the same site in accordance with the "drawings" and
"Schedule of Quantities”. It includes furnishing all materials, labour, tools and
equipment and management necessary for and incidental to the construction and
completion of the work. All work, during its progress and upon completion, shall
conform to the lines, elevations and grades as shown on the drawings/detalil
specifications furnished by the Employer/Architects. Should any detail essential for
efficient completion of the work be omitted from the drawings/specifications it shall be
the responsibility of the contractor to inform the Employer/Architects and to furnish
and install such detail with Employer's/Architect's concurrence, so that upon
completion of the proposed work the same will be acceptable and ready for use.

Employer/Consultant may in their absolute discretion issue further drawings and/or
written instructions, details, directions and explanations, which are hereafter collectively
referred to as "The Employer's/Architect's instructions” in regard to:

The variation or modification of the design quality or quantity of works or the addition or
omission or substitution of any work.

Any discrepancy in the drawings or between the schedule of quantities and/or
drawings and/or specification.

The removal from the site of any defective material brought thereon by the contractor
and the substitution of any other material thereof.

The demolition removal and/or Re-execution of any work executed by the contractor/s.

The dismissal from the work of any persons employed thereupon.

17



f)

g)

The opening up for inspection of any work covered up.

The rectification and making good of any defects under clauses hereinafter
mentioned and those arising during the maintenance period (Defect Liability period).

The contractor shall forthwith comply with and duly execute any work comprised in
such Employer's / Architect's instructions, provided always that verbal instructions,
directions and explanations given to the contractor's or his representative upon the
works by the Employer / Architects shall, if involving a variation, be confirmed in
writing to the contractor/s within seven days. No works for which rates are not
specifically mentioned in the priced schedule of quantities, shall be taken up without
written permission of the Employer or his agent/Architects. Rates of items not
mentioned in the priced schedule of quantities shall be fixed by the employer in
consultation with the Architects as provided in Clause "variation”.

The contractor shall set up a field laboratory with necessary equipments for day to
day testing of materials like grading of coarse and fine aggregates, silt content and
bulkage of sand etc.

Regarding all factory made products for which ISI marked products are available, only
products bearing ISI marking shall be used in the work.

Tenderer shall Visit the Site.

Intending tenderer shall visit the site and make himself thoroughly acquainted with
the local site condition, nature and requirements of the works, facilities of transport
condition, effective labour and materials, access and storage for materials and
removal of rubbish. The tenderer shall provide in their tender for cost of carriage,
freight and other charges as also for any special difficulties and including police
restriction for transport etc., for proper execution of work as indicated in the
drawings/specifications. The successful tenderer will not be entitled to any claim of
compensation for difficulties faced or losses incurred on account of any site condition
which existed before the commencement of the work or which in the opinion of the
Employer /Consultant might be deemed to have reasonably been inferred to be so
existing before commencement of work.

Tenders

The entire set of tender paper issued in duplicate to the tenderer should be submitted
fully priced and also signed on the last page together with initials on every page.
Initial/signature will indicate the acceptance of the tender papers by the tenderer.

The schedule of quantities shall be filled in as follows:

The "Rate" column to be legibly filled in ink in both English figures and English words.

Amount column to be filled in for each item and the amount for each sub head as
detailed in the "Schedule of Quantities".

All corrections are to be initialed.
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iv)

v)

Vi)

The "Rate Column" for alternative items shall be filled up.

The "Amount” column for alternative items of which the quantities are not mentioned
shall not be filled up.

In case of any errors/omissions in the quoted rates, the rates given in the tender
marked "Original” shall be taken as correct rates.

No modifications, writings or corrections can be made in the tender papers by the
tenderer, but may at his option offer his comments or modifications in a separate
sheet of paper attached to the original tender papers.

The Employer reserves the right to reject the lowest or any tender and also to
discharge any or all of the tenders for each section or to split up and distribute any
item of work to any specialist firm or firms, without assigning any reason.

The tenderers should note that the tender is strictly on the item rate basis and their
attention is drawn to the fact that the rates for each and every item should be
correct, workable and self-supporting. If called upon by the Employer / Consultant
detailed analysis of any or all the rates shall be submitted. The Employer / Consultant
shall not be bound to recognise the contractor's analysis.

The works will be paid for as "measured work" on the basis of actual work done and
not as "lump sum" contract.

All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved, directly, related to and reasonably detectable from the drawings,
specifications and schedule of quantities and no further extra charges will be
allowed in this connection. In the case of lump-sum charges in the tender in respect
of any item of works, the payment of such items of work will be made for the actual
work done on the basis of lump-sum charges as will be assessed to be payable by the
Employer/Consultant.

The employer has power to add to, omit from any work as shown in drawings or
described in specifications or included in schedule of quantities and intimate the same
in writing but no addition, omission or variation shall be made by the contractor
without authorisation from the Employer. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a
period of three months from the date of opening of the tender.

Agreement
The successful contractor shall be required to sign agreement as per the draft

agreement within the time as stipulated herein before the date of issue of the formal
work order and shall pay for all stamps and legal expenses, incidental thereto.
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Permits and Licenses

The contractor shall pay all royalties and license fee. He shall also defend all suits and
claims for infringement of any patent rights and shall save the Employer harmless from
loss on account thereof.

Permits and licenses for release of materials which are under Government control
will be arranged by the contractor. The employer will render necessary assistance,
sign any forms or applications that may be necessary.

The Employer/Architect/Consultant shall be indemnified against all Government or
legal actions for theft or misuse of any Government controlled materials in the custody
of the contractor.

Government and Local Rules

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to
the work and to the Regulations etc., of the Government and Local Authorities and of
any company with whose system the structure is proposed to be connected. The
contractor shall give all notices required by said Act, Rules, Regulations and Bye-
laws etc., and pay all fees payable to such authority/authorities for execution of the
work involved. The cost, if any, shall be deemed to have been included in his quoted
rates, taking into account all liabilities for licenses, fees for footpath encroachment and
restorations etc., and shall indemnify the Employer against such liabilities and shall
defend all actions arising from such claims or liabilities.

Taxes and Duties

The tenderers must include in their tender prices quoted for all duties royalties, cess
and sale tax or any other taxes or local charged if applicable. No extra claim on this
account will in any case be entertained.

Quantity of Work to be Executed

The quantities shown in the schedule of quantities are intended to cover the entire
work indicated in the schedule of works but the Employer reserves the right to
execute only a part or the whole or any excess thereof without assigning any reason
therefor. If at any time after the commencement of the work, the Employer /
Consultant shall for any reason whatsoever rot require the whole work thereof as
specified in the tender to be carried out, the consultant/employer shall give notice in
writing of the fact to the contractor who shall have no claim to any payment or
compensation whatsoever on amount of any profit or advantage which he might
have derived from the execution of the work in full but which he did not derive in
consequence of the full amount of the work not having been carried out, neither shall
he have any claim for compensation by reason of any alterations having been
made in the original specification and instructions which shall involve any curtailment
of the work as originally contemplated.

The schedule of quantities (BOQ) unless or otherwise stated shall be deemed to have
been prepared in accordance with the Indian Standard Method of Measurements and
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10.

11.

quantities. The rate quoted shall remain valid for variation of quantity against
individual item to any extent.

The guantities shown in the schedule of items are approximate and may vary to any
extent. No compensation, whatsoever, shall be entertained for increase or decrease of
any/all quantities shown against the item of works in the schedule of quantity.

No order in writing shall be required for increase or decrease in the quantity of any
work where such increase or decrease is not the result of an order given under this
clause, but is the result of actual quantities varying from those stated in the schedule of
guantities.

Any error in the description or in quantity or omission of any item from the schedule
of quantities shall not vitiate the contract but shall be adjusted by adding to or
deducting from the contract sum provided that no rectification errors, if any shall be
allowed in the contractors schedule of rates.

Other Persons Engaged by the Employer

The employer reserves the right to execute any part of the work included in this
contract or any work which is not included in this contract by other Agency or
persons and contractor shall allow all reasonable facilities and use of his scaffolding
for the execution of such work. The general civil contractor shall extend all co-
operation in this regard.

Earnest Money and Security Deposit

The tenderer will have to deposit an amount of Rs.4,500.00(Rupees Four
thousand Five hundred ) only in the form of Bank Draft/Pay Order/Banker's Cheque
drawn in favour of "Indian Bank" at the time of submission of tender as an Earnest
Money. The employer is not liable to pay any interest on the Earnest Money. The
Earnest Money of the unsuccessful tenderers will be refunded without any interest
soon after the decision to award the work is taken or after the expiry of the validity
period of the tender.

The successful tenderer to whom the contract is awarded will have to deposit as initial
security deposit a further sum to make up 2% of the value of the accepted tender
including the Earnest Money subject to a ceiling of Rs. 5.00 Lakhs. The initial Security
Deposit will have to be made within 7 days from the date of acceptance of tender,
failing which the Employer at his discretion may revoke the letter of acceptance and
forfeit the Earnest Money Deposit furnished along with the tender. The Initial Security
Deposit will be invested by the Employer in a fixed deposit account for the duration of
the contract period. It shall be refunded to the contractor along with accrued interest
within fourteen days after the issue of certificate of virtual completion.

Apart from the Initial Security Deposit made as above, retention money shall be
deducted from progressive running bills @ 8% of the gross value of each running bill
until the Total Security Deposit, i.e., the initial Security Deposit plus the retention
money equals:

10.00% on the first Rs.1,00,000 of the cost of work.
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c)

12.

7.5% on the next Rs.1,00,000 of the cost of work.

5.0% on the next amount upto Rs.2 crores of the cost of work.

2.0% for the amount in excess of Rs. 2 crores of the cost of work subject to a ceiling on
the Total Security at Rs.25,00,000.

The retention amount will be refunded to the contractor 14 (fourteen) days after
the end of defects liability period provided he has satisfactorily carried out all the work
and attended to all defects in accordance with the conditions of the contract. No interest
is allowed on retention money.

A part of the Security Deposit if and as decided by the Bank can also be furnished in
the form of a Bank Guarantee on a Bank other than of the constituent Bank.

However, the retention money will not be deducted from progressive running bills till
the amount of the initial security deposit is covered Also the retention money will not be
deducted from the contractor's running bills if Bank Guarantee from a Nationalized
bank other than Indian Bank covering the retention money calculated as above, is
submitted by the contractor.

After realization of the total retention money by deduction from the bills of the
contractor as specified above, 50 % of the total retention money will be refunded to the
contractor on completion of work subject to the following:-

Issue of the virtual completion certificate by the consultant

Contractor's removal of his materials, equipment, labour force, temporary
sheds/stores etc. from the site. Excepting for small presence required if any for the
defect liability period and approved by the Bank.

Balance 50 % will be released to the contractor within a reasonable period after the end
of "Defect Liability Period' provided he has satisfactorily carried out all the works,
submitted all documents including as built drawings etc. No interest is allowed on
retention money and earnest money deposit.

The retention amount can be kept with the Bank in the form of Fixed Deposit pledged
to the Bank or Bank Guarantee.

Further, if some dues to the Employer from the contractor have still to be recovered,
then the Employer reserves the right to withhold of payment of so much of retention
money as in his opinion, represents the cost of the same.

Contractor to Provide Everything Necessary

The contractor shall provide everything necessary for the proper execution of the work
according to the intent and meaning of the drawings, schedule of quantities and
specifications taken together whether the same may or may not be particularly
shown or described therein provided that the same can reasonably be inferred
therefrom and if the contractor finds any discrepancies therein he shall immediately
and in writing, refer the same to the Employer/Architect/Consultant whose decision
shall be final and biding. The contractor shall provide himself for ground and fresh
water for carrying out of the works at his own cost. The Employer shall on no
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account be responsible for the expenses incurred by the contractor for hired ground
or fresh water obtained from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to
complete the said items of work within the contemplation of the contract, and beyond
the unit price no extra payment will be allowed for incidental or contingent work, labour
and/or materials inclusive of all taxes and duties whatsoever except for specific items, if
any, stipulated in the tender documents.

The contractor shall supply, fix and maintain at his own cost, for the execution of any
work, all tools, tackles, machineries and equipments and all the necessary
centering, scaffolding, staging, planking, timbering, strutting, shoring, pumping,
fencing, boarding, watching and lighting by night as well as by day required not only
for the proper execution and protection of the said work but also for the protection of
the public and safety of any adjacent roads, streets, walls, houses, buildings, all other
erections, matters and things and the contractor shall take down and remove any or
all such centering, scaffolding, planking, timbering, strutting, shoring etc., as occasion
shall be required or when ordered so to do, and shall fully reinstate and make good all
matters and things disturbed during the execution of works to the satisfaction of the
Employer/Consultant.

The contractor shall also provide such temporary road on the site as may be necessary
for the proper performance of the contract, and for his own convenience but not
otherwise. Upon completion, such roads shall be broken up and leveled where so
required by the drawings/specifications unless the Employer shall otherwise direct.

The contractor shall at all times give access to workers employed by the Employer or
any men employed on the buildings and to provide such parties with proper
sufficient and if required, special scaffolding, hoists and ladders and provide them
with water and lighting and leave or make any holes, grooves etc., in any work, where
directed by the employer as may be required to enable such workmen to lay or fix
pipes, electrical wiring, special fittings etc. The quoted rates of the tenderers shall
accordingly include all these above mentioned contingent works.

13. Time of Completion, Extension of Time & Progress Ch  art

13.1.Time of Completion : The entire work is to be completed in all respects within the

stipulated period. The work shall deemed to be commenced within Seven days from
the date of acceptance letter or date of handing over of site, whichever is later. Time is
the essence of the contract and shall be strictly observed by the contractor.

The work shall not be considered as complete until the Employer/Consultant have
certified in writing that this has been completed and the Defects Liability Period shall
commence from the date of such certificate.

13.2 Extension of Time : If in the opinion of the Employer/Architect/Consultant the

works be delayed

reason of any exceptionally inclement weather,
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(b)

or

()

or

(d)

or

(€)

or

(f)

by reason of instructions from the Employer in consequence of proceedings taken or
threatened by or disputes, with adjoining or neighboring owners

by the works, or delay, of other contractors or tradesmen engaged or nominated by the
Employer and not referred to in the specification

by reason of authorised extra and additions

by reason of any combination of workmen or strikes or lock-out affecting any of the
building trades

from other causes which the Employer may consider being beyond the control of the
contractor, the Employer at the completion of the time allowed for the contract shall
make fair and reasonable extension of time for completion in respect therefor. In the
event of the Employer failing to give possession of the site upon the day specified
above the time of completion shall be extended suitably.

In case of such strikes or lock-outs, as are referred to above, the contractor shall,
immediately give the Employer, written notice thereof. Nevertheless, the contractor
shall use his best endeavors all that to prevent delay, and shall do all that may be
reasonably required, to the satisfaction of the Employer to proceed with the works
and on his doing so that it will be ground of consideration by the Employer for an
extension of time as above provided. The decision of the Employer as to the period
to be allowed for an extension of time for completion hereunder (which decision
shall be final and binding on the contractor) shall be promulgated at the conclusion of
such strike or lock-out and the Employer shall then, in the event of an extension being
granted, determine and declare the final completion date. The provision in clause
15 with respect to payment of liquidated damages shall, in such case, be read and
construed as if the extended date fixed by the Employer were substituted for and the
damage shall be deducted accordingly.

13.3.Progress of Work : During the period of construction the contractor shall maintain

proportionate progress on the basis of a Programme Chart submitted by the
contractor immediately before commencement of work and agreed to by the
Employer/Architects. Contractor should also include planning for procurement of
scarce material well in advance and reflect the same in the Programme Chart so that
there is no delay in completion of the project.
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14.

15.

b)

Liquidated Damages

Should the work be not completed to the satisfaction of the
Employer/Architect/Consultant within the stipulated period, the contractor shall be
bound to pay to the Employer a sum calculated as given below by way of liquidated
damages and not as penalty during which the work remains uncommenced or
unfinished after the expiry of the completion date.

For contracts having 1.00% of the estimated amount
time for completion shown in the tender per week
6 months and less subject to a ceiling of 10.0%

of the accepted contracted sum
Action when whole of security deposit is forfeited.

In any case which under any clauses of this contract, the contractor shall have
rendered himself liable to pay liquidated damages amounting to the whole of his
security deposit (whether paid in one sum or deducted by installments) the Employer/
Consultant shall have power to adopt any of the following courses as they may deem
best suitable to the interest of the Employer :

To rescind the contract (of which rescission notice in writing to the contractor under
hand of the Employer shall be conclusive evidence), and in which case the security
deposit of the contractor shall stand forfeited and be absolutely at the disposal of the
Employer.

To employ labour by the Employer and to supply materials to carry out the work, or any
part of the work, debiting the contractor with the cost of the labour and price of
material (of the amount of which cost and price of a certificate of the consultant shall
be final and conclusive against the contractor) and crediting him with the value of the
work done, in all respects in the same manner and at the same rates as if it had been
carried out by the contractor under the terms of this contract and the certificate of the
Employer as to the value of the work done, shall be final and conclusive against the
contractor.

To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another contractor to complete in which
case any expenses which may be incurred in excess of the sum which would have
been paid to the original contractor, it the whole work had been executed by him
(of the amount of which excess the certificates in writing of the Consultant shall be final
and conclusive) shall be borne and paid by the original contractor and may be
deducted from any money due to him by the Employer under the contract or
otherwise, or from him security deposit or the proceeds of sale thereof, or a sufficient
part thereof.

In the event of any of the above courses being adopted by the Employer/Consultant
the contractor shall have no claim to compensation for any loss sustained by him
by reasons of his having purchased or procured any materials or entered into any
engagements, or make any advances on account of, or with a view to the execution of
the work or the performance of the contract.
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16.

And in case the contract shall be rescinded under the provision aforesaid, the
contractor shall not be entitled to recover or be paid any sum for any work thereto for
actually performed under this contract unless and until the Employer/Consultant will
have certified in writing the performance of such work and the value payable in
respect thereof, and he shall only be entitled to be paid the value so certified.

Tools, Storage of Materials, Protective Works and S ite Office Requirements

All drawings maintained on the site are to be carefully mounted on boards of
appropriate size and covered with a coat of approved varnish. They are to be protected
from ravages of termites, ants, and other insects.

The contractor shall provide at his own cost all artificial light required for the work and
to enable other contractors and sub-contractors to complete the work within the
specified time.

Every precaution shall be taken by the contractor to prevent the breeding of
mosquitoes on the works during the construction, and all receptacles, cisterns, water
tanks etc., used for the storage of water must be suitable protected against breeding
of mosquitoes. The contractor shall indemnify the Employer against any breach of
rules in respect of anti-malarial measures.

The contractor shall not fix or place any placards or advertisement of any description or
permit the same to be fixed or placed in or upon any boarding, gantry, building
structure other than those approved by the Employer.

Protective Measures : The contractor from the time of being placed in possession of
the site must make suitable arrangements for watching, lighting and protecting the
work, the site and surrounding property by day, by night, on Sundays and other
holidays.

Contractor shall indemnify the Employer against any possible damage to the
building, roads, or members of the public in course of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrances,
etc., for the protection of the work and materials and for altering and adopting the
same as may be required and removing on completion of the works and making good
all works disturbed.

Storage of materials : The contractor shall provide and maintain proper sheds for the
proper storage and adequate protection of the materials etc. and other work that may
be executed on the site including the tools and materials of sub-contractors and
remove same on completion.

Cement godown shall be constructed for storing about six weeks' requirement of
cement and stored as per norms with a stack of 10 bags each and 2 feet opening all
around with 2 feet passage of each stock. Structure shall be water-proof from all the
sides and top. Cement should be stored one feet above the ground level and have
pucca raised floor.
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18.

19.

So also reinforcement bars are to be stored above the ground level to prevent the
same from getting rusted.

Tools: The all tools, equipments, levels, prismatic compass, chain, steel and
metallic tapes and all other surveying instruments found necessary on the works
shall be provided by the contractor for the due performance of this contractor.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may
be required for safely taking measurement shall be supplied by the contractor.

The mistries and the supervisors on the works shall carry with them always a one
metre or two metre steel tape, a measuring tape of 30 metres, a spirit level, a plumb
bob and a square and shall check the work to see that the work is being done
according to the drawing and specifications. The Site Engineer will use any or all
measuring instruments or tools belonging to the contractors as he chooses for
checking the works executed or being executed on the contract.

The contractor should cover in his rates for making provisions for all reasonable
facilities for the use of his scaffolding, tools and plant etc., by sub-contractors for their
work or for work to be carried out by other agencies employed by the
Employer/Consultant.

Clearing Site and Setting out Works

The site shown on the plan shall be cleared of all obstructions, loose stone, and
materials rubbish of all kinds. All holes or hollows whether originally existing or
produced by removal or loose stone or materials shall be carefully filled up with earth
well rammed and leveled off as directed at his own cost.

The contractor shall set out the works and shall be responsible for the true and
perfect setting out of the work and for the correctness of the positions, levels,
dimensions and alignment of all parts thereof. If at any time, any error shall appear
during the progress of any part of the work, the contractor shall at his own expenses
rectify such error, if called upon to the satisfaction of the Employer. The contractor
shall further set out the works to the alternative positions at the site until one is
finally approved and the rates quoted in his tender should include for this and no extra
on this account will be entertained.

Datum

The average ground level will be considered as the crown of the nearest road, which
should be taken as "Datum" which is however, subject to final confirmation by the
Employer/Architects. All levels shown in the drawings are to be strictly adhered to.

Benches

The contractor is to construct and maintain proper benches of all the main walls, in
order that the lines and levels may be accurately checked at all times.

These benches will consist of salwood post of adequate length and minimum diameter
75 mm to be driven in the ground at suitable distance as directed encased with brick
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21.

22.

work. The wire nails will be driven on the top of salwood post on the centre lines of
columns, walls, inside and outside faces of foundation trenches, in order that lines
may be stretched between the benches and accurate intersection of excavation.
Centre line of walls columns etc., may be clearly indicated and checked at any time if it
IS SO required.

Contractor Immediately to Remove All Offensive Matt  ers

All soll, filth or other matters of any offensive nature taken out of any trench, sewer,
drain, cesspool or other place shall not be deposited on the surface but shall be at
once carted away by the contractor to a safe place as per rules of the appropriate
authorities/instruction of the Employer/Consultant.

The contractor shall keep the foundations and works free from water and shall
provide and maintain at his own expenses electrically or other power driven pumps and
other plant to the satisfaction of the Employer for the purpose, until the building is
handed over the to the Employer. The contractor shall arrange for the disposal of the
water so accumulated to the satisfaction of the Employer and local authority and no
claims will be entertained afterwards if he does not include in his rates for the
purpose.

Access

Any authorised representative of the Employer/Consultant shall at all reasonable times
have free access to the work and/or to the workshops, factories or other places where
materials are being prepared or constructed for the work and also to any place where
the materials are lying or from where they are being obtained, and the contractor
shall give every facility to the Employer or their representatives necessary for
inspection and examination and test of the materials and workmanship. Except the
representatives of the Employer and Consultant no person shall be allowed at any
time without the written permission of the Employer.

Materials, Workmanship, Samples, Testing of Materia Is

All the works specified and provided for in the specifications or which may be required
to be done in order to perform and complete any part thereof shall be executed in the
best and most workmanlike manner with materials of the best and approved quality
of the respective kinds in accordance with the particulars contained in and implied by
the specifications and as represented by the drawings or according to such other
additional particulars, and instructions as may from time to time be given by the
Employer/Consultant during the execution of the work, and to his entire satisfaction.

If required by the Employer/Consultant the contractor shall have to carry out tests on
materials and workmanship in approved materials testing laboratories or as
prescribed by the Employer/Consultant at his own cost to prove that the materials
etc. under test conform to the relevant I.S. Standards or as specified in the
specifications. The necessary charges for preparation of mould (in case of concrete
cube) transporting, testing etc., shall have to be borne by the contractor. No extra
payment on this account should in any case be entertained.
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24.

All the materials (except where otherwise described) stores and equipment required
for the full performance of the work under the contract must be provided through
normal channels and must include charge for import duties, sales tax, octroi and
other charges and must be the best of their kind available and the contractor/s must
be entirely responsible for the proper and efficient carrying out of the work. The work
must be done in the best workmanlike manner. Samples of all materials to be used
must be submitted to the Employer/Consultant when so directed by the
Engineer/Consultant and written approval from Employer/Consultant must be obtained
prior to placement of order.

During the inclement weather the contractor shall suspend concreting and plastering
for such time as the Employer/Consultant may direct and shall protect from injury all
work when in course of execution. Any damage (during constructions) to any part of
the work for any reasons due to rain, storm, or neglect of contractor shall be rectified
by the contractor in an approved manner at no extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause,
the contractor shall take all precautions necessary for the protection of work and at
his own expenses shall make good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work
and supply all temporary doors, protection to windows, and any other requisite
protection for the execution of the work whether by himself or special tradesmen
or sub-contractor and any damage caused must be made good by the contractor at
his own expenses.

Removal of Improper Work

The Employer/Consultant shall during the progress of the work have power to order
in writing from time to time the removal from the work within such reasonable time or
times as may be specified in the order of any materials which in the opinion of the
Employer /Consultant are not in accordance with specification or instructions, the
substitution or proper re-execution of any work executed with materials or
workmanships not in accordance with the drawings and specifications or instructions.
In case the contractor refuses to comply with the order the Employer shall have the
power to employ and pay other agencies to carry out the work and all expenses
consequent thereon or incidental thereto as certified by the Employer/Consultant shall
be borne by the contractor or may be deducted from any money due to or that may
become due to the contractor. No certificate which may be given by the
Employer/Consultant shall relieve the contractor from his liability in respect of unsound
work or bad materials

Site Engineer

The term "Site Engineer" shall mean the person appointed and paid by the Employer
to superintend the work. The contractor shall afford the Site Engineer every facility and
assistance for examining the works and materials and for checking and measuring
work and materials. The Site Engineer shall have no power to revoke, alter, enlarge or
relax any requirements of the contractor or to sanction any day work, additions,
alterations, deviations or omissions or any extra work whatever, except in so far as
such authority may be specially conferred by a written order of the Employer.
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The Site Engineer shall have power to give notice to the contractor or to his foreman,
of non-approval of any work or materials and such work shall be suspended or the
use of such materials shall be discontinued until the decision of the
Employer/Consultant is obtained. The work will from time to time be examined by the
Consultant, Engineer from the Premises Department of the Employer and the Site
Engineer if any. But such examination shall not in any way exonerate the contractor
from the obligation to remedy any defects which may be found to exist at any stage
of the work or after the same is complete. Subject to the limitations of this clause the
contractor shall take instructions only from the Consultant/Employer or his
representative.

Contractor's Employees

The contractor shall employ technically qualified and competent supervisors for the
work who shall be available (by turn) throughout the working hours to receive and
comply with instructions of the Employer/Consultant. The contractor shall engage at
least one experienced Engineer as site-in-charge for execution of the work. The
contractor shall employ in connection with the work persons having the appropriate skill
or ability to perform their job efficiently.

The contractor shall employ at least one graduate engineer having min. 6 years of
experience or a senior diploma holder having minimum 10 years of experience. In
case contractor fails to employ the technical staff as aforesaid then the contractor
shall be liable to pay a sum of Rs. 7500/- each month or part thereof for default. The
decision of Architects/Consultants as to the period of default shall be final and binding
on the contractor.

The contractor shall employ local labourers on the work as far as possible.

No labourer below the age of sixteen years and who is not an Indian National shall
be employed on the work.

Any labourer supplied by the contractor to be engaged on the work on day-work basis
either wholly-or partly under the direct order or control of the Employer or his
representative shall be deemed to be a person employed by the contractor.

The contractor shall comply with the provisions of all labour legislation including the
requirements of

The Payment of Wages Act

Employer's Liability Act

Workmen's Compensation Act

Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971.
Apprentices Act 1961

Minimum Wages Act

Any other Act or enactment relating thereto and rules framed thereunder from time to
time.
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27.

28.

The contractor shall keep the Employer saved harmless and indemnified against
claims if any of the workmen and all costs and expenses as may be incurred by the
Employer in connection with any claim that may be made by any workmen.

The contractor shall comply at his own cost with the order of requirement of any
Health Officer of the State or any local authority or of the Employer regarding the
maintenance of proper environmental sanitation of the area where the contractor's
labourers are housed or accommodated, for the prevention of small pox, cholera,
plague, typhoid, malaria and other contagious diseases. The contractor shall
provide, maintain and Kkeep in good sanitary condition adequate sanitary
accommodation and provide facilities for pure drinking water at all times for the use
of men engaged on the works and shall remove and clear away the same on
completion of the works. Adequate precautions shall be taken by the contractor to
prevent nuisance of any kind on the works or the lands adjoining the same.

The contractor shall arrange to provide first-aid treatment to the labourers engaged
on the works. He shall within 24 hours of the occurrence of any accident at or about
the site or in connection with execution of the works, report such accident to the
Employer and also to the Competent Authority where such report is required by law.

Dismissal of Workmen

The contractor shall on the request of the Employer/Consultant immediately dismiss
from works any person employed thereon by him, who may in the opinion of the
Employer/Consultant be unsuitable or incompetent or who may misconduct himself.
Such discharges shall not be the basis of any claim for compensation or damages
against the Employer/Consultant or any of their officer or employee.

Assignment

The whole of the works included in the contract shall be executed by the contractor and
the contractor shall not directly or indirectly transfer, assign or under let the contract or
any part, share or interest therein nor, shall take a new partner, without written
consent of the Employer and no subletting shall relieve the contractor from the full
and entire responsibility of the contract of from active superintendence of the work
during their progress.

Nominated Sub-Contractor

All specialists, Merchants, Tradesmen and others executing any work or supplying
and fixing any goods for which prime cost prices or provisional sums are included in
the Schedule of Quantities/Rates and/or specifications and who may be nominated
or selected by the Employer are hereby declared to be sub-contractors employed by
the contractor and are herein referred to as nominated sub-contractors.

No nominated sub-contractor shall be employed on or in connection with the work
against whom the contractor shall make reasonable objection or save where the
Employer and contractor shall otherwise agree who will not enter into a contract
provided:
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29.

That the nominated sub-contractor shall indemnify the contractor against the same
obligations in respect of the sub-contract as the Contractor is under in respect of this
contract.

That the nominated sub-contractor shall indemnify the contractor against claims in
respect of any negligence by the sub-contractor, his servants or agents or agents or
any misure by him or them of any scaffolding or other plants the property of the
contractor or under any Workman's compensation Act in force.

Payment shall be made to the nominated sub-contractor by the contractor within
seven days of his receipt of the Consultant's certificate provided that before any
certificate is issued the contractor shall upon request furnish to the Consultant proof
that all nominated sub-contractor's accounts included in previous certification have
been duly discharged, in default whereof the Employer may pay the same upon a
certificate of the Consultant and deduct the amount thereof from any sums due to the
contractor. The exercise of this power shall not create privity of contract between
the Employer and the sub-contractor.

Damage to Persons and Property Insurance Etc.

The contractor shall be responsible for all injury to the work or workmen to persons,
animals or things and for all damages to the structural and/or decorative part of
property which may arise from the operations or neglect of himself or of any sub-
contractor or of any of his or a sub-contractor's employees, whether such injury or
damage arise from carelessness, accident or any other cause whatsoever in any way
connected with the carrying out of this contract. The clause shall be held to include
inter-alia, any damage to buildings whether immediately adjacent or otherwise, and
any damage to roads, streets, foot paths or ways as well as damages caused to the
buildings and the works forming the subject of this contract by rain, wind or other
inclemency of the weather. The contractor shall indemnify the Employer and hold
harmless in respect of all and any expenses arising from any such injury or damages
to persons or property as aforesaid and also in respect of any claim made in respect
of injury or damage under any acts of compensation or damage consequent upon
such claim.

The contractor shall reinstate all damage of every sort mentioned in this clause, so as
to deliver the whole of the contract works complete and perfect in every respect and
so as to make good or otherwise satisfy all claims for damages to the property or third
parties.

The contractor shall effect the insurance necessary and indemnify the Employer
entirely from all responsibility in this respect. The insurance must be placed with a
company approved by the Employer and must be effected jointly in the name of the
contractor and the Employer and the policy lodged with the latter. The scope of
insurance is to include damage or loss to the contract itself till this is made over in a
complete state. Insurance is compulsory and must be effected from the very initial
stage. The contractor shall also be responsible for anything which may be excluded
from damage to any property arising out of incidents, negligence or defective carrying
out of this contract.
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31.

32.

The Employer shall be at liberty and is hereby empowered to deduct the amount of
any damages, compensations, costs, charges and expenses arising or accuing from
or in respect of any such claim or damages from any sums due or to become due to
the contractor.

INSURANCE.

Unless otherwise instructed the contractor shall insure the works and keep them
insured until the virtual completion of the contract against loss or damage by fire
and/or earth quake, flood. The insurance must be placed with a company approved
by the Employer, in the joint names of the Employer and the contractor for such
amount and for any further sum if called to do so by the employer, the premium of such
further sum being allowed to the contractor as an authorised extra.

Moreover, the contractor will be required to obtain "Workmans Compensation
Insurance” from an approved insurance company at his own cost.

Insurance is compulsory and the Contractor shall effect insurance before undertaking
construction work and deposit the policy and receipt for premiums paid with the
Employer within 7 (Seven) days from the date of issue of work order unless otherwise
instructed. In default of the contractor insuring as provided above, the Employer on
his behalf may so insure and may deduct the premiums paid from any money due, or
which may become due to the contractor. The contractor shall as soon as the claim
under the policy is settled or the work reinstated by the Insurance Company should
they elect to do so, proceed with due diligence with the completion of the works in the
same manner as though the fire has not occurred and in all respects under the
conditions of the contract. The contractor in case of rebinding or reinstatement after
fire shall be entitled to extension of time for completion as the Employer may down fit.

ACCOUNTS RECEIPTS & VOUCHERS

The contractor shall, upon the request of the Employer furnish them with all the
invoices, accounts, receipts and other vouchers that they may require in connection
with the works under this contract.

If the contractor shall use materials less than what he is required under the contract,
the value of the difference in the quantity of the material he was required to use and
that he actually used shall be deducted from his dues. The decision of the Employer
shall be final and binding on the contractor as to the amount of materials the contractor
is required to use for any work under this contract.

MEASUREMENT OF WORK

The contractor will record the measurements in the approved printed measurement
books available in the Consultant's office on payment, and submit measurements for
verification and endorsement of site Engineer / site representative/s of the Consultant,
if any. The contractor should submit the bill to the Consultant with such endorsement.
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34.

35.

36.

The Consultant shall upon receipt of the bill intimate to the contractor that he
requires the work to be measured, and the contractor shall forthwith attend or send a
Qualified Agent to assist the Consultant  or the Consultant's
representative/Employer's Representatives in taking such measurements and
calculations and to furnish all particulars or to give all assistance required by either of
them.

Should the contractor not attend or neglect or omit to send such Agent then the
measurement taken by the Consultant or a representative approved by him shall be
taken to be the correct measurement of the work.

The Contractor or his Agents may at the time of measurement take such notes and
measurements as he may require. All authorised extra work, omissions and all
variations made without the Consultant's knowledge, if subsequently sanctioned by him
in writing, with the approval of the Employer shall be included in such
measurements. The final measurement should be done within three weeks from the
date of completion of work jointly by the Consultant and/or his representative. If the
contractor fails to comply, the measurements taken by the Consultant will be final.

METHOD OF MEASUREMENT

Unless otherwise mentioned elsewhere in the tender document, measurements will
be on the net quantities of work produced in accordance with upto date rules laid
down by the Indian Standard Institution. In the event of any dispute with regard to
the measurement of the work executed, the decision of the
Consultant/Employer shall be final and binding on the contractor.

ACTION WHERE NO SPECIFICATION

In the case of any class of work for which there is no such specification in
Technical Specification, such work shall be carried out in accordance with the I.S.
specification, and in the event of there being no I.S. specification, then in such case the
work shall be carried out in all respects in accordance with the instructions and
requirements of the Consultant/Employer.

CONTRACTOR NOT TO DEPOSIT MATERIALS
IN A MANNER THAT MAY CAUSE INCONVENIENCE
TO THE PUBLIC

The contractor(s) shall not deposit materials on any site which will cause
inconvenience to the public. The Employer/Consultant may require the contractor to
remove any materials, which are considered by him to be a danger or inconvenience
to the public or cause them to be removed at the contractor's cost.

Payments
All  bills shall be prepared by the contractor in the form prescribed by the
Employer/Consultant. Normally one interim bill shall be prepared each month subject

to minimum value for interim certificate as stated in appendix herein referto. The bills
in proper forms must be dully accompanied by detailed measurements in support of
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the quantities of work done and must shown deductions for all previous payments,
retention money etc.

The Consultant shall issue a certificate after due scrutiny of the contractors' bill
stating the amount due to the contractor from the Employer and the contractor shall be
entitled to payment thereof, within the period of honouring certificates named in these
documents. In case of delay due to some reasons in the processing of such bills for
payment, an adhoc advance of 75% of the billed amount may be paid on the request
of the contractor for the smooth progress of the work.

The amount stated as in appendix, in an interim certificate shall be the total value of
work properly executed and 75% of invoiced / assecced value of material brought to
site for permanent incorporation into the work up to the date of the bill less the amount
to be retained by the Employer as retention money of these conditions and less
installments previously paid under these conditions, provided that such certificate
shall only include the value of said material and goods as and from such time as
they are reasonably, properly and not prematurely brought to or placed adjacent to
the work and then only if adequately protected against weath or other causalities.

If the Employer has supplied any materials or goods to the contractor, the cost of any
such materials or goods will be progressively deducted from the amount due to the
contractor in accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against
the final payment only and not as payments for work actually done and completed,
and shall not preclude the requiring of bad, unsound, and imperfect or unskilled work
to be removed and taken away and reconstructed, or re-erected or be considered
as an admission of the due performance of the contract, or any part thereof in any
respect or the accruing of any claim, nor shall, it conclude, determine or affect in
anyway the power of the Employer under these conditions or any of them as to the
final settlement and adjustment of the accounts or otherwise or in any other way vary
or affect the contract. The final bill shall be submitted by the contractor within one
month of the date fixed for completion of the work or of the date of certificate of
completion furnished by the Consultant and payment shall be made by the Employer
within three months from date of receipt of the final bill duly verified & certified by the
Consultant.

The Employer/Consultant reserves the right to withhold in part or full payment of bills in
case of non-compliance/violation of any terms and conditions stipulated in the
agreement. The contractor shall neither suspend the work nor claim for extension of
time for non-payment/withholding of payment on this account and no interest is also
payable on the payment with-held/due.

Final Payment

The final bill shall be accompanied by a certificate of completion from the Consultant.
Payments of final bill shall be made after deduction of Retention Money as specified
herein before of this documents, which sum shall be refunded after the completion of
the defects Liability Period after receiving the Employer's/ Consultants' certificate that
the contractor has rectified all defects to the satisfaction of the
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39.

Employer/Consultant. The acceptance of payment of the final bill by the contractor
would indicate that he will have no further claim in respect of the work executed.

Variation/Deviation

No alteration, omission or variation ordered in writing by the Architect/Consultant
shall vitiate the contract. In case of The Bank/Architect/Consultant thinks proper at
any time during the progress of work to make any alteration in, or addition to or
omission from the works or any alteration in the kind or quality of the materials to be
used therein, the Architect/Consultant shall give notice thereof in writing to the
contractor or shall confirm in writing within seven days of giving such oral instructions
the contractor shall alter to, add to, or omit from as the case may be in accordance
with such notice, but the contractor shall not do any work extra to or make any
alternations or additions to or omissions from the works or any deviation from any of
the provisions of the contract, stipulations, specifications or contract drawings without
previous consent in writing of the Architect/Consultant and the value of such extras,
alterations, additions or omissions shall in all cases be determined by the
Architect/Consultant and the same shall be added to or deducted from the contract
value, as the case may be.

Valuation of Variations
No claim for an extra shall be allowed unless it shall have been executed by the

authorisation of Employer/Consultant. Any such extra is herein referred to as
authorised extra and shall be made in accordance with the following provisions.

a)(i) The net rates or prices in the contract shall determine the valuation of the extra work

(ii)

b)

where such extra work is of similar character and executed under similar conditions
as the work priced herein.

Rates for all items, wherever possible should be derived out of the rates given in the
priced BOQ. If in arriving at the contract sum the contractor have added to or
deducted from the total of the items in the tender any sum either as a percentage or
proportion, the same percentage or proportion shall apply to all items of works for
valuation of variations.

The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of
works are carried out, otherwise the prices for the same shall be valued under sub-
clause (c) hereunder.

Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of
the receipt of the letter of acceptance inform the Architect/Consultant of the rate
which he intends to charge for such items of work, duly supported by analysis of the
rate based on the National Building Organisation, CPWD or in case such is not
available therein, from the approved schedule with the various elements valued at
local market price plus 15% ( fifteen percent) towards profit and over heads.
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d)

f)

g)

40.

4].

42.

Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so
stated then in accordance with the local day work rates and wages for the district
provided that in either case, vouchers specifying the daily time (and if required by the
Architect/Consultant) the workman's name and materials employed be delivered for
verifications to the Architect/ Consultant at or before the end of the week following that
in which the work has been executed.

It is further clarified that for all such authorised extra items where rates cannot be
derived from the tender or from any approved analysis of rate viz; C.P.W.D. or
N.B.O., the Contractor shall submit rates duly supported by rate analysis worked on
the "Market Rate Basis" for material, labour, hire/running charges of equipment and
wastages etc. plus 15% towards establishment charges, contractor's overheads and
profit. Such items shall not be eligible for escalation.

Works Contract Sales Tax, if applicable will also be considered over and above 15%.

Rates arrived at by any of the above methods and approved by
Architects/Consultants is final and binding on contractor.

Substitution

Should the contractor desire to substitute any materials and workmanship, he/they
must obtain the approval of the Employer/ Consultant in writing for any such
substitution well in advance. Materials designated in this specification indefinitely by
such term as "Equal® or "Other approved" etc. specific approval of the
Employer/Consultant has to be obtained in writing prior to execution.

Preparation of Works for Occupation and Use on Comp letion

The whole of the work will be thoroughly inspected by the contractor and
deficiencies and defects put right. On completion of such inspection the contractor
shall inform the Employer that he has completed the work and it is ready for inspection.

On completion the contractor shall clean all windows and doors including the cleaning
and oiling if necessary, of all hardware, inside and outside, all floors, stair-cases, and
every part of the building. He will leave the entire building neat and clean and ready
for immediate occupation and to the satisfaction of the Employer/Consultant.

Clearing Site on Completion

On completion of the works the contractor shall clear away and remove from the site
all constructional plant, surplus materials, rubbish and temporary works of every kind
and leave the whole of the site and the works clean and in a workmanlike condition
to the satisfaction of the Employer/Consultant.
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43.

44.

45.

46.

47.

Defects after Completion

The contractor shall make good at his own cost and to the satisfaction of the Employer
all defects, shrinkage, settlements or other faults which may appear within 12
(Twelve) months after completion of the work. In default the Employer may employ
and pay other persons to amend and make good such damages, losses and expenses
consequent thereon or incidental thereto shall be made good and borne by the
contractor and such damages, loss and expenses shall be recoverable from him by
the Employer or may be deducted by the employer, in lieu of such amending and
making good by the contractor, deduct from any money due to the contractor a sum
equivalent to the cost of amending such work and in the event of the amount retained
being insufficient, recover that balance from the contractor from the amount retained
together with any expenses the Employer may have incurred in connection therewith.

Concealed Work

The contractor shall give due notice to the Employer/Consultant whenever any work
is to be buried in the earth, concrete or in the bodies of walls or otherwise becoming
inaccessible later on, in order that the work may be inspected and correct
dimensions taken before such burial, in default whereof the same shall, at the
opinion of the Employer/Consultant be either opened up for measurement at the
contractor's expense or no payment may be made for such materials. Should any
dispute or differences arise after the execution of any work as to measurements etc.,
or other matters which cannot be conveniently tested or checked the notes of the
Employer/Consultant shall be accepted as correct and binding on the contractor.

Escalation

The rate quoted shall be firm throughout the tenure of the contract (including
extension of time, if any, granted) and will not be subject to any fluctuation due to
increase in cost of materials, labour, sales tax, octroi, etc.

Idle Labour

Whatever the reasons may be, no claim for idle labour, additional establishment cost of
hire and labour charges of tools and plants would be entertained under any
circumstances.

Suspension

If the contractor except on account of any legal restraint upon the Employer
preventing the continuance of the work or in the opinion of the Employer shall neglect
or fail to proceed with due diligence in the performance of his part of the contract or if
he shall more than once make default, the Employer shall have the power to give
notice in writing to the contractor requiring the work to be proceeded within a
reasonable manner and with reasonable despatch, such notice purport to be a notice
under this clause.

After such notice shall have been given, the contractor shall not be at liberty to remove

from the site of the works or from any ground contiguous thereto any plant or materials
to subsist from the date of such notice being given until the notice shall have been
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48.

complied with. If the contractor fails to start the work within seven days after such
notice has been given to proceed with the works as therein prescribed, the Employer
may proceed as provided in this clause (Termination of Contract by Employer).

Termination of Contract by Employer

If the contractor being a company go into liquidation whether voluntary or
compulsory or being a firm shall be dissolved or being an individual shall be
adjudicated insolvent or shall make an assignment or a composition for the benefit of
the greater part, in number of amount of his creditors or shall enter into a Deed or
arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver
of the contractor in insolvency, shall repudiate the contract, or if a Receiver of the
contractor's firm appointed by the court shall be unable, within fourteen days after
notice to him requiring him to do so, to show to the reasonable satisfaction of the
employer that he is able to carry out and fulfill the contract, and if so required by the
employer to give reasonable security therefor, or if he contractor shall suffer
execution to be issued, or shall suffer any payment under this contract o be attached
by or on behalf of and of the creditors of he contractor, or shall assign, charge or
encumber this contract or any payments due or which any become due to the
contractor, thereunder, or shall neglect or fail to observe and perform all or any of the
acts matters of things by this contract, to be observed and performed by the
contractor within three clear days after the notice hall have been given to the
contractor in manner hereinafter mentioned requiring the contractor to observe or
perform the same or shall use improper materials or workmanship in carrying on the
works, or shall in the opinion of the employer not exercise such due diligence and
make such due progress as would enable the work to be completed within due tome
agreed upon, and shall fail to proceed to the satisfaction of the employer after three
clear days notice requiring the contractor so to do shall have been given to the
contractor as hereinafter mentioned, or shall abandon the contract, then and in any
of the said cases, the Bank may notwithstanding previous waiver determine the
contract by a notice in writing to the effect as hereinafter mentioned, but without
thereby effecting the powers of the employer of the obligations and liabilities of the
contractor the whole of which shall continue in force as fully as if the contract, had
not been so determined and as if the works subsequently executed had been
executed by or on behalf of the contractor (without thereby creating any trust in
favour of the contractor) further the employer or his agent, or servants, may enter
upon and take possession of the work and all plants, tools, scaffolding, sheds,
machinery, steam and other power, utensils and materials lying upon premises or the
adjoining lands or roads and sell the same as his own property or may employ the
same by means of his own servants and workmen in carrying on and completing the
works or by employing any other contractors or other persons or person to complete
the works, and the contractor shall not in any way interrupt or do any act, matter of
thing to prevent or hinder such other contractors or other persons or person employed
from completing and finishing or using the materials and plants for the works when
the works shall be completed, or as soon thereafter as conveniently may be, the
employer shall give notice in writing to the contractor to remove his surplus materials
and plants and should the contractor fail to do so within a period of 14 days after
receipt by him the employer may sell the same by Public Auction and shall give credit
to the contractor for the amount so realised. Any expenses or losses incurred by the
employer in getting the works carried out by other contractors shall be adjusted
against the amount payable to the contractor by way of selling his tools and plants or
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due on account of work carried out by the contractor prior to engaging other
contractors or against the Security Deposit.

ARBITRATION.

All disputes or differences of any kind whatsoever which shall at any time arise between
the parties hereto touching or concerning the works or the execution or maintenance
thereof of his contract or the rights thereof this contract or the construction remaining
operation or effect hereof or to the rights or liabilities of the parties or arising out of or in
relation thereto whether during or after determination, for closure or breach of the
contract ( other than those in respect of which the decision of any person is by the
contract expressed to be final and binding shall after written notice by either party to
the contract to the other of them and to the appointing Authority who shall be
appointed for this purpose by the employer be referred for adjudication to a sole
arbitrator to be appointed as thereinafter provided.

It is also a term of the contract that if Contractor(s) do/does not make any demand for
arbitration in respect of any claim(s) within 90 days of receiving intimation from
Employer/Consultant that the bill after due verification is passed for payment of a
lesser amount, or he has accepted the payment as per clause 45 whichever is earlier
or otherwise, the Contractor's right under this agreement to refer to arbitration shall be
deemed to have been forfeited and Employer/Consultant shall be relieved and
discharged of their liability under this agreement in respect of such claims. Further, it
is agreed that for the purpose of this clause, such notice is deemed to have been
received by the Contractor(s) within 2 days of posting of the letter by
Employer/Consultant or when delivered by hand immediately after receipt thereof by
the Contractor(s), whichever is earlier. Further, a letter signed by the officials of
Employer/Consultant that the letter so posted to the Contractor(s) shall be conclusive.

For the purpose of appointing the sole Arbitrator referred to above, the Appointing
Authority will send within 30 days of receipt by him of the written notice, aforesaid to
the contractor a panel of 3 names of persons who shall be presently unconnected with
the organisation for which the work is executed from the following categories of
arbitrators.

The contractor shall on receipt by him of the names as aforesaid select any one of the
persons named to be appointed as a sole Arbitrator and communicate his name to
the Appointing Authority within 30 days of receipt by him of the names. The
Appointing authority shall thereupon without any delay appoint the said person as
the sole Arbitrator. If the contractor fails to communicate such selection as provided
above within the period specified, the Appointing Authority shall make the selection
and appoint the selected person as the sole Arbitrator.

If the Employer fails to send to the Contractor the panel of three names as aforesaid
within the period specified, the contractor shall send to the Employer a panel of three
names of persons who shall all be unconnected with either party. The Employer
shall on receipt by him of the names as aforesaid select any one of the person named
and appoint him as the sole Arbitrator. If the Employer fails to select the person and
appoint him as the sole Arbitrator within 30 days of receipt by him of the panel and
inform the contractor accordingly, the contractor shall be entitled to appoint one of the
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50.

i)
i)

persons from the panel as the sole Arbitrator and communicate his name to the
Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns from his
appointment or vacates his office due to any reason whatsoever another sole
Arbitrator shall be appointed as aforesaid.

The work under the contract shall, however, continue during the arbitration
proceedings and no payment due or payable to the contractor shall be with held on
account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he
iIssues notice to both the parties fixing the date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time
for making and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or difference
referred to him. The Arbitrator shall decide each dispute in accordance with the terms
of the contract and give a reasoned award. The venue of arbitration shall be such
place as may be fixed by the Arbitrator in his sole discretion.

In all cases, where the amount of claim in dispute is Rs.50,000/- (Rupees Fifty
thousand) and above, the Arbitrator shall give reasons for the award.

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made
and published, be paid half and half by each of the parties, the cost of the reference
and of the award including the fees if any, of the Arbitrator who may direct to and by
whom and in what manner, such costs or any part thereof shall be paid and may fix or
settle the amount of costs to be so paid.

The award of the Arbitrator shall be final and binding on both the parties.

Subject to aforesaid the provisions of the Arbitration Act.1940 or any statutory
modification or re-enactment thereof and the fules made thereunder, and for the time
being enforce, shall apply to the Arbitration proceeding under this clause.

The Employer and the contractor hereby also agree that arbitration under clause shall
be a condition precedent to any right to action under the contract with regard to the
matters hereby expressly agreed to be so referred to arbitration.

Excepted Matters:

If the disputes or differences pertain to the under noted matters (called excepted
matters), the decision in writing of the officer of Indian Bank designated in and signing
the contract documents shall be final, conclusive and binding on the parties. No
arbitration shall arise in such matters except either by mutual agreement or under
the directions of a competent Court.

Instruction
Transactions with local authorities
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iv)
v)
vi)
vii)
viii)
iX)

51.

52.

Proof of quality of materials

Assigning or under letting of the contract

Certificate as to the causes of delay on the part of the contractor and justifying
extension of time.

Rectification of defects pointed out during the defects liability period.

Notice to the contractor to the effect that he is not proceeding with due diligence.
Certificate that the contractor has abandoned the contract.

Notice of determination of the contract by the Employer.

SECURITY ARRANGEMENTS
Proper arrangements shall be made to keep all records under lock and key.

It shall be ensured that the contractor provides for adequate fences, watch and ward
and security of basic materials such as cement and steel etc.

Movement of material, stores and plant, especially of those in which the Bank has
got a financial interest or those which influence progress of work, shall be strictly
controlled Checks shall be exercised at gate (entrance and exit shall be preferably
through one gate only).

When the work is completed and handed over to the use, the responsibility of proper
security arrangements shall rest with the users.

WORKING HOURS.

Site Office working hours shall normally be fixed as may be prevailing in the locality.
Normally no construction work of important structural nature shall be carried out on
Sundays, Holidays and during nights. In exceptional circumstances, however, the

work may be carried out with prior approval of the Site Engineer who shall depute
supervising staff to be present on the occasion.
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APPENDIX HEREINBEFORE REFERED TO

CLAUSE :
45. Defect liability period : 6 months from the date of
completion of work.
39. Period of final measurement : 3 months from the date of completion
of work.
13. Date of commencement : 7th days from the date of issue of
work order. OR
Handing over the site Whichever is later.
13. Time of completion : 2 calender weeks from the date of

commencement of work.

38. Value of works for interim

certificate. : Rs. 1,00,000.00
38. Period for honouring Interim
certificate. : 7 Days.
14. Liquidated damages : 1.00% of the estimated amount at

the Rate of shown in the Tender per week
subject to a ceiling of 10.0% of the
accepted contracted sum.

38. Installment after the issue : 50 % of the total S.D. retained of
completion certificate
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SPECIAL CONDITIONS

CL.1. INSPECTION BY TECHNICAL EXAMINER.

The proposed work covered under this tender is subject to inspection by the Chief
Technical Examiner / Technical Examiner or by an officer of the Vigilance cell of the
Authority on behalf of the Owner/Employer/Architects/Consultants. The contractor shall
be required to extend all assistance and facilities for such inspections.

CL.2. SAFETY CODE
The Contractor shall strictly comply with the provision of safety code Refer Annexure-l.
CL.3. REGISTERS OF WORKS.

The contractor will be required to maintain the registers at site of work and should
produce the same for inspection of Architects/ Consultants/ Owner/ Employer
whenever desired by them. Typical proforma are enclosed. Refer Annexure-XV.

CL.4. SUBMISSION OF R.A. BILLS.

The Contractor will have to submit their running account bills in printed forms shown in
annexure-1V.

CL.5. DISCREPANCIES AND ADJUSTMENT OF ERRORS.

The several documents forming the contract are to be taken as mutually explanatory
of one another, detailed drawings being followed in preference to small scale
drawings and figured dimensions in preference to scaled dimensions.

In the case of discrepancy between schedule of quantities, the specifications and/or
the drawings, the following order of reference shall be observed;

a). Description in the schedule of items and Quantities.
b). Technical specifications.
c). Drawings

If there are varying or conflicting, provisions made in any one document forming part
of the contract, the accepting shall be the deciding authority with regard to the intention
of the document.

Any error in description, quantity or rate in schedule of Quantities or any omission there
from shall not vitiate the contract or release the contractor from the execution of the
whole or any part of the works comprised therein according to drawings and
specifications or from any of his obligations under the contract.

CL.6. LAND FOR CONTRACTORS ESTABLISHMENT.
For the purpose of construction of contractor's store-yard, godowns, site office and

ancillaries, the contractor may utilise portion of the land belonging to the employer at
such location as would not interfere with the execution of the works. For all these,
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the contractor shall have to obtain permission of the
Architects/Consultant/Owner/Employer. The contractor shall for this purpose submit
to the Architects/Contractor/Owner/Employer for his approval a plan or plans of the
proposed layouts for the site facilities. The Architects/Consultants reserves the right to
alter and modify the contractor's proposal as he may deem fit. the contractor may
arrange at his own cost lands for the said purpose from municipalities, local bodies, or
other authorities if so required on terms as they may prescribe but this is subject to
approval of Architects/ Consultant/Owner/Employer.

CL7. WATER.

The rates quoted by the contractor shall include all expenditure for providing all the
water for the full contract required for the works, including that or the work people and
all staff on the site. He shall make his own arrangement for the supply of good quality
water suitable for use in the works and the work people. He shall obtain municipal
connection and all charges for connection shall be borne by him. If municipal water is
not available or inadequate, be shall make other arrangements like sinking tube wells,
making bore wells, or transport from out side by tankers or any other suitable means
entirely at his cost, and no separate payment for the same will be made.

CL8. POWER.

The Contractor shall at his own cost arrange for necessary power for construction and
lighting for the entire period of contract. If power is available in the area, the contractor
shall make his own arrangement to obtain necessary connections, maintain an
efficient service of electric lights and power and shall pay for all requisite charges for
the same.

The Owner/Employer, as well as the Architects/Consultant shall give all the
recommendations necessary to obtain power and water connections from the
concerned authorities, but the responsibility for obtaining the same shall rest with the
contractor. If any other contractor, appointed by the employer, is required to use
water and power, he shall be allowed to use the same and make temporary
connections from the supply arranged by the contractor at rates and terms that may
be mutually agreed upon by both, failing which, at rates, terms and conditions that
may be decided by the Architect/Consultant/Owner/Employer will be final and
binding upon him.

CL.9. FIRST - AID - FACILITIES.

The Contractor shall at his own expense arrange to ensure availability of medical
attendance promptly when necessary. He shall provide properly equipped first aid
station In-Charge of qualified person at suitable location within easy reach of the
workmen and staff. The contractor shall also provide for transport of serious cases to
the nearest hospital.
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CL.10.FIRE FIGHTING ARRANGEMENTS.

The Contractor shall at his own expense provide at suitable, prominent and easily
accessible places requisite number of Fire Extinguishers and Buckets, some filled with
sand and some with water.

CL.11.REPORTS AND RETURNS.

Contractor shall maintain at site daily records of progress with regard to the works
carried out, labour engaged and construction equipment deployed. These will be used
as the basis for preparation of fortnight returns which are to be submitted to Architect/
Consultant/Owner/Employer regularly in the Progress Report forms. These daily
records shall be made accessible to the Architect/ Consultant/Owner/Employer as
and when required by him. Enlarged photographs are also to be submitted as and
when advised by the Architect/Consultant/Owner/Employer.

CL.12.SITE BOOK.

For the purpose of quick communication the contractor should maintain and
preserve at site a book with machine numbered pages in triplicate. Any
instruction/advice given and recorded in the site order book by the
Architect/Consultant/Owner/Employer shall be considered as a notice served on the
contractor.

CL.13.RATES ALL INCLUSIVE.

The rates shall be inclusive of all duties and taxes, turn over tax, excise duty, octroi
and any other tax, duty or levy levied by the Central Government, State Government,
and local Authority including Value Added tax / Sales Tax on Work's Contract. The
rate quoted shall be deemed to be for the finished item of work to be measured at
site, and shall be inclusive of cost of all materials, labour, transport, constructional
plant and other services like water, power and all that is necessary to confirm to the
general conditions, special conditions and all other terms and conditions embodied in
the contract and all incidentals so far as the necessity for providing the same is
specified in or is reasonable inferred from the contract, as also all overheads and
profits. The Bank will not entertain any claim whatsoever in this respect.

CL.14.SALES TAX ON WORKS CONTRACT.

The rates quoted shall also be inclusive of sales tax on works contract as applicable
at the time of tender. However, the sales tax on works contract shall be deducted at
source at prevailing rate from the bills or as prescribed by the Govt. of Orissa from
time to time.

CL.15.INCOME TAX.
This shall be deducted at source as per rules at prevailing rates, unless certified if

any, for deductions at lesser rate or nil deduction is furnished from appropriate
authority.
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CL.16.ITEM RATE TENDER.

The tenderer should note that the tender is strictly on the item-rate basis and his
attention is specially drawn to the fact that the rate for each individual item should be
correct, workable irrespective of the quantity actually done notwithstanding the
quantity stated in the schedule of quantities.

CL.17.COMPLETION INVENTORY.

The contractor, while reporting completion should also furnish inventory of all fittings /
fixture fixed by him in the work.

CL.18.GUARANTEE.

Wherever the tender provides for submission of a specific guarantee to keep any
specialised work efficient and trouble free for a specific period, the same shall be
submitted from the specialised agency along with a counter guarantee by the main
Contractor engaged for the work. The specialised agency and the main contractor
shall furnish the guarantee as mentioned above on non-judicial stamp papers of
appropriate values. If the Contractor is required to submit guarantee/guarantees for any
item/items for a period of more than 12 months, the guarantee/guarantees in case of
those items shall remain valid even after expiry of the defect liability period of 6 months
as stipulated in the contract.

CL.19. POSSESSION PRIOR TO COMPLETION

The Employer shall have the right to take possession of or use any completed or
partially completed part of the work. Such possession or use shall not be an
acceptance of any work not completed in accordance with the contract agreement.

CL.20.COMPLETION DRAWINGS, AND PHOTOGRAPHS
The contractor, while reporting on completion of their work, shall furnish along with
to the Consultant:-i) "as done" completion drawing of services viz; sanitary/plumbing,

electrical work etc. on ammonia prints, ii) inventory of all fittings fixed by him in the
work, & iii) Enlarged completed photographs of the work.
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10.

(ii).

11.

12.

13.

ANNEXURE - I.
SAFTY CODE

This shall be maintained in a readily accessible place first aid appliances including adequate
supply of sterilised dressing and cotton wool.

An injured person shall be taken to a public Hospital with out loss of time in cases where the
injury necessitates hospitalisation.

Suitable and strong scaffolds should be provided for work men for all works that cannot safely
be done from ground.

No protable single ladder shall be over 8 metres in length. The width between the side rails
shall not be less than 30 cm. (clear) and the distance between two adjacent rungs shall not
be more than 30 cm. when a ladder is used, an extra majdoor shall be engaged for holding the
ladder.

The excavated materials shall not be placed within 1.5 Metres of the edge of the trench or half
of the depth of trench which ever is more. All trench and excavations shall be provided with
necessary fencing and lighting.

Every opening in the floor of a building or in the working plat form be provided with suitable
means to prevent the fail of persons or heights shall be one meter.

No floor, roof or other part of the structure shall be so over loaded with debris or materials as
to render it unsafe.

Workers employed on mixing and handling materials such as asphalt with protective
footwear and rubber hand-gloves.

Those engaged in welding works shall be provided with welder's protective eye shiels and
gloves.

().No paint containing lead or lead products shall be used except in the form of paste or ready
made paint.

Suitable face masks should be supplied for use by the workers when paint is applied in the
form of spray or surface having lead paint dry rubbed and scrapped.

Overall shall be supplied by the contractor to the painters and adequate facilies shall be
provided to enable the working painters to wash during the periods of cessation.

Hoisting machines and tackles used in the works, including their attachments, anchorage and
supports shall be in perfect condition.

The ropes used in hoisting or lowering materials or as a means of suspension shall be
durable quality and adequate strength and free from defects.
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PROFORMA OF BILLS

Name of the contractor/ Agency
Name of the work

Sr. No. of this Bill

No. and date of previous Bill
Reference to Agreement No.

Date of written order to commence

Date of completion as per agreement

ANNEXURE - 1l

upto previous R/A Bill

Qty.

Amount

upto date (gross)
Qty. Amount

Sl. Item Unit Rate as per tender
No. Descr- Rs. Qty. Amount

iption Rs.
1 2 3 4 5
NOTE :-

1). If part rate is allowed for any time, it should be indicated with reasons for allowing

such a rate.

2. If adhoc payment is made, it should be mentioned specifically.

51

( Net value sine ( )



10.

11.

12.

14.

15.

16.

ANNEXURE - Il

PROFORMA FOR APPLICATION FOR EXTENSION OF TIME PERI OD.

Name of Contractor

Name of the work as given
in the agreement

Agreement No.
Estimated tender amount
Date of commencement of work

Period allowed for completion
of work as per Agreement

Date of completion stipulated
in agreement

Period for which extension of time
has been given previously

1st Extension vide Architect's / Bank's letter
No. dated Month
2nd Extension vide Architect's/ Bank's letter
No. dated Month
3rd Extension vide Architect's /Bank'’s letter.
No. dated Month
4th Extension vide Architect's/ Bank's letter
No. dated Month
Total Extension previously given.

Reasons for which extension have been
previously given ( copies of the previous
application should be attended).

Period for which extension is applied for
Hindrances on account of which extension is
applied for with dates on which hindrances

occurred and the period for which theses are
likely to last.
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17.

18.

19.

20.

21.

22.

a. Serial No.

b.  Nature of hindrance

c. Date of occurrence

d. Period for which it is likely to last

e. Period for which extension required for
Reference to item (e) above

f. Net extension applied for

g. Remarks, if any

Details of extra work and the amount involved

Details of extra work and the amount involved.

Total value of extra work

Proportionate period of extension of time
on estimated amount put to tender

Total extension of time required for 11 & 12

Submitted to the Architects / Bank

Date :
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ANNEXURE - IV

PROFORMA OF HINDRANCE REGISTER

Name of work : Date of state of work:

Name of contractor: Period of completion:
Agreement No.: Date of completion:

Sr.  Nature of  Date of Date of which Period of Signature Remarks
No. hindrance occurrence hindrance was hindrance S E/PE

of hindrance removed

SE = Site Engineer

PE = Project Engineer
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ANNEXURE-V
PROFORMA OF SITE ORDER BOOK

Name of the

Date of Commencement

Sr. Remarks/ Dated initials Initials of Action Dated Remarks

No. Instruc- of Site the Contractor taken initials of the
tions of Engineer/ for having with the site Architects
the site Architect received the  date Engineer PMC/C.C.
Engineer/ instructions Officials
Architect
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1.0.

2.0.

2.1.

b)

f)

2.2

TECHNICAL SPECIFICATION FOR INTERIOR WORKS.

SCOPE:

The technical specifications for the interior work under scope of this contract shall be
in accordance with CPWD specification in vogue. If not covered therein with the
relevant (with latest amendment) and shall be read in conjunction with other
documents forming the contract : viz., Form of Tender, Tender Notice, Articles of
Agreement, General Bill of Quantities and Drawings.

GENERAL :
WORK TO BE PROVIDED FOR:

The work to be provided for the contractor, unless otherwise specified, shall include
but not be limited to the following :

Furnish all labour, materials, supervision, services, supports, scaffolds, approaches,
construction equipments, tools, plants etc., as required for proper execution of the
job as per drawings and specifications.

Provide all incidental items not shown or specified in particular, but  reasonable or
necessary for successful completion of the work in accordance with the drawings,
specifications and bill of quantities;

To extend facilities to the Engineer-in-charge to inspect work and assist them in
obtaining samples, if they so desire.

To make good at his own cost and to the satisfaction of the Owner, all defects,
arising in the opinion of the Architects/ Owner from work or materials, not in
accordance with the specification or the instructions of the Architect/ Owner, which
may appear within twelve months after completion of the work.

To execute the work according to the drawings or revisions there of/schedule of
guantities/specifications/instructions issued by the Architect/Owner and no works
should be done without proper drawings / specifications, written instructions given
by the Owner/Architects.

furnish samples of all materials including any tests thereon as directed by the
Owner/Architects.

CO-ORDINATION :
The Contractor shall be responsible for proper co-ordination with sub-contractors or
other contractors employed by the Owner. The completed works after fitting of all

fixtures (even of other contractors) if necessary, shall be at the custody of the
contractor who will be responsible for handing over to the Owner.
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2.3

2.3

f)

g)

h)

)

k)

APPROVED MANUFACTURER :

Wherever materials or workmanship as per manufacturer's specification has been
specified, it will be the responsibility of the contractor to submit authenticated
documents from the manufacturer for obtaining the approval of the architect/Owner.
VARIATION :

The work described in schedule shall prevalil if it is at variance with the work described
in specification.

GENERAL NOTES AND ADDITIONAL SPECIFICATIONS:
All the rates quoted will be including all necessary lead and lifts.
All exposed faces of wooden members are inclusive of polishing of approved finish.

All furniture are inclusive of necessary iron mongery as specified or as instructed at
site and after approval of samples.

Lapping for the edges of the block board with respective veneer ing or otherwise as
directed.

All the furniture are subject to minor changes and improvement as per site instructions.

Quotations should include all the concealed locks, knobs, hinges of standard
approved quality. Aluminium runners, sliding bearings etc., wherever required will not
be paid separately unless otherwise stated.

All  the doors, book cases, cupboards should be provided with locking
arrangements.

Samples of all fittings and fixtures shall be got approved before use.

All plywood veneered surface should be matching type throughout to the fullest
satisfaction of the Owner/Architect.

All Plywood, Block Board, Particle Board shall be of approved manufacturers and
shall be strictly B.W.P. Type bonded with phenol fermaldihide synthetic resin. As
specified by Architect/ Consultant.

All furniture pieces should be stable with necessary horizontal and vertical supports
and is subject to continuous improvement. No extra charges will be paid for any
changes until the sample is approved finally.

In case of teak wood planks, battens or frame members exposed surfaces should
match with general colour of teak wood veneered surfaces. All timber surfaces unless
otherwise specified in the Schedule of Quantities are to be finished in natural colour
with N.C. Lacquer in matt finish.
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4.0

4.1

4.2

4.3

5.0

TIMBER :

Timber shall be of good quality and well seasoned. It shall have uniform colour,
reasonably straight grains, and shall be free from dead knots, cracks shakes and
sapwood. The moisture content shall be within the limits prescribed in maximum
moisture contents.

TEAK WOOD ( Tectona grandis), Salwood (Sohera robusta), Piasal (Bija :
Pterospernum mursupium).

Shall be of outstanding merit in retention of shape and durability.
First class teak wood such as balarsha, malabar and dandeli :

Individual hard an sound knot shall not be more than 12 mm. in diameter and the
aggregate area of all the knots shall not exceed (1/4) percent of the area of the
piece. It shall be close grained.

BADAM/CHAMP/KASI/BIJA (Bridalia retusa)
First Class:

No individual hard and sound knot shall be more than 25mm. in diameter and the
aggregate area of the live knots shall not exceed one percent of the area of the
piece.

Haldu (Adina corifolia), Jamu (Seguym cumini), Mango (megifera indica), TENTRA (
Albizzia stiupleta).

Should be properly treated with wood preservative and kiln seaso and shall be used
under head " Secondary Hard Wood..

PLY WOOD

The veneers for all grades shall be either rotary cut or sliced. The veneers shall be
sufficiently smooth to permit even spread of glue. The thickness of all veneers shall be
uniform, within a tolerane of (+) (-) 5%, corresponding veneers on either side of the
centre one shall be of the same thickness and species. The requirement of
thickness of face and core veneers shall be as follows :

In 3 ply boards upto 5 mm. thick, the combined thickness of the face veneers shall
not exceed twice the thickness of centre one.

In a multiply boards, the thickness of any veneer shall not be more than thrice the
thickness of any other veneer.

The sum of the thickness of the veneers is one direction shall approximate to the
sum of the thickness of the veneers at right angle to them and shall not be greater
than 1.5 times this sum except for three ply as specified in (a).

The thickness of plywood boards shall be specified as under:
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Board Thickness Board Thickness.

7 ply. 12mm. 9 ply. 12mm.
15mm. 15mm.
16mm. 16mm.
11 ply. 19mm.
22mm.
25mm.
d) Plywood shall be commercial quality or with decorative surface veneer. Unless

6.0.

7.0

8.0

specifically permitted otherwise, the adhesive used in plywood shall be PHENOL -
FORMALDEHYDE resin of B.W.R. grade confirming to 1S:848.

LAMINATED PLASTIC SHEETS.

All laminated plastic sheets shall be unless specified, minimum 1.0 mm. thick on
horizontal surfaces as well as on vertical surfaces and shall be of approved Brand
and Manufacturer. The colour, pattern, finish and texture shall be approved by the
Architect/Owner.

MARINE PLY.

Marine Plywood shall be as per IS 710

FLUSH DOORS.

Flush doors shall be hollow or solid core with commercial or decorative faces and
hard wood edges.

The core for solid core doors shall be of block board or wood particle board. The
contractor shall give a guarantee that the adhesive used is "Phenol-Formaldehyde’ of
‘B.W.R." grade, confirming to IS: 8484.in case of factory made doors. The thickness
shall be as specified in the “Schedule of items'.

Moisture Content.

MAXIMUM MOISTURE CONTENT FOR WOOD WORK.

Thinner than 50 mm.
10% Average moisture content

Thicker than 50mm.
12% Average moisture content

9.0 WORKMANSHIP OF WOOD WORK.
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9.1

9.2

9.3

10.

GENERAL :

The work shall be done by skilled carpenters as per details shown on drawing or
instructed by the Architect.

Framing timber and other work shall be close fitting with proper wood joinery
accurately set to required lines or levels and rigidly secured in place. Special care
shall be taken to match the grain of timber or plywood which shall be subsequently
polished, Screws or nails will not be permitted in the edge of plywood or chip board
sheets. All exposed plywood edges shall be finished with teak wood lipping unless
otherwise shown on drawings.

FINISH :

All carpentry work after finishing shall be sand papered smooth. A primer coat shall be
given after inspection by the Architect to all surfaces other than those which shall be
subsequently polished or covered with laminated plastic sheets.

SURFACE TREATMENT.

When shown on drawing or called for in Schedule decorative of laminated sheets
shall be bounded under pressure to the surface to be finished. The adhesive used shall
be of approved brand and brought to site in sealed container. The rate of application
and the length of time for which the pressure is to be applied shall be as per the
manufacturers instructions. The edge of sheets shall be protected by lipping or
beveled as shown on drawings.

PAINTING WORKS.

10.1 PRIMING COAT ON WOOD, IRON OR PLASTERED SURFACE.

Preparation of surface :
Wooden Surface:
The wood work to be painted shall be dry and free from moisture.

The surface shall be thoroughly cleaned. All unevenness shall be rubbed down
smooth with sand paper and shall be well ducted. Knots, if any, shall be covered with
preparation of red lead made by grinding red lead in water and mixing with strong glue
sized and used hot. Appropriate filler materials with same shade as paint shall be
used where specified.

The surface treated for knotting shall be dry before painting is applied. After the
priming oat is applied, the holes and indentations on the surface shall be stopped with
glazier putty or wood putty. The primer shall be prepared on site or shall be of
approved brand and manufacture as specified in the item. Paint shall be anti-
corrosive bitumastic paint, aluminium paint or other types of paint as specified in the
description of the item. Stopping shall not be done before the priming coat is applied as
the wood will absorb the oil in the stopping and the latter is therefore liable to crack.
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Iron & Steel Surface :

All rust and scales shall be removed by scrapping or by brushing with steel wire
brushes. Hard skin of oxide formed on the surface of wrought iron during rolling which
become loose by rusting, shall be removed.

All dust and dirt shall be thoroughly wiped away from the surface.

If the surface is wet, it shall be dried before priming coat is undertaken.

10.2 Application :

The primer shall be applied with brushes, worked well into the surface and spread
even and smooth. The painting shall be done by crossing and laying off as described in
cement paint above.

11.0 PAINTING WITH READY MIXED PAINT/SYNTHETIC ENAMEL PA INT.

11.1 Preparation of Surface :

)

Wood work

The surface shall be cleaned and all unevenness removed as specified in wooden
surface, knots if visible, shall be covered with a reparation of red lead. Holes and
indentations on the surface shall be filled in with glazier putty or wood putty and
rubbed smooth before painting is done. The surface should be thoroughly dry before
painting.

Iron and Steel Work :
The priming coat shall have dried up completely before painting is started. Rust and

scaling shall be carefully removed by scrapping or by brushing with steel wire brushes.
All dust and dirt shall be carefully and thoroughly wiped away.

11.2 Application :

The specification described in cement paint shall hold good as far as applicable. The
number of coats to be applied will be as stipulated in the item. The painted surface
shall present a uniform appearance and glossy/mat finish as described in schedule of
guantities free from streaks, blisters etc.

11.3 Painting on old Surface :

The surface which has been painted earlier shall be considered to be old surface.

11.4 Preparation of surface :

1)

Wood Work :
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If the old paint is sound and firm and its removal is considered unnecessary the
surface shall be rubbed down with pumice stone after it has been cleaned of all
smoke and grease by washing with lime and rising with water and drying. All dut and
loose paint shall be completely removed. The surface shall then be washed with soap
and water.

If the old painted surface is blistered or flaked badly, old paint shall be completely
removed with the applications of a paint remover following the specification of the
manufacturer. The paint remover shall be of a brand and manufacture approved by
the Architect/Consultant. It shall be free from alkaline matter and noncaustic so that it
can be handled by workmen without injury. It shall be of non-flammable quality as far
as possible and such removal shall be paid for separately. Holes and cracks if any
shall be stopped with glazier putty or wood putty. Further the painting itself shall be
treated as on new surface and paid for, accordingly.

Iron and Steel Work:

If the old paint is sound and firm and its removal is considered unnecessary, it shall
be rubbed with wire brushes and any loosened paint taken off. All dust shall be
thoroughly wiped away. This surface shall then be wiped finally with mineral
turpentine to remove grease and perspiration of hand makes etc. and then allowed to
dry.

It the old painted surface is in bad condition and blistered and flaked, the old paint
shall be completely removed and the surface prepared as described in above. Such
removal shall be paid for separately. The painting including the priming coat shall
be treated as on new work and paid for accordingly.

12. FRENCH SPIRIT POLISHING.

Pure shellac varying from pale orange to lemon vellw colour, free from resin or dirt shall be

dissolved in methylated spirit at the rate of 140 gm. of shellac to 1 liter of spirit.
Suitable pigment shall be added to get the required shade.

12.1 Polishing new surface:

Preparation of surface - The Surface shall be cleaned. All unevenness shall be
rubbed down smooth with sand paper and well dusted. Knots if visible shall be
covered with a preparation of red lead and glue sized and used hot holes and
indentations on the surface shall be slopped with glazier putty. The surface shall be
then be given a coat of wood filler made by ming whiting (ground chalk in methylated
spirit at the rate of 1.5 Kg. of whiting per leter of spirit). The surface shall again be
rubbed down perfectly smooth with glass paper and wiped clean.

12.2 Application :

The number of coats o polish to be applied shall be as decided by the Architect to get
the desired finish. Apad of woolen cloth covered by fine cloth shall be used to apply
the polish. The pad shall be moistured with the polish and rubbed hard on the wood,
in a series of over lapping circles applying the mixture sparingly but uniformly over the
entire area to give an even level surface. A trace of linseed oil on the ace of the pad
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13.

facilitates this operation. The surface shall be allowed to dry and the remaining
coats applied in the same way. To finish off, the pad shall be covered with a fresh
piece of clean fine cotton cloth slightly damped with methylated spirit and rubbed
lightly and quickly with circular motions. The finished surface shall have a uniform
texture.

FURNITURE : The items under this head are to be provided with the followings even
though they are not mentioned specifically under individual item of work. The samples
of all hard ware fixture are got to be approved before being fixed .

All laminates shall be of mat/satin finish of minimum 1.0 mm. thick of approved
brand shade.

All exposed edges of the boards shall be provided with minimum 3.00 mm. thick
wood lipping and or with decorative beading of size and shape as per drawing
where-ever directed and shall be polished with wax to superior finish to the approval
of architect.

All unexposed faces shall be painted with two or more coats to bring an uniform
surface with emulsion paint over a coat of primer.

Work tables, counters etc. shall have foot rest duly painted as above of minimum
size of 25 mm. x 75 mm shape hard wood opening between the supports and to the
supported over 25 mm. x 10 mm. supports.

All furniture are to be provided with hard ware fixture and fittings Viz;

i drawer slides : drawers to have side or bottom mounted with P.V.C. wheel.

ii. Hinges : shutters to have minimum 2 Nos. Brass half mold Hinges of suitable
sizes / auto-closing hinges as desired.

lii. Handles : to be powder coated/lacquered brass of min. 3" size of approved
sample.

iv. Channels : Sliding shutters to have channels to be made of 10 mm x 20 mm.
hard wood beads on either side along perimeter, shutters to have ball bearing
rollers. The bottom of the channel to have laminate for easy functioning of the
shutter, the channel to be provided with a coat of primer.

Sizes given are approximate and may vary to certain extent as per the site
requirements.

No claim whatsoever shall be entertained over above items of work.
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10.

11.

12.

13.

14.

15.

SUGGESTIVE LIST OF MATERIALS AND THEIR MANUFACTURER S.

Phenel Bonded (BWP grade) Ply &

Block Boards

Particle Board.

Laminates

LOCKS

Hardware

Castoprs

Glazing

Door Closers

Paints

Fire Retardants
Aluminium Sections
Blinds

Carpets

P.V.C. Tiles

False ceiling

Adhesive used shall be of FEVICOL-SH and brought to site in sealed container.
The rate of application and the length of time for which the pressure is to be applied

: CENTURY/GREEN:SYLVAN

: Novapan/URO Pre-lam/

Bhutan Board/ARCHID.

: GREENLAM/SUNMICA

: STEELAGE / GODREJ /HARRISON

or as approved for tubler
tumbler type.

: ECIE, SIGMA or HARRISON,

EARL-BIHARI/GODREJ.

: JAINSON or GODREJ.

: TRIVENI/AKAI/MODI-GUARD/

SAINT GOBBIN.

: EVERITE,HARDWYN, DOORKING.

GODREJ

: JENSON & NICHOLSON/ SHALI-

MAR/BRITISH PAINTS/ASIAN/ICI

: VIPER

: JINDAL/OEL/ALOM/HINPALCO.

: VISTA/LEVLOR/ LUAFLEX/MAC.

: TRANSASIA/MODI.

: WONDER FLOOR/TUSKER/BIRLA

VINOLIUM

: INDIA GYPSUM/ARMSTRONG (1)

Ltd.

shall be as per the manufacturer's instructions.
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10.

11.

SCHEDULE OF RATES.

The Schedule of Rates shall be read with all the other sections of this tender.

The tenderer shall be deemed to have studied the drawings, specifications and details
of work to be done within the time schedule attached and to have acquainted himself of
the conditions prevailing at site.

The quantities shown against the various items are only approximate and may vary to
any extent individually. No extra shall be entertained whatsoever.

The Owner reserves the right to interpolate the rates for such items of work falling
between similar items of lower and higher magnitude.

All works, item-wise, shall be measured upon completion and paid for at the rates
quoted and accepted.

The Owner reserves the right to cancel the order for any item or group of work, or split
the work between two or more contractors if necessary.

All the items of work mentioned in the Schedule of Rates and covered by the
contract shall be carried out as per drawings, specifications and directions of
Architect & the Engineer-in-Charge of owner. The rate shall include all labour
material, transportation, lift floor, handling, duties, octroi, wastage, tools and plants,
tackles, testing if any with Contractor's testing appliances etc., required to complete
the job in all respects.

Unless otherwise specifically provided in the Schedule of Rates, rates quoted for
various items shall be deemed to be applicable for works at all levels and positions.

Contractors should note that their rates should be inclusive of all attendance on their
sub-contractors and also for making good any holes and chases left by the sub-
contractors before the builder's work is completed.

The contractor shall be responsible for procuring all required materials sufficiently in
advance and see that the work is never hindered for want of materials or due to any
other reason or restrictions.

The contractor shall have to carry out all connected work within the boundary of the
proposed work and inside the building if ordered to do so by the Architect/Employer at
the rates quoted in the Schedule of items.

12.All materials which shall be used in the work shall be possibly from the list of the
suggestive materials as mentioned in the specifications. Samples of materials
proposed to be used shall be submitted for approval and nothing shall be used which
are not approved.
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BILL OF QUANTITIES OF INTERIOR FURNISHING WORK OF B ARBIL BRANCH
OF INDIAN BANK AT KEONJHAR

SUMMERY

SECTION - I: PARTITION & PANELLING
SECTION - II: FALSE CEILING
SECTION - lll: HARDWARE FITTINGS
SECTION - IV: FURNITURE

SECTION - V: MISCELLANEOUS WORKS

Total
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SECTION-I : PARTITIONS/PANELLING ETC.

Sl.
No.

Particulars

Unit

Qty.

Rate
(Rs.)

Amount
(Rs.)

Providing and fixing non anodized aluminium
rectangular hollow sections Alom 2348 : 50.80 x
25.40 x 1.16 mm wall thickness) or its approved
equivalent for erection of frame work  for
partitions, paneling etc. to be placed 2'0" apart in
both vertical and horizontal direction. Extra
members at corners/junctions are also to be
provided at no extra cost to the owner. The frame
work shall be fabricated and installed in position
firmly with the help of suitable Aluminium cleats,
screws, clamps, rawl plugs and all necessary civil
works and mending good to all damages complete
with cost of all materials, labour, hardware etc.

Sgm

51.50

(Door and glass openings above 10.00 Sft. shall
be deducted from measurement for the purpose
of payment).

Rate in words : Rupees

Providing and fixing following thickness of BWP
grade ply wood as skin to existing frame works
executed under item no.(1) above with screws at
adequate intervals complete with cost of all labour
and materials.

6 mm. thick

Sgm

103.00

Rate in words : Rupees

Providing and fixing minimum 1.0 mm. thick
matt/satin finished laminates of approved colour
and make to partitions & panellings and wherever
directed to be fixed with suitable adhesive complete
with cost of materials, labour and hardware etc. all
as per drawing and direction of Architect.

Matt/Satin finish

Sgm

98.0

Rate in words : Rupees

Providing and fixing plane float glass pane of
following thickness on the frame works already
erected and wherever directed in pattern as shown
in the drawing with stainless steel Glazing
Clips/D's or polished Gambhar Wood beading all
along perimeter of the Glass as required including
etching/grinding/polishing etc. as per approved
design and pattern complete with the cost of all
labour and materials.

8.0 mm. thick (In partition walls only)

Sgm

10.70

Rate in words : Rupees

b).

12 mm. thick

Sgm

3.50

Rate in words : Rupees
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Providing and fixing in position overall 40 mm. Th.
hollow  core flush doors shutters to the
partition walls after necessary fabrication of door
shutters using a pair of non-anodized aluminium
hollow sections 2" x 1" having wall thickness not less
than 1.16 mm. as bottom, top, lock rail and verticle
styles. The entire fabricated frame work then to
be provided with 6mm. Th. BWP grade ply on either
sides including 1.00 mm. Thick laminated
sheets matching with the partition shade . The
edges of the door shutter are also to be sealed with
Gambhar wood leaping all around the perimeter
polished in superior finish all as per the architect's
approval, complete with the cost of all labour and
material.

Sgm

3.80

Rate in words : Rupees

All as above (ltem No.6) to Partly glazed door
shutter with 8 mm. Th. plain float glass including
etching/ beveling/ grinding / polishing etc. as per
approved design and pattern as directed with 12
mm. x 20 mm. first class G.W. beading all along
perimeter and on either sides duly polished to
superior wax finish all as per the approval of the
architect with the cost of all materials and labour
required for the work.

Sgm

11.27

Rate in words : Rupees

Providing and fixing fully glazed aluminium shutters
to doors using minimum 12 mm. thick tinted glass
sheet with electrolytic coloured powder coated
aluminium top and bottom rails of minimum 125 mm.
wide including supplying and fixing of electrolytic
coloured powder coated box type aluminium section
as frame including providing, fixisng of 2 Nos. of
necessary pivots complete with cost of all labour and
materials.

Sgm

3.40

Rate in words : Rupees

Providing and fixing 12 mm x 80 mm decorative
moulding as per design in Gambhar wood on
edges on the partitions, counters etc. wherever
directed including polishing in superior finish
complete.

Rmt

29.00

Rate in words : Rupees

Sub-Total
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SECTION-II : FALSE CEILING

Providing and fixing at site partially flush and | Sgm 21.40
partially reccessed type plain Gypsum board false
ceiling as per pattern and design made from 12.5
mm. thick paper re-inforced gypsum board sheets
fixed with main frame channels 80 mm. x 26 mm. x
0.5 mm. at every 450 mm. centre to centre as
mentioned in drawing intermediates channels 15
mm. X 45 mm. x 0.9 mm. at every 1220 mm. centre
to centre, with perimeter channel 20 mm. x 26 mm.x
0.5 mm. all along the wall shall be provided. The
frame work to be suspended with strap hangers 25
mm. X 0.5 mm. from intermediate channels using
nuts and bolts as recommended using rawl plugs
12.5 mm. dia. x 35 mm. long with 6 mm. dia. bolt
and soffit cleat 27 mm x x 37 mm. x 25 mm. x 1.6
mm. thick. Boards are to be screw fixed to the
above frame work using 25 mm. dry wall screws.
Arrangements are to be made to accommodate
light fixtures, by forming recessed channels etc.
wherever directed. Depressions, nails and screws,
jointing and finishing etc. shall be done with jointing
compound of TOPCOAT primer, ceiling to be level
and free from cracks. Item to be completed in all
respects to the Architects approval including
applying two coats of emulsion paint over a coat
of primer. Opening in ceiling are to be tied with
perimeter channel complete with the cost of all
labour and materials.(Measurement for the purpose
of payment shall be taken for the flat surface only).

Rate in words : Rupees

Casting and fixing into place Carnice/moulding as | Rmt 26.90
per design made from plaster of paris along edges of
ceiling and walls where ever provided for item shall
include moulds and stencils necessary for the
moulding. Items to be completed in all respect to the
approval of the Architect.

Rate in words : Rupees

Sub-Total
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SECTION-III : HARDWARE FITTINGS & FIXTURES

Supplying, fitting and fixing 100 x 75 x 10 guage, | Nos. 28.00
stainless-steel heavy duty Butt hinges including
screws of approved quality

Rate in words : Rupees

Supplying, fitting and fixing polished Brass Godrej | Nos. 8.00
Cylindrical lock including a pair of keys.

Rate in words : Rupees

Supplying, fitting and fixing Door Stopper with | Nos. 8.00
height and press adjustment in pressure die
casting and heat treated spring clasps ( EbCo or its
approved equivalent).

Rate in words : Rupees

Supplying, fitting and fixing modular single speed | Nos. 5.00
hydraulic type  Door Closer (Godrej 1939 or its
equivalent).

Rate in words : Rupees

Providing and fixing Steel Key Board tray on | Nos. 7.00
telescopic channel.

Rate in words : Rupees

Providing and fixing in position heavy duty Floor-
Spring with  Stainless Steel plate, pivots etc.
including all necessary civil works and mending | Nos. | 2.00
good to damages.

Rate in words : Rupees

Providing and fixing minimum 18" long Godrej

buffed stainless steel door handle for glass door. | Pairs | 2.00

Rate in words : Rupees

Sub-Total
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SECTION-IV : FURNITURE

GENERAL NOTES:- The rate of each item under this Head must cover the following even if these
are not specifically mentioned. Samples of all Hardware fixtures got to be approved before
purchase. No extra whatsoever will be entertained under this Head. The rates quoted, therefore,
deemed to have been included in individual item of works.

1)

All Tables/ Storage unit & filing cabinets under this head shall be strictly be made from
19mm. thick BWR block board.

2)

All drawers and shelves shall be over lapping type having all exposed edges perfectly sealed
with min. 3mm. th. T.W. leaping and painted/polished in superior malamine finish.

3)

Hardware fittings and fixtures shall also be provided as under.

All drawers to have a pair of telescopic sliders of Godrej/Ebco or equivalent approved make.

All drawers and shutters of cabinet unit to have one no. each min. 3” long buffed stainless steel
handles with screws of approved quality and design.

All openable shutters of shelves/ cabinets etc. to have minimum a pair of Auto closing hinges of
Ebco or similar approved make.

All drawers/ shelves shall have one no. each multipurpose lock of Godrej make and the lock nos.
are also to be provided on surface of shutters in white paint.

All double leaf shutters of cabinet or storage unit shall be provided with a pair of min. 3" long
stainless-steel Tower bolts to be installed at one of inner faces of the shutter’s leaf.

Vi)

All Table Tops are to be provided with 3” dia PVC wire Managers.

All exposed faces are to be laminated with min. 1.00 mm. thick laminate sheet of approved
colour, shade and pattern whereas all internal faces are to be painted in two coats of enamel
paint over a coat of primer.

TABLE

Providing tables of following sizes made from 19mm
phenol bonded block board Top, supports &
modesty panel the edges of table top as well as
supports should be made 38 mm in appearance and
to be finished with 12 mm x 38 mm Gambhar wood
'D' moulding to be polished in superior finish. The
modesty panel to span between supports
horizontally as well as from table top to floor
vertically. All the exposed faces are also to be
finished with 1 mm thick matt/satin finish laminate
where as inner faces are to be painted in two or
more coats of enamel paint over a coat of primer.
Item to be completed with all labour and materials as
per drawing and to the Architects approval.

Branch Chief Manager, (T-1) Nos. 1.00
(Size : 2'6" x 5'0" x 2'6" high)

Rate in words : Rupees
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CASH COUNTERS(T-3)

Providing cash counters having working top of size :
2'0" wide x 5'0" long and customer top 1'0" wide x
50" long made from 19 mm board spanning
between partition walls already erected and to be
supported over 25 x 25 x 2.0 mm Aluminium angle
deats. The counter shall also have a modesty panel
of 4'10" long, 4'0" high of 19 mm board. The edges
of working top to appear 38 mm thick where as the
customer top shall have 17 mm thick polished
Granite (Tomatto Red) of same width and length.
The edges are also to be provided with 12 mm x 38
mm Gambhar wood 'D' molding finished in superior
polish. The exposed faces of board also to be
provided with 1.0 mm thick matt/satin finish laminate
where as inner faces to be painted with two or more
coats of enamel paint over a coat of primer. Item to
be completed with cost of all labour, materials all as
per drawing and Architects approval.

Nos.

1.00

COUNTERS

Providing wall to wall long tables for counters of
following sizes and as shown in the drawing. The
table top and modesty panel to span between the
low height partitions walls allready erected with
aluminium angle cleats and to be made from 19 mm
block board. The edges of top to appear 38 mm in
thickness and to be provided with duly polished 12 x
38 mm Gambhar wood ‘D' molding. The exposed
faces including modesty panel to be provided with
1.0 mm thick laminate where as balance are to be
painted in enamel paint. Complete with the cost of all
labour and materials to the Architects approval.

a)

(Size : 2'6" x 5'0" x 2'6" high)

Nos.

4.00

Rate in words : Rupees

SIDE CREDENZA

Providing side credenza units of following sizes.
The top, bottom, sides and shutters are to be made
in 19 mm board where as back to be provided with 6
mm ply. The drawers are to be made from 12 mm
ply with front in 19 mm board. All the exposed faces
are to be provided with 1.00 mm thick laminate
where as inner faces to be painted. All the exposed
edges are also to be finished in duly polished 3 mm
thick gambhar wood leaping. The item to be
completed in all respect with all hardware fittings and
fixtures as detailed in general note to the architects
approval.

Credenza to have 2 Nos. of drawers and a shelf unit
having openable shutters down below the drawers.
(Size: 16" deep x 3'6" long x 2'4" high).

Sets

4.00

Rate in words : Rupees
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b).

Credenza to have 2 No. drawer and a shelf unit
below with openable shutters.
(Size: 16" deep x 2'0" long x 2'4" high).

Nos.

2.00

Rate in words : Rupees

FILING CABINET

Providing approx. low-height filling cabinet.  The
top, bottom, sides, openable shutters and
intermediate shelves of the cabinet are to be made
from 19 mm board. Where as the rear of the cabinet
to be closed in 6 mm ply. The cabinets shall also be
divided in parts with 19 mm board vertically placed
inside. All the exposed faces are to be provided with
1.00 mm thick laminated sheet whereas the interior
faces are to be painted in enamel paint in min. 2
coats over a coat of primer. The exposed edges are
also to be provided with min. 3 mm thick Gambhar
wood leaping duly polished in superior finish. (Only
plan area to be measured for payment).

2'4" high

Sgm

4.00

Rate in words : Rupees

Providing and fixing wall to wall long table of
following sizes for System, Daftary and Clerk having
19 mm board top supported over one cabinet unit
placed under the top having one drawer and a shelf
unit of min. 16" x 20" x 2'6" high. The cabinet shall
be made from 19 mm board on sides, openable
shutter of shelf, whereas drawers are to be made
from 12 mm ply at sides and bottom only. The entire
exposed faces including top shall be finished with
1.00 mm thick laminate where as inside faces shall
have min. 2 coats of enamel paint over a coat of
primer, the exposed edges of the boards are to be
provided with G.W. leaping duly polished all as per
drawing and to the architects approval.

System room (2'6" x 4'10") having two cabinet unit
having one No. of drawer and one openable shelf.

Sgm

1.70

Sub-Total
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SECTION-V : MISCELLANEOUS WORKS

BLINDS

Supplying, fitting and fixing in position coloured 100
mm. size Vertical blinds of approved brand and
shade inclusive of nylon twisted cords, ladder
cords, powder coated alluminium top rail etc.
Color, pattern etc. as per Architect's approval.
(Only the size of the opening shall measured for
the purpose of payment)

Sgm

10.00

Rate in words : Rupees

Standing Writing Ledge :- Providing and fixing
writing ledge as per design made out 18 mm M.R.
Board with necessary grove paterns 1.0 mm
laminate (colour, vertical grain) to be cladded. 12
mm thick machine polished glass to be provided on
top of the writing ledge. Small boxes to be made out
of 18 mm MR Board to be made on top of the writing
ledge finished with 1.0 mm laminate, inside enamel
painted. The work to be completed as per design
and approval of the Architect.

Nos

1.00

Rate in words : Rupees

Notice Board to be provided with min.12mm.th. soft
board with 6 mm. ply backing, velvate cloth
covering and 1"x3" decorative gambhar wood
frame duly polished all complete. (App.size:2'6"x4'0"

)

Nos.

1.00

Rate in words : Rupees

Sub-Total
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