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 FORM OF TENDER 
 
To, 
DZM / Assistant General Manager,    
Indian Bank Zonal Office,             
1st floor, Budh Marg,  
Patna – 800001. 
 
Dear Sir/s, 
 

Sub: “Interior Furnishing, Electrical Installation & Data Cabling work for Indian Bank, 
CAPC, Street n. 10, Shri Krishna Nagar, Buddha Colony, Patna.”  

Having duly examined the tender documents including the drawings, 
specifications, designs bill of quantities relating to the works specified in the 
under written memorandum and having visited / inspected the site of the 
said works and having acquired all the requisite information relating there to 
as affecting this tender, I/We hereby offer to execute the works specified 
therein at the rates specified in the Bill of quantities (while submitting 
Price Bid) and in accordance, in all respects, with the specifications, designs, 
drawings and instructions in writing referred to in the conditions of tender, the 
Articles of Agreement, Special Conditions, if any, the Bill of quantities and 
Conditions of Contract and with such materials are as specified, by and in all 
other respects in accordance with such conditions in the Bill of quantities and 
conditions of contract so far as applicable. 
 
Thanking You, 
 
 
Tenderers Name & Signature 
 
 
Date and Company Seal: 
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NOTICE INVITING TENDER 

 

Indian Bank, Zonal Office, Estate Department, Patna invites sealed tenders under 2 bid 
system  from empanelled vendors of Indian Bank and erstwhile Allahabad Bank  (Two 
bid System) for executing “Interior Furnishing, Electrical Installation, Data Cabling 
works for Indian Bank, CAPC at Street n. 10, Shri Krishna Nagar, Buddha Colony, Patna. 
 
1. Name of Work Interior Furnishing, Electrical Installation, Data 

Cabling works for Indian Bank CAPC at Street n. 10, 

Shri Krishna Nagar, Buddha Colony, Patna. 

2. Estimated cost of work Rs. 52.81 lakh 

3. Period of completion 45 days reckoned from the 7th day of issue of the work 

order or handing over of site whichever is earlier. 

4. Validity of Tender 90 days from the date of opening 

5. Earnest Money Deposit 

(EMD) 

Rs.1,06,000/- (Rupees One Lakh Six Thousand only) 

6. Initial Security Deposit 

(ISD) 

2% of the Bid Amount (Including EMD amount)  

7. Retention Money (RM) 5% against each RA bill 

8. Total Security Deposit 

EMD+ISD+RM 

7% of the cost. (50% will be released after 15days of 

payment of the final bill and the balance 50% will be 

released after the Defect liability Period of One year). 

9.  Value of work per Interim 

Payment 

Rs.12,00,000/- (Rupees Twelve Lakhs Only) 

10 Tender Documents The Tender Documents can be downloaded from the 

Bank’s website (www.indianbank.in under Tenders 

column)   

11. Cost of Tender documents free of cost. 

 

12. 

 

Liquidated Damages 

 

1% for delay per week of the contract value subject to 

maximum of 10% of contract value. 
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13. 

Last date of submission of 

Tenders 

09.08.2022-  15.00hrs, at Indian Bank, Zonal Office, 

Estate Department, Patna, 1st floor, Budh Marg, Patna 

– 800001. 

14. Date of Opening of 

Technical bid 

09.08.2022-  16.00hrs, at Indian Bank, Zonal Office, 

Estate Department, Patna, 1st floor, Budh Marg, Patna 

– 800001. 

15. Date of Opening of 

Financial bid  

Will be intimated later to the qualified Tenderers only. 

16.  Defect Liability Period 12 Months from the date of Virtual Completion of 

work.  

Note: 

1. The Final Financial price bid will be decided through Online Reverse Auction. 

2. The bank reserves the right to reject any or all tenders/bids without assigning any 

reason. 

3. The rates quoted by the Tenderer shall be based only on the specifications and 

conditions of the tender documents. 

4. Bank is not liable to make any payment to tenderers either for inspection of site or for 

preparation to submit the tender/bid, regardless of the condut or outcom of the bidding 

process. 

5. Bank reserves the right to cancel the tender of the bidder who fails to submit their 

tender in the prescribed format of bank. 

6. The final bidding will be done through Reverse Auction. 

 

 

7. The Companies who are registered with Micro, Small & Medium Enterprises and also 

those having valid NSIC certificate under Government Store Purchase Programme 

having certificate clearly indicating the amount of “Quantitative Capacity Per Annum” 

(amount of Quantitative Capacity Per Annum shall be more than the estimated cost of 

work) are exempted from the submission of Tender document fee/EMD on submission 

of requisite proof in the form of valid certification from MSME and NSIC. 

 

ASSISTANT GENERAL MANAGER (DZM) 
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Indian Bank, 

 Zonal Office, Estate Department, Patna, 

 1st floor, Indian bank Premises 

Budh Marg, Patna – 800001.  

Email: zopatna@indianbank.co.in 
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Pre Qualification   

Document  

For The Proposed 
Interior Furnishing, Electrical Installation, 

Data Cabling works for Indian Bank  

Zonal Office, Estate Department, Patna, 

1st floor, Budh Marg, Patna – 800001.. 
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SUB: Interior Furnishing, Electrical Installation, Data Cabling works for Indian Bank 

CAPC at Street n. 10, Shri Krishna Nagar, Buddha Colony, Patna. 

The intending bidders shall fulfill the following minimum eligibility Criteria for pre-

qualification bidding for the above jobs: - 

A.  1.0 EXPERIENCE 

Vendor should have completed  similar five works in last three years having cost 

not less than 10.00 lakhs  

2.0  Similar work shall mean  “Executing Interior, Electrical, Modular Furniture” 

including the scope of work mentioned above, executed in India.  Eligible bidders 

have to submit the TDS certificate issued for the PQ work executed by them along 

with the Technical bid. 

3.0 TURNOVER: Average annual turnover from the works for the last three years 

 ending 31st March 2022 should not be less than Rs. 40.00 Lakhs as per the 

 audited balance sheet. 

4.0  Profit / Loss: - Eligible Tenderer should be a Net Profit making firm and should 

not have made losses in the last three continuous financial years.  

 Certificate(s) from Chartered Accountant / Statutory auditors specifying the net 

 worth of the Applicants, as at the close of the preceding financial year, 

5.0  Solvency Certificate: - The contractor should have a solvency of the 
 amount of Rs.20 Lakhs duly certified by any Scheduled Bank obtained on or 
 after 01.04.2022. 

 

 
Superscribing “Tender document for PROPOSED FURNISHING OF 1ST FLOOR 

AT INDIAN BANK, CAPC at Street n. 10, Shri Krishna Nagar, Buddha Colony, 

Patna.      

 
      Assistant General Manager / DZM 
      Indian Bank Zonal Office,   
      P a t n a  – 800001 
      Tel: 0612- 
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SECTION    I 
 

INSTRUCTIONS   TO   TENDERERS 
General 

1.0 SCOPE OF TENDER BID 

1.1       The Employer, as defined in the Tender document, hereinafter called “the 

     Owner,” wishes to receive tender documents. 

1.2        Throughout these bidding documents, the terms “bid” and “tender” and their 

 derivatives (“bidder”/“tenderer”), “bidered /tendered”, “bidding”/“tendering”, 
 etc. are Synonymous. Day means calendar day. Singular also means plural. 

1.3        The approximate Estimated Value of the works is as indicated in the tender 
     document 

2.0      ELIGIBLE TENDERERS 

2.1      This Invitation to Tender bid is open to all experienced and reputed civil, 
interior furnishing, electrical & air conditioning work contractors whether 
Individual or Sole Proprietor,  Partnership firm, Private limited, or 
Public limited Company who satisfy the  qualifying criteria. Joint 
ventures are not accepted. 

2.2     The tenderers are required to forward the documents as indicated in the tender  
 documents. 

3.0     QUALIFYING CRITERIA 

As given above in this tender document.  
 Additional Requirement :  Even though the tenderers meet the above 
 qualifying criteria, they are liable to be disqualified if they have 

 (a)  Made misleading or false representation in the forms, statements and 
attachments in proof of the qualification requirements; 

(b) Records of poor performance such as abandoning the work, not properly 
completing the contract, inordinate delays in completion, litigation history or 
financial failures etc. 

(c) Their business banned by any Central Govt. Department/Public Sector 

Undertakings or Enterprises of Central Govt. 

(d) Not submitted all the supporting documents or not furnished the relevant details 
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as per the prescribed format. 

 

 

(e) Any one of the partners ( in case of partnership firm) or any Directors in case of 
pvt ltd., or public ltd firm being convicted by a Court of law. 

3.1       Tenderer shall submit the general information about them as per ProformaNo-I 

3.2       Tenderer shall submit the list of major plant & machinery available with the firm 
 as per  Proforma No.- II 

4.0 SITE VISIT 

4.1 The tenderer is advised to visit (upon prior approval), and examine the Site of 
Works and its surroundings and obtain for itself on its own responsibility and cost 
all information that may be necessary for preparing the bid and entering into a 
contract for construction of the Works.  

4.2 The tenderer and any of its personnel or agents will be granted permission by the 
Employer /Owner to enter upon its premises and lands for the purpose of such visit 
(upon prior approval), but only upon the express condition that the tenderer, its 
personnel, and agents, will release and indemnify the Employer/Owner and 
its personnel and agents from and against all liability in respect thereof, and 
will be responsible for death or personal injury, loss of or damage to property, 
and any other loss, damage, costs, and expenses incurred as a result of the 
inspection. 
 

4.3 Before submitting a Bid, the Tenderer shall be deemed to have satisfied himself by 
actual inspection of the site and locality of the works, Traffic 
conditions/restrictions, Availability of parking space, Transportation of materials 
that all conditions liable to be encountered during the execution of the works are 
taken into account and that the rates entered in the Price Bid document are 
adequate and all inclusive for the completion of work to the entire satisfaction 
of the Employer/Owner. 

5.0 BID OPENING 

5.1 Part-I of the Bid (Technical Bid) will be opened at the address and (the date and 

time intimated in the Notice Inviting tender (NIT)) mentioned in “Tender 

document” in presence of Tenderers or authorized representatives of Tenderers who 
wish to attend the opening of Bids. 

Bank will open the Part- II (Financial Bid) after evaluation of Technical Bid. 
Advance intimation will be given to all qualifying bidders of Technical Bid 
about the date, time.  It will be opened in presence of Tenderers or 
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authorized representatives of Tenderers who wish to attend the opening of 
Bids 

6.0 PROCESS TO BE CONFIDENTIAL 

6.1 Information relating to the examination, clarification, evaluation and comparison of 
bids, and recommendations for Tender shall not be disclosed to tenderers or any of 
their persons not officially concerned with such process until the Tender        

 process is finalized. 

7.0    EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS   

7.1 The Employer shall examine the bids to determine whether they are complete, 
whether the documents have been properly signed and whether the bids are 
generally in order, and all documents as per tender document have been submitted. 

7.2 Prior to the detailed evaluation, Employer shall determine whether each bid is of 
acceptable quality, is generally complete and is substantially responsive to the 
tender documents. For purposes of this determination, a substantially responsive bid 
is one that confirms to all the documents as specified in the Tender document 
without material deviations, objections, Conditionality or reservation. 

A  material deviation, objection, conditionality or reservation is one; 

a) That affects in any substantial way the scope, quality or performance of the 
contract. 

b) That limits in any substantial way, inconsistent with the bidding documents, the 
Employers’ rights or the successful Tenderer’s obligations under the tender 
document or 

c) Whose rectification would unfairly affect the competitive position of other 

Tenderers who are presenting substantially responsive bids. 

7.3 If a bid is determined to be not substantially responsive, it shall be rejected by the 
Employer. 
 

8.0 EVALUATION OF TENDER BIDS 

8.1 The bids, which are determined as substantially responsive, shall be evaluated based 

upon the criteria as given in qualifying criteria. 

8.2 No Tenderer is permitted to canvass to Employer on any matter relating to this Bid. 
Any Tenderer found doing so is liable to be disqualified and his/their bid is liable 
to be rejected. 

8.3 The Employer may visit few of the works completed by the tenderers, whom they 
claim satisfying the eligibility criteria ( As a part of tender process). 
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9.0 The application should be type-written. The applicant should sign and stamp each 
page of the application. 

10.0 Overwriting should be avoided. Correction, if any should be made by neatly 
crossing out, initialing, dating and rewriting. Pages of the Tender documents are 
numbered. Additional sheets, if any, added by the contractor, should also be 
numbered by him. 

11.0 Any information furnished by the applicant found to be incorrect either immediately 
or at a later date, would render him liable to be debarred from Tender / tendering / 
taking up of work in Indian bank. If such applicant happens to be pre-qualified/ 
enlisted contractor, his name shall be removed from the pre-qualified list of 
contractors. 

12.0 All information called for in the enclosed forms should be furnished against the 
relevant columns. If for any reason, information is furnished on a separate 
sheet, this fact should be mentioned against the relevant column. Even if no 
information is to be provided in a column, a 'NIL' or 'NO SUCH CASE' entry 
should be made in that column. If any particulars! Query is not applicable in 
case of the applicant, it should be stated as "not applicable". The applicants are· 
cautioned that not giving complete information called for in the application 
forms or not giving it in clear terms or making any change in the prescribed 
forms or deliberately suppressing the information may result in the applicant 
being rejected. Applications/Tender document submitted through Email 
without processing fees will not be entertained. The Application/Tender 
document received after the due date and time of submission shall not be 
considered. 

12. Other conditions 

12.1  Interested parties meeting the above Tender criteria can download the tender 

 documentfrom banks website www.indianbank.co.in/tenders/e-tender and submit 

 experience profile, proof of meeting the above criteria, attested copies 

 of completion / work in progress certificates from the clients, audited 

 certified balanced sheet for the last 3 (three) years, EPF /GST, Registration 

 as Contractor with various PSUs, State PWDs, CPWD, MES, Railways and 

 Autonomous Bodies, details of Technical and Administrative  employees, 

 etc., along-with duplicate copy of tender documents including drawings. 

 Application  not accompanied by any of the above documents and  EMD  

 will be rejected at the discretion of Indian Bank. 
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12.2  No Joint Venture or consortium of firms shall be allowed. 

12.3 Indian Bank reserves the right to verify the authenticity of the documents 

 submitted by the contractors. Indian Bank also reserves the right to reject any or 

 all applications, split the works or cancel the process without assigning any 

 reason whatsoever may be. 

12.4     The Tender Application along with its enclosures have to be submitted in duplicate. 

12.5    The Panel of pre-qualified contractors shall be initially valid for three year. However 

 Indian Bank reserves the right to curtail or extend at its sole discretion.  

12.6     The duly filled in application shall be submitted in a sealed envelop till 
09.08.2022 due date and time at Indian Bank, Zonal office, Premises, Estate & 

 Expenditure dept. 1st floor, Budh Marg, Patna – 800001, 
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Proforma - I 

General Information 

All individual / Sole Proprietor/ Partnership firm/ Private limited or Public limited firms applying for 
pre-qualification are requested to complete the information in this form. 

1 Name of Tenderer  

 2 Head Office Address 
 
 

 

 
3 Address on which Correspondence should be 

done.  
 

 

 
 Tel. No.  
 Mobile no.  
 Fax No.  
 E-mail address  

4 Place of incorporation / registration  
5 Constitution of tenderer  
i) Specify, if the tenderer is  

 a) An individual  
 b) A proprietary firm  
 c) A firm in partnership  
 d) A Limited Company or 

Corporation 
 

ii) Attach a copy of Proprietorship or 
Partnership Deed or Article of 
Association or 
Incorporation of Company as the case 
may be  

 

6 Bank solvency  
7 Turn Over for the years given below  

 2019 -  2020  
 2020 -  2021  
 2021 – 2022  

8 Give particulars of registration with Govt. / 
Semi Govt. / Public Sector Undertakings / 
Local Bodies. 

 

9. Other details: 
a) EPF No. 
b)  Labour license no 
c) PAN No. 
d) GST Registration No. 
(Copies to be enclosed) 
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10. Any other information considered necessary 
but not included above 
 

 

11. 

Names and Titles of Directors and 
officers with designation to be 
concerned with this work with 
Designation of individuals 
authorized to act for the  
organization 

 

12. 

Was the applicant ever required to suspend 
works for a period of more than six months 
continuously after commencement of works. If 
so, give the name of the project and give 
reasons thereof. 

 

13. 

Has the applicant or any constituent partner 
in case of partnership firm, ever abandoned 
the awarded work before its completion? 
If so, give the name of the project and give 
reasons thereof. 

 

14. 

Has the applicant or any constituent partner in 
case of partnership firm, ever been debarred / 
black listed for tendering in any organization 
at any time? If so, give details 

 

15. 

Has the applicant or any constituent partner 
in case of partnership firm, ever been 
convicted by a court of law? 
If So, give details 

 

16. 
 Detailed description and value of works 
successfully completed during the last three
years 

 

17 
Furnish names and address of previous 
organization for which you have executed 
similar work in the recent past (At least three) 

 

 

  

Note: Only self attested copies to be furnished.  

 

Date & Place   Signature & seal of the applicant 
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                                                     PROFORMA II(a) 

DETAILS OF KEY TECHNICAL AND ADMINISTRATIVE PERSONNEL EMPLOYED BY 

THE FIRM / COMPANY 

S.no Designation No of 
staffs 

Names Qualification Professional 
Experience 

Years of 
Experience in 

this firm 
       

       

       

       

       

       

       

       

       

       

       

       

       

Date and Place

Seal and Signature of the applicant 
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PROFORMA III 

FINANCIAL INFORMATION 

I Financial Analysis – Details to be furnished duly supported by figures in Balance Sheet/Profit 
and Loss Account for the last three years ended 31.03.2022 duly certified by the Chartered Accountant, 
as submitted by the applicant to the Income-Tax Department (Copies to be attached). If the audited 
statement as of 31.03.2022 is not available, preceding 3 years statements may be furnished. Statement 
as on 31.03.2021 may be submitted immediately on finalization. 

 ----------------------------------------------------------- 
FINANCIAL YEARS        19-20 20-21                    21-22 

 ----------------------------------------------------------- 

(i) Gross Annual turn-over in 
Works: mentioned in the NIT 

Profit 
or 

Loss 

 

(ii) 
 

(iii) Financial position: 

(a) Cash 

(b) Current Assets 

(c) 

IV) 

Current Liabilities 

(a) Net Working capital (b-c) 

(b)Current Ratio: 

Current Assets/Current Liabilities (b/c) 

(c) Acid Test Ratio: 
Quick Assets/Current Liabilities (a/c) 

V. 

VI. 

VII. 

Income Tax clearance Certificate 

Solvency certificate from Bankers (Scheduled Bank) of Applicant. 

Financial arrangements for carrying out the proposed work 

Date and Place 

SIGNATURE OF APPLICANT(S) 

Signature of Charted Accountant with seal of the Applicant
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  PROFORMA IIIA 
 

LIST OF SIMILAR WORKS SATISFYING QUALIFICATION CRITERIA 
COMPLETED DURING THE LAST 5 YEARS 

  
           
S.No Clients 

Name & 
Address 

Name of 
the work  
& 
Location 

Scope 
of  
work 
carried 
out by  
the 
bidder 

Agreement/ 
Letter of 
Award No. 
& Date 

Contract 
Value 

Date 
of 
start 

Date of 
completion 

Reasons 
for 
delay in 
Completion, 
if any 

Ref. Or 
Document 
(with page 
no.) in 
support of 
meeting 
Qualification 
Criterion 
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PROFORMA III B 
LIST OF WORKS ON HAND 

 
S.No Clients 

Name & 
Address 

Name of 
the work  
& Location 

Scope of  
work 

 

Agreement/ Letter 
of Award No. 
& Date 

Contract 
Value 

Date 
of 
start 
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PROFORMA - IV 
        

 Certificate of Credit Facility  

      (Solvency) (On Bank’s letter Head) 

  

This is to certify that M/s ______________________________ , is a reputed firm / 

company with a good financial standing. 

 The firm / company is enjoying a fund based credit facility of Rs. ___________ 

to meet its working capital requirements. 

Signature 

Name, Designation &  

Address of Bank  

BANK’S SEAL 

NOTE: The above certificate shall be from Scheduled Bank. 
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    PROFORMA V 

    PERFORMANCE REPORT FOR WORKS REFERRED TO IN PROFORMAIII (A)  

1.     Name of the work / Project & Location. 

2. Scope of work.  

3. Agreement No. 

4. Estimated Cost 

5. Tendered Cost 

6. Value of work done 

7. Date of Start 

8. Date of completion 

a. Stipulated date of completion. 

b. Actual date of completion. 

9. Amount of compensation levied for delayed 
Completion if any. 

10. Performance report based on quality of work, Time 
Management, and Resources                                :                                       
Very Good/Good/Fair/Poor 

 

Date and Place 
 

 

SUPERINTENDING ENGINEER  /     

CHIEF PROJECT MANAGER          

OR EQUIVALENT. 
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SPECIAL INSTRUCTIONS TO TENDERERS 

1. Time of Completion, Extension of Time & Progress Chart 

Time of Completion: 

The entire work is to be completed in all respects within the stipulated 
period of 45 days. The work shall deem to be commenced within seventh day 
from the date of issue of Work order or date of handing over of site, whichever is 
later. Time is the essence of the contract and shall be strictly observed by the 
Tenderer. 

The work shall not be considered as complete until the Bank’s Architects have 
certified in writing that this has been completed and the Defects Liability 
Period shall commence from the date of such certificate. 

The contractor may plan and execute all the works around the clock.  

Extension of Time: 
If in the opinion of the Indian Bank/Architects / Project Management 

Consultants the works be delayed (a) by reason of any exceptionally inclement 
weather, or (b) by reason of instructions from the Indian Bank in 
consequence of proceedings taken or threatened by or disputes, with adjoining 
or neighboring owners or (c) by the works, or delay, of other Tenderers or 
tradesmen engaged or nominated by the Indian Bank and not referred to in the 
specification or (d) by reason of authorized extra and additions or (e) by reason 
of any combination of strikes or lock-out affecting any of the building trades of 
(f)Any pandemic situation in the country, (g) from other causes which the Indian 
Bank may consider being beyond the control of the Tenderer, the Indian Bank 
at the completion of the time allowed for the contract shall make fair and 
reasonable extension of time for completion in respect there for. In the event 
of the Indian Bank failing to give possession of the site upon the day 
specified above the time of completion shall be extended suitably. 

In case of such strikes or lockouts, as are referred to above, the Tenderer 
shall, immediately give the Indian Bank, written notice thereof. Nevertheless the 
Tenderer shall use his best endeavors all that to prevent delay, and shall do all 
that may be reasonably required to the satisfaction of the Indian Bank to proceed 
with the works and on his doing so, it will be ground of consideration by the 
Indian Bank for a extension of time as above provided. the decision of the 
Indian Bank as to the period to be allowed for an extension of time for 
completion hereunder (which decision shall be final and binding on the 
Tenderer) shall be promulgated at the conclusion of such strike or lock-out and the 
Indian Bank shall then, in the event of an extension being granted, determine 
and declare the final completion date. The provision in clause 5 with respect 
to payment of liquidated damages shall in such case, be read and construed as 
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if the extended dated fixed by the Indian Bank were substituted for and the 
damage shall be deducted accordingly. 

Progress of Work: 
During the period of construction, the Tenderer shall maintain proportionate 
progress on the basis of a Programme Chart submitted by the Tenderer 
immediately before commencement of work and agreed to by the Indian Bank / 
Architects. Tenderer should also include planning for procurement of scarce 
material well in advance and reflect the same in the Programme Chart so that 
there is no delay in completion of the project. 

2. Defects Liability Period (DLP) 

a) It must be realized that this period is for exposure of “latent defects” 
such as settlements, shrinkages or expansion cracks, undue weathering 
and wear due to faulty material and workmanship. 

b) The DLP commences from the certified date of Virtual Completion issued 
by the Architects. DLP – 1 year from the Date of issue of Virtual 
Completion Certificate for the work by Architects. 

c) Whenever the Indian Bank is of the view that the defects in the 
workmanship and/or materials used are likely to be apparent only over a 
long period, the Defect Liability Period may be extended as deemed fit. 

3.        Date of Commencement 
          Normally, Date of commencement shall be either 7 Days from the 

 Work order issued to the Tenderer or the day on which Tenderer is  instructed 
 to take possession of the site, Whichever is earlier. 

4. Date of Completion 
Date of completion shall be arrived at after adding the time allowed 

for the execution of the work to the date of commencement of work. 
5.      Period of Final Measurement       

The period of final measurement after completion shall be made taken into account 
the complexity of the work and staff available for carrying out measurements. 

  All hidden works shall have already been measured as the work progressed 
 in presence of Tenderers, Indian Bank, Architect and respective 
 specialized consultants to check up the quality and method of installation. 
 It should be noted that unless a longer period is stipulated, the 
 condition of contract generally lays down three months (maximum) from 
 the date of completion of the contract as the period of final measurement. 
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 Even  though the maximum period of three months is mentioned, it 
shall  be endeavored to complete the measurements as expeditiously as 
possible. 
6.        Period of Honoring Interim Certificate 

           The period shall be fifteen days from the date of receipt of the certificate from 

 the Architect along with M Book only signed by the Tenderer consultants & 

 Architect. 

7.        Period of Honoring Final Certificate 

The period shall be 45 days from the date of receipt of the final bill  certificate 

from the Architect along with Measurement book duly signed by Tenderer, 

Indian Bank, Consultant and Architects and statutory Certificates wherever 

necessary  along with as built drawings of the works executed. No due 

certificate from self as well as from the sub agencies involved by the main 

contractor should be produced to the bank at the time of submitting final bill 

by the main contractor. 

8.        Retention Money 

 The retention percentage (I.e. deduction from interim bill) shall be 5% of the  

            Gross value of each interim bill. The maximum amount of retention money 

 shall be the balance amount of the Total Security Deposit. 50% of the 

 retention amount will be refunded to the Tenderer on completion subject to 

            the following:  

 Issue of Virtual Completion Certificate by the Architect. 

  Tenderer’s removal of his materials, equipment, labour force, 

 temporary sheds/stores etc. from the site. (excepting for a small presence 

 required if any for the Defect Liability Period and approved by the Indian 

 Bank) The remaining 50% of the amount may be refunded 14 (Fourteen) 

days after the end of defects liability period provided he has 

satisfactorily carried out all the works and attended to all defects in 

accordance with the conditions of the Contract, including site 

clearance. 
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9. Receiving, Opening and Recording of Tenders 

 Part-A (Technical bid) has to be submitted in duplicate with one set of 

 drawings. The tenderers are required to submit the tender documents 

 marked “Original” and “Duplicate” in Part-A. 

Part-A tender will be opened at 15.30 hours on the same day as the last day 

 of the receipt. In case of postal delivery, the tenderer has to ensure 

 that  the tender is received before the due date and time. The Indian 

 Bank  will  not be responsible for the damage in transit and delay in 

 receipt of tender if any. 

 After technical evaluation, intimation will be given to all qualifying 

 bidders about the date, time of opening of financial bid with the 

opening of the lowest value among the quotes shall be treated as 

Successful bidder. 
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GENERAL CONDITIONS OF CONTRACT 

 
Except where provided for in the description of the individual items in the 

schedule of quantities and in the specifications and conditions laid down 

hereinafter and in the Drawings, the work shall be carried out as per standard 

specifications and under the direction of Architects. 

1. Interpretation 
In construing these conditions, the specifications, the schedule of quantities, 

tender and Agreement, the following words shall have the meaning herein 

assigned to him except where the subject or context otherwise requires: 

i. Indian Bank: The term Indian Bank shall denote Indian Bank with their 

Zonal Office, Budh Marg, Patna, 800001 and any of its employees 

representative authorized on their behalf. 

ii. Tenderer: The term Tenderer shall mean (to the firm the contract is awarded) 

and his / their heirs, legal representatives, assigns and successors. 

iii. Site: The site shall mean the site where the works are to be executed as 

shown within boundary in red border on the site plan including any 

building and erections thereon allotted by the Indian Bank for the 

Tenderer’s use.  

iv. Drawings: The work is to be carried out in accordance with drawings, 

specifications, the schedule of quantities and any further drawings 

which may be supplied or any other instruction, which may be given 

by the Indian Bank during the execution of the work. 

All drawings relating to work given to the Tenderer together with a 

copy of schedule of quantities are to be kept at site and the Architects shall 

be given to such drawings or schedule of access whenever necessary.  

In case any detailed Drawings are necessary Tenderer shall prepare such detailed 

drawings and or dimensional sketches there for and have it confirmed by the 

Indian Bank/ Architects/PMC as case may be prior totaking up such work. 
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The Tenderer shall ask in writing for any clarifications. 

v. “The Works” Shall mean the work or works to be executed or done under 

 this  contract. 

vi. “Act of Insolvency” shall mean any act as such as defined by the Presidency 

 Towns Insolvency act or in Provincial Insovency Act or any amending 

 Statutes. 

vii. “The Schedule of Quantites” shall mean the schedule of quantities as 

 specified and forming part of this contract. 

viii. “Priced Schedule of Quantities” shall mean the schedule of quantities duly 

 priced with the accepted quoted rates of the Tenderer. 

2.  Tenders 

a) Technical Bid 

The entire set of tender paper issued to the tenderer should be fully signed on 

every page scaned and uploaded. Signature will indicate the acceptance of the 

tender papers by the tenderer. 

b) Price Bid - The price should be quoted in the BOQ attached to 

this bid. 

The schedule of quantities shall be filled in as follows: 

a) The "Rate" column to be legibly filled in ink both English figures and 

English words. 

b) Amount column to be filled in for each item and the amount for each sub 

head as detailed in the" Schedule of Quantities”. 

c) All corrections are to be initialed. 

d) The "Rate Column" for alternative items shall be filled up. 

e) The" Amount" column for alternative items of which the quantities 

are not mentioned shall not be filled up. 

No modifications, writings or corrections can be made in the tender papers 

by the tenderer, but may at his option offer his comments or modifications in a 

separate sheet of paper attached to the original tender papers. 

 

The Indian Bank reserves the right to reject the lowest or any tender and also to 
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discharge any or all of the tenders for each section or to split up and distribute 
any item of work to any specialist firm or firms, without assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis 
and their attention is drawn to the fact that the rates for each and every item 
should be correct, workable and self-supporting. If called upon by the Indian 
Bank/ Architects detailed analysis of any or all the rates shall be submitted. The 
Indian Bank/ Architects shall not be bound to recognize the Tenderer's analysis. 

The works will be paid for as "measured work" on the basis of actual work done 

and not as "lump sum” contract, unless otherwise specified. 

All items of work described in the schedule of quantities are to be deemed and 
paid as complete works in all respects and details including preparatory and 
finishing works involved, directly, related to and reasonably detectable from the 
drawings, specifications and schedule of quantities and no further extra charges 
will be allowed in this connection. In the case of lump-sum charges in the 
tender in respect of any item of works, the payment of such items of work 
will be made for the actual work done on the basis of lump-sum charges as 
will be assessed to be payable by the Indian Bank. 
 
The Indian Bank has power to add to, omit from any work as shown in 
drawings or described in specifications or included in schedule of quantities and 
intimate the same in writing but no addition, omission or variation shall be 
made by the Tenderer without authorization from the Indian Bank. No 
variation shall vitiate the contract. Please also refer to para 9 hereinafter. 

The tenderer shall note that his tender shall remain open for consideration for a 
period as specified in General rules and Instructions under Item no 10. from the 
date of opening of the price - tender of the tender . 

3. Agreement 

The successful Tenderer is required to sign agreement as may be drawn up 
to suit local conditions and shall pay for all stamps and legal expenses, incidental 
thereto. 

4. Permits and Licenses 

Permits and licenses for release of materials which are under Government 
control will be arranged by the Tenderer. The Indian Bank will render necessary 
assistance, sign any forms or applications that may be necessary. 

 

The Indian Bank/ Architect / PMC shall be indemnified against all Government 
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or legal actions for theft or misuse of cement M.S. rods and any controlled 
materials in the custody of the Tenderer. 

It may be clearly understood that no compensation or additional charges can be 
claimed by the tenderer for non-availability of such materials in due time on 
this account or according to his own requirements. 

5. Government and Local Rules 

The Tenderer shall conform and adhere to the provisions of all local 
Bye-laws and Acts relating to the work and to the Regulations etc., of the 
Government and Local Authorities and of any company with whose system the 
structure is proposed to be connected. The Tenderer shall give all notices 
required by said Act, Rules, and Regulations and Bye-laws etc., and pay all fees 
/ fines payable to such authority / authorities for execution of the work 
involved. The cost, if any, shall be deemed to have been included in his 
quoted rates, taking into account all liabilities for licenses, fees for footpath 
encroachment and restorations etc., and shall indemnify the Indian Bank 
against such liabilities and shall defend all actions arising from such claims or 
liabilities. 

6. Taxes and Duties 

The tenderers must include in their tender prices quoted for all duties 
royalties, cess and sale tax or any other taxes or local charges if applicable. GST 
will be payable extra as applicable.  

No extra claim on this account will in any case be entertained. 
The tenderer shall keep necessary books of A/C & other documents for the purpose 
of this condition as may be necessary and shall allow inspection of the same by 
duly authorized representative of the Indian Bank and or the Engineer-in-charge 
and further shall finish such other information / document as the Indian Bank 
may required from time to time. 
 
7. Quantity of Work to be executed 

The quantities shown in the schedule of quantities are intended to cover the 
entire new interior structure indicated in the drawings but the Indian Bank 
reserves the right to execute only apart or the whole or any excess thereof 
without assigning any reason therefore.  

8. Other Persons Engaged by the Indian Bank 

The Indian Bank reserves the right to execute any part of the work included 
in this contract or any work which is not included in this contract by other 
Agency or persons and Tenderer shall allow all reasonable facilities and use 
of his scaffolding for the execution of such work. The main Tenderer shall 
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extend all cooperation in this regard. 

9. Earnest Money and Security Deposit 
The tenderer will have to deposit an amount of Rs.1,06,000/- (Rupees 

O n e  Lakh Six Thousand Only) in the form of Bankers Demand Draft or 

Bank Guarantee from scheduled commercial bank in India drawn in favour of “ 

Indian Bank,” payable at Patna at the time of submission of tender as an 

Earnest Money. The Indian Bank is not liable to pay any interest on the Earnest 
Money. The Earnest Money of the unsuccessful tenderers will be refunded 
without any interest soon after the acceptance of the selected tenderer after 
award of work or after the expiry of the validity period of the tender 

Apart from the EMD, retention money shall be deducted from progressive 
running bills @ 5% of the gross value of each running bill. 50% of the total 
security deposit shall be released on successful completion of the works and 
after obtaining Virtual completion certificate from the Architect and No 
Claim certificate by the tenderder to the Indian Bank. 

The balance retention amount 50% will be refunded after the end of defects 
liability period as mentioned in point no.2 of this special condition of contract 
provided he has satisfactorily carried out all the work and attended to all defects 
in accordance with the conditions of the contract. No interest is allowed on 
retention money. A part of the Security Deposit if and as decided by a constituent 
Indian bank can also be furnished in the form of a Indian bank guarantee on a 
Indian bank other than that of the constituent Indian bank 

10. Tenderer to provide everything necessary 

The Tenderer shall provide everything necessary for the proper execution 
of the work according to the intent and meaning of the drawings, schedule of 
quantities and specifications taken together whether the same may or may not be 
particularly shown or described therein provided that the same can reasonably 
be inferred there from and if the Tenderer finds any discrepancies therein he 
shall immediately and in writing, refer the same of the Indian Bank/ Architects / 
PMC whose decision shall be final and binding. 
The Tenderer shall provide himself for ground and fresh water for carrying out of 
works at his own cost. The Indian Bank shall on no account be responsible 
for the expenses incurred by the Tenderer for hired ground or fresh water obtained 
from elsewhere. 

The rates quoted against individual items will be inclusive of everything 
necessary to complete the said items of work within the contemplation of the 
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contract, and beyond the unit price no extra payment will be allowed for 
incidental or contingent work, labour and/or materials inclusive of all taxes and 
duties whatsoever except for specific items, if any, stipulated in the tender 
documents. 

The Tenderer shall supply, fix and maintain at his own cost, for the execution 
of any work, all tools, tackles, machineries and equipments and all the 
necessary centering, scaffolding, staging, planking, timbering, strutting, shoring, 
pumping, fencing, boarding, watching and lighting by night as well as by 
day required not only for the proper execution and protection of the said 
work but also for the protection for the public and safety of any adjacent roads, 
streets, walls, houses, buildings, all other erections, matters and things and the 
Tenderer shall take down any remove any or all such centering, scaffolding, 
planking, timbering, strutting, shoring, etc., as occasion shall be required or 
when ordered so to do, and shall fully reinstate and make good all matters and 
things disturbed during the execution of the works to the satisfaction of the 
Indian Bank/ Architects. 

The Tenderer shall also provide such temporary road on the site as may be 
necessary for the proper performance of the contract, and for his own 
convenience but not otherwise. Upon completion, such roads shall be broken up 
and leveled where so required by the drawings unless the Indian Bank shall 
otherwise direct. The Tenderer shall at all times give access to workers 
employed by the Indian Bank or any men employed on the buildings and to 
provide such parties with proper sufficient and if required, special 
scaffolding, hoists and ladders and provide them with water and lighting and 
leave or make any holes, grooves etc., in any work, where directed by the Indian 
Bank as may be required to enable such workmen to lay or fix pipes, electrical 
wiring, special fittings etc. The quoted rates of the tenderers shall accordingly 
include all these above mentioned contingent works. 
11. Tools, Storage of Materials, Protective Works and Site Office 

Requirements 

The Tenderer shall maintain a site office with site engineer to receive 
instruction notices or communications etc. 

All drawings maintained on the site are to be carefully mounted on boards of 
appropriate size and covered with a coat of approved varnish. They are to be 
protected from ravages of termites, ants, and other insects. 
The Tenderer shall provide at his own cost all artificial light required for the work 
and to enable other Tenderers and sub-Tenderers to complete the work within the  
specified time. 
 

The Tenderer shall use the toilets identified by the Indian bank for use of their 
workmen and keep the same in a clean and sanitary condition to the satisfaction of 
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the Indian bank / Public Health Authorities and shall cause such latrines and 
soil to be cleared away whenever necessary and shall make good all the works 
disturbed by these conveniences. 

Every precaution shall be taken by the Tenderer to prevent the breeding of 
mosquitoes on the works during the construction, and all receptacles; cisterns, 
water tanks etc., used for the storage of water must be suitably protected against 
breeding of mosquitoes. 

The Tenderer shall indemnify the Indian Bank against any breach of rules in 
respect of anti-malarial measures. 

The Tenderer shall not fix or place any placards or advertisement of any 
description or permit the same to be fixed or placed in or upon any boarding, 
gantry , building structure other than those approved by the Indian Bank. 

Protective Measures: The Tenderer from the time of being placed in possession of 
the site must make suitable arrangements for watching, lighting and protecting 
the work, the site and surrounding property by day, by night, on Sundays and 
other holidays. 

Tenderer shall indemnify the Indian Bank against any possible damage to the 
building, roads, or members of the public in course of execution of the work. 
The Tenderer shall provide necessary temporary enclosures, gates, entrances, etc., 
for the protection of the work and materials and for altering and adopting the 
same as may be required and removing on completion of the works and making 
good all works disturbed. 

Storage of materials: The Tenderer shall provide and maintain proper sheds for the 
proper storage and adequate protection of the materials etc. and other work that 
may be executed on the site including the tools and materials of sub- 
Tenderers and remove same on completion. Cement should be stored one feet 
above the ground level and have raised floor. 

Tools: The theodolite levels, steel and metallic tapes and all other surveying 
instruments found necessary on the works shall be provided by the Tenderer for 
the due performance of this contract as instructed by the Site Engineer. All 
measuring tapes shall be of steel and suitable scaffolding and ladders that may 
be required for safely taking measurement shall be supplied by the Tenderer. 

The masteries and the supervisors on the works shall carry with them always a 
one meter or two meter steel tape, a measuring tape of 3 meters, a spirit level, a 
plumb bob and a square and shall check the work to see that the work is 
being done according to the drawing and specifications. The Site Engineer will 
use any or all measuring instruments or tools belonging to the Tenderers as he 
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chooses for checking the works executed or being executed on the contract. 
The Tenderer should cover in his rates for making provisions for all 
reasonable facilities for the use of his scaffolding, tools and plant etc. by sub-
Tenderers for their work. 

12. Notice and Patents of Appropriate Authority and Owners 

The Tenderer shall confirm to the provisions of any Acts of the 
Legislature relating to the work, and to the Regulations and Bye- laws of any 
authorities, and/or any water, lighting and other companies, and/or authorities 
with whose systems the structures were proposed to have connection and shall 
before making any variations from the drawings or specification that may be 
associated to so conform, give the Indian Bank/ Architects written notices 
specifying the variations proposed to be made and the reasons for making them 
and apply for instruction thereon. The Indian Bank/ Architects on receipt of such 
intimation shall give a decision within a reasonable time. 

13. Clearing Site and Setting out Works 

The site shown on the plan shall be cleared of all obstructions, loose 
stone, and materials rubbish of all kinds. All holes or hollows whether 
originally existing or produced by removal or loose stone or materials shall be 
carefully filled up with earth well rammed and leveled off as directed at his 
own cost. The Tenderer shall set out the works and shall be responsible for the 
true and perfect setting out of the work and for the correctness of the positions, 
levels, dimensions and alignment of all parts thereof. If at any time, any error shall 
appear during the progress of any part of the work, the Tenderer shall at his own 
expenses rectify such error, if called upon to the satisfaction of the Indian 
Bank. The Tenderer shall further set out the works to the alternative positions at 
the site until one is finally approved and the rates quoted in his tender should 
include for this and no extra on this account will be entertained. 

14. Tenderer Immediately to Remove All Offensive Matters 

The Tenderer shall keep the foundations and works free from water 
and shall provide and maintain at his own expenses electrically or other power 
driven pumps and other plant to the satisfaction of the Indian Bank for the 
purpose, until the building is handed over to the Indian Bank. The Tenderer 
shall arrange for the disposal of the water so accumulated to the satisfaction of 
the Indian Bank and local authority and no claims will be entertained afterwards 
if he does not include in his rates for the purpose. 

15. Access 

Any authorized representative of the Indian Bank shall at all reasonable 
times have free access to the works and/or to the, workshops, factories or 
other places where materials are being prepared or constructed for the work and 
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also to any place where the materials are lying or from where they are being 
obtained, and the Tenderer shall give every facility to the Indian bank or their 
representatives necessary for inspection and examination and test of the 
materials and workmanship. Except the representatives of the Indian Bank no 
person shall be allowed at any time without the written permission of the Indian 
Bank. 

16. Materials, Workmanship, Samples, Testing of Materials 

All the works specified and provided for in the specifications or which 
may be required to be done in order to perform and complete any part thereof 
shall be executed in the best and most workmanlike manner with materials of the 
best and approved quality of the respective kinds in accordance with the 
particulars contained in and implied by the specifications and as represented by 
the drawings or according to such other additional particulars, and instructions 
as may from time to time be given by the Indian Bank/ Architects during the 
execution of the work, and to his entire satisfaction. 

If required by the Indian Bank/ Architects the Tenderer shall have to carry out 
tests on materials and workmanship in approved materials testing laboratories or 
as prescribed by the Indian Bank/ Architects at his own cost to prove that the 
materials etc. Under test conform to the relevant I.S. Standards or as specified 
in the specifications. The necessary charges for preparation of mould (in case of 
concrete cube) transporting, testing etc., shall have to be borne by the Tenderer. 
No extra payment on this account should in any case be entertained. 

All works to be carried out generally as per BIS Specifications. 
Branded items, i.e., BIS compliant items specified in the tender shall not be 
tested separately. However the other items if approved by Indian bank are 
subjected to testing as per tender specifications. 

All the materials (except where otherwise described) stores and equipment 
required for the full performance of the work under the contract must be 
provided through normal channels and must include charge for import duties, 
sales tax, octroi and other charges and must be the best of their kind available and 
the Tenderers must be entirely responsible for the proper and efficient carrying 
out of the work. The work must be done in the best workmanlike manner. 
Samples of all materials to be used must be submitted displayed to the Indian 
Bank/ Architects when so directed by the Engineer/ Architects and written 
approval from Indian Bank/ Architects must be obtained prior to placement of 
order. 

During the inclement weather the Tenderer shall suspend concreting and 
plastering for such time as the Indian Bank/ Architects may direct and shall 
protect from injury all work when in course of execution. Any damage (during 
constructions) to any part of the work for any reasons due to rain, storm, or 
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neglect of Tenderer shall be rectified. by the Tenderer in an approved manner 
at no extra cost. 

Should the work be suspended by reason of rain, strike, lock -outs or any other 
cause, the Tenderer shall take all precautions necessary for the protection of 
work and at his own expenses shall make good any damage arising from any of 
these causes. 

The Tenderer shall cover up and protect from damage, from any cause, all new 
work and supply all temporary doors, protection to windows, and any other 
requisite protection for the execution of the work whether by himself or special 
tradesmen or sub-Tenderer and any damage caused must be made good by the 
Tenderer at his own expenses. 
The contractor shall prepare for approval of Architect the “Co-ordinated  
services drawings” for pre-planned openings so that the alterations are reduced to  
the minimum. 

17. Removal of Improper Work 

The Indian Bank shall during the progress of the work have power to 
order in writing from time to time the removal from the work within such 
reasonable time or times as may be specified in the order of any materials which 
in the opinion of the Indian Bank / Architects are not in accordance with 
specification or instructions, the substitution or proper re-execution of any 
work executed with materials or workmanships not in accordance with the 
drawings and specifications or instructions. In case the Tenderer refuses to 
comply with the order the Indian Bank shall have the power to employ and pay 
other agencies to carry out the work and all expenses consequent thereon or 
incidental thereto as certified by the Indian Bank/ Architects shall be borne by 
the Tenderer or may be deducted from any money due to or that may 
become due to the Tenderer. No certificate which may be given by the 
Architects shall relieve the Tenderer from his liability in respect of unsound 
work or bad materials. 

18. Site Engineer/Project Management Consultant: 

The term "Site Engineer/PMC" shall mean the person/agencies appointed 
and paid by the Indian Bank to superintend the work. The Tenderer shall 
afford the Site Engineer/PMC every facility and assistance for examining the 
works and materials and for checking and measuring work and materials. The 
Site Engineer/PMC shall have no power to revoke, alter, enlarge or relax any 
requirements of the Tenderer or to sanction any day work, additions, alterations, 
deviations or omissions or any extra work whatever, except in so far as such 
authority may be specially conferred by a written order of the Indian Bank. 
The Site Engineer/PMC shall have power to give notice to the Tenderer or to his 
foreman, of non-approval of any work or materials and such work shall be 
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suspended or the use of such materials shall be discontinued until the decision of 
the Indian Bank is obtained. The work will from time to time be examined by 
the Architects, Engineer from the Premises Department of the Indian Bank and 
the Site Engineer if any. But such examination shall not in any way exonerate 
the Tenderer from the obligation to remedy any defects which may be found to 
exist at any stage of the work or after the same is complete. Subject to the 
limitations of this clause the Tenderer shall take instructions only from 
the Architects/Indian Bank or his representative. 
19. Tenderer's Employees 

The Tenderer shall employ technically qualified and competent supervisors 
for the work who shall be available (by turn) throughout the working hours 
to receive and comply with instructions of the Indian Bank/ Architects. The 
Tenderer shall engage at least one experienced Engineer as site-in-charge for 
execution of the work. The Tenderer shall employ in connection with the work 
persons having the appropriate skill or ability to perform their job efficiently. The 
Tenderer shall employ local labourers on the work as far as possible. No labourer 
below the age of eighteen years and who is not an Indian National shall be 
employed on the work. 

Any labourer supplied by the Tenderer to be engaged on the work on day-
work basis either wholly or partly under the direct order or control of the 
Indian Bank or his representative shall be deemed to be a person employed by 
the Tenderer. 

The Tenderer shall comply with the provisions of all labour legislation 
including the requirements of 

a) The Payment of Wages Act 1936 
b) Indian Bank's Liability Act 1938 
c) Workmen's Compensation Act Contract Labour (Regulation & 

Abolition) Act, 1970 and Central Rules 1971. 
d) Apprentices Act 1961 
e) Minimum Wages Act 1948 
f) Any other Act or enactment relating thereto and rules framed 

there Under from time to time. 

The Tenderer shall keep the Indian Bank saved harmless and indemnified against 
claims if any of the workmen and all costs and expenses as may be incurred by 
the Indian Bank in connection with any claim that may be made by any workmen. 

The Tenderer shall comply at his own cost with the order of requirement of any 
Health Officer of the State or any local authority or of the Indian Bank regarding 
the maintenance of proper environmental sanitation of the area where the 
Tenderer's laborers are housed or accommodated, for the prevention of small 
pox, cholera, plague, typhoid, malaria and other contagious diseases. The 
Tenderer shall provide, maintain and keep in good sanitary condition adequate 
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sanitary accommodation and provide facilities for pure drinking water at all times 
for the use of men engaged on the works and shall remove and clear away the 
same on completion of the works. Adequate precautions shall be taken by the 
Tenderer to prevent nuisance of any kind on the works or the lands adjoining the 
same. 
The Tenderer shall arrange to provide first-aid treatment to the laborers engaged 
on the works. He shall within 24 hours of the occurrence of any accident at or 
about the site or in connection with execution of the works, report such accident 
to the Indian Bank and also to the Competent Authority where such report is 
required by law. Compliance of labour regulations: 

20. Dismissal of Workmen 

The Tenderer shall on the request of the Indian Bank immediately Withdrawal / 
remove from works any person employed thereon by him, who may in the 
opinion of the Indian Bank be unsuitable or incompetent or who may 
misconduct himself. Such Withdrawal / Remove shall not be the basis of any 
claim for compensation or damages against the Indian Bank or any of their 
officer or employee. 

21. Assignment 

The whole of the works included in the contract shall be executed by the 
Tenderer and the Tenderer shall not directly or indirectly transfer, assign or 
underlet the contract or any part, share or interest therein nor, shall take a new 
partner, without written consent of the Indian Bank and no subletting shall 
relieve the Tenderer from the full and entire responsibility of the contract or 
from active superintendence of the work during their progress. 

22. Damage to Persons and Property Insurance Etc. 

The Tenderer shall be responsible for all injury to the work or 
workmen to persons, animals or things and for all damages to the structural 
and/or decorative part of property which may arise from the operations or 
neglect of himself or of any sub- Tenderer or of any of his or a sub-Tenderer's 
employees, whether such injury or damage arise from carelessness, accident or 
any other cause whatsoever in any way connected with the carrying out of this 
contract. The clause shall be held to include inter-alia, any damage to buildings 
whether immediately adjacent or otherwise, and any damage to roads, streets, 
foot paths or ways as well as damages caused to the buildings and the works 
forming the subject of this contract by rain, wind or other inclemency of the 
weather. The tenderer is also responsible for the damages/injury/accidents caused to 
any public in general / vehicles in general and pay necessary compensation or 
settlement or whatsoever in this regard. 

The Tenderer shall indemnify the Indian Bank and hold harmless in respect of all 
and any expenses arising from any such injury or damages to persons or property 
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as aforesaid and also in respect of any claim made in respect of injury or 
damage under any acts of compensation or damage consequent upon such claim. 

The Tenderer shall reinstate all damage of every sort mentioned in this clause, 
so as to deliver the whole of the contract works complete and perfect in every 
respect and so as to make good or otherwise satisfy all claims for damages to the 
property or third parties. 

The Indian Bank shall be at liberty and is hereby empowered to deduct the amount 
of any damages, compensations, costs, charges and expenses arising or 
accruing from or in respect of any such claim or damages from any sums 
due or to become due to the Tenderer . 

23. Insurance 

The Tenderer shall arrange to take “Tenderers all risk insurance policy 
including third party liability”, covering the entire period of contract till virtual 
completion of the contract (including extended period if any) for the entire scope 
of works for a risk cover not less than the contract value. The third party 
insurance shall be for a sum of Rs. 1.0 Lakh per accident. 

The Tenderer shall effect the insurance necessary and indemnify the Indian Bank 
entirely from all responsibility in this respect. The insurance must be placed 
with a company approved by the Indian Bank and must be effected jointly in the 
name of the Tenderer and the Indian Bank and the policy lodged with the latter. 
The scope of insurance is to include damage or loss to the work and workman 
due to carelessness accident, including fire, earthquake and floods etc., damage 
or loss to the contract itself till this is made over in a complete state. Insurance is 
compulsory and must be effected from the very initial stage. 
The Tenderer shall also be responsible for anything which may be excluded from 
damage to any property arising out of incidents, negligence or defective 
carrying out of this contract. 

Unless otherwise instructed the Tenderer shall insure the works and keep them 
insured until the virtual completion of the contract against loss or damage 
by fire and /or earthquake, flood. The insurance must be placed with a 
company approved by the Indian Bank, in the joint names of the Indian Bank and 
the Tenderer for such amount and for any further sum if called to do so by the 
Indian Bank, the premium of such further sum being allowed to the Tenderer as 
an authorized extra. 

The Tenderer shall as soon as the claim under the policy is settled or the work 
reinstated by the Insurance Company should they elect to do so, proceed with due 
diligence with the completion of the works in the same manner as though the fire 
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has not occurred and in all respects under the conditions of the contract. The 
Tenderer in case of rebinding or reinstatement after fire shall be entitled to 
extension of time for completion as the Indian Bank may deem fit. 

24. Accounts, Receipts & Vouchers 

The Tenderer shall, upon the request of the Indian Bank furnish them, with 
all the invoices, accounts, receipts and other vouchers that they may require in 
connection with the works under this contract. If the Tenderer shall use 
materials less than what he is required under the contract, the value of the 
difference in the quantity of the materials he was required to use and that he 
actually used shall be deducted from his dues. The decision of the Indian Bank 
shall be final and binding on the Tenderer as to the amount of materials the 
Tenderer is required to use for any work under this contract. 

25. Measurement 

All the Measurements should be taken as per IS 1200 in the presence of Bank 
officials/ Architects. And the measurements shall be countersigned by the Bank 
officials.   

26. Payments 

All bills shall be prepared by the Tenderer in the form prescribed by the 
Indian Bank / Architects. Normally one interim bill shall be prepared subject 
to minimum value for interim certificate as stated in these documents. 
The bills in proper forms must be duly accompanied by detailed 
measurements in support of the quantities of work done and must show 
deductions for all previous payments, retention money, etc. 

The Indian Bank/ Architect shall issue a certificate after due scrutiny of the 
Tenderers' bill stating the amount due to the Tenderer from the Indian Bank and 
the Tenderer shall be entitled to payment thereof, within the period of 
honoring certificates named in these documents. In case of delay due to some 
reasons in the processing of such bills for payment, an advance of 75% of 
the billed Amount may be paid on the request of the Tenderer for the smooth 
progress of the work. The amount stated in an interim certificate shall be the total 
value of work properly executed and 75% of invoiced value of material brought 
to site for permanent incorporation into the work up to the date of the bill less the 
amount to be retained by the Indian Bank as retention money vide clause 11 of the 
general conditions of contract, less TDS, and less installments previously paid 
under these conditions, provided that such certificate shall only include the value 
of said material and goods as and from such time as they are reasonably, properly 
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and not prematurely brought to or placed adjacent to the work and then only if 
adequately protected against weather or other causalities. 

The Indian Bank will deduct retention money as per tender conditions.  
If the Indian Bank has supplied any materials or goods to the Tenderer, the cost 
of any such materials or goods will be, progressively deducted from the 
amount due to the Tenderer in accordance with the quantities consumed in the 
work. 

All the interim payments shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually, done and 
completed, and shall not preclude the Requiring of bad, unsound, and- 
imperfect or unskilled work to be; removed and taken away and 
reconstructed, or re-erected or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect or the accruing of 
any claim, nor shall, it conclude, determine or affect in anyway the power of the 
Indian Bank under these conditions or any of them as to the final settlement 
and adjustment of the accounts or otherwise or in any other way vary or affect 
the contract. The final bill shall be submitted by the Tenderer within one month 
of the date fixed for completion of the work or of the date of certificate of 
completion furnished by the Site Engineer and payment shall be made after 
checking the work completely. In case the bill certification of interim gets delayed 
due to verification of items of work then the consultant / Architect may certify 70% 
of the bill value as adhoc payment to the Bank. Upon complete verification total bill 
value is arrived and certified to Bank for payment. 

27.  Final Payment 

The final bill shall be accompanied by a certificate of completion 
from the Consultants & Architects. Payments of final bill shall be made 
after deduction of Retention Money, which sum shall be refunded after the 
completion of the Defects Liability Period after receiving the Indian Bank's/ 
Architects' certificate that the Tenderer has rectified all defects to the satisfaction 
of the Indian Bank/ Architects. The acceptance of payment of the final bill 
by the Tenderer would indicate that he will have no further claim in respect 
of the work executed. 

The contractor has to submit 2 copies of “As built drawings” of A2 or A1 size and 
CD duly certified by the Architect to the Bank along with final bill documents. 
Along with Every bill the contractor has to submit the photographs of the work 
executed 
28. ENHANCEMENT IN RATES AND QUANTITY VARIATION 

The tender rates shall be fixed, firm and applicable for any increase or decrease in 
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the tendered quantities. The Employer / Architect can increase or decrease any 
quantities to any extent or even delete particular item as per the site requirements and 
the contractor shall not be paid anything extra on this account. Nothing extra will be 
paid by the Indian Bank on account of omission /deletion of items or decrease in the 
quantity of items. The Bank shall not entertain any claim whatsoever from the 
contractor on this account.The price of all additional items / non-tendered items will 
be worked out onthe basis of rates quoted for similar items in the contract wherever 
existing. If similar items are not available, the rates for such items will be derived as 
per standard method of rate analysis based on prevalent fair price of labour,material 
and other components as required with 15% towards contractor’s profit and 
overheads. 

29. UNQUOTED ITEMS 

The bidders to offer their competitive rates for each and every item listed in the 

Schedule of rates, the bidders who have not quoted for all the items as required in the 

SORs shall be liable for rejection. In case a bidder who has left certain items 

unquoted and if they happen to be overall lowest on evaluation, then their offers shall 

be considered subject to the unquoted items being taken as NIL cost. The bidder 

shall also give a clear undertaking to the effect that they shall execute the said items 

(unquoted) free of cost. In the event the bidder refuses the above conditions and 

insists on additional cost for the unquoted items, then such an offers shall be rejected 

as invalid. 

For Extra works at the time of work in progress the contractor should submit the 
reasonable rate with the rate analysis and after approval given by the Architect/ Bank 
that amount will be given. 
30. ABNORMAL RATES 

The Contractor is expected to quote rate for each items after careful analysis of costs 
involved for the performance of the complete item consisting all specifications and 
conditions of the contract. If it is noticed that the rates quoted by the tenderer for any 
items are unusually high (or) unusually low it will be sufficient cause for rejection of 
the tender unless the owner is convinced about the reasonableness of the rate on 
scrutiny of the analysis for such rate to be furnished by the tenderer on demand. Not 
with standing anything there in stand, the rate once accepted by the owner shall be 
final and shall not be subject to any claim either on account of un-workability of 
rates or on any other ground whatsoever. 

31. Substitution 
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Should the Tenderer desire to substitute any materials and workmanship, he/they 
must obtain the approval of the Indian Bank/ Architects in writing for any 
such substitution well in advance. Materials designated in this specification 
indefinitely by such term as "Equal" or "Other approved" etc. specific 
approval of the Indian Bank/ Architects has to be obtained in writing. 

32. Preparation of Building Works for Occupation and Use on Completion 
The whole of the work will be thoroughly inspected by the 

Tenderer and deficiencies and defects put right. On completion of such 
inspection the Tenderer shall inform the Indian Bank that he has completed the 
work and it is ready for inspection. On completion the Tenderer shall clean 
all windows and doors including the cleaning and oiling if necessary, of all 
hardware, inside and outside, all floors, stair-cases, and every part of the 
building. He will leave the entire building neat and clean and ready for 
immediate occupation and to the satisfaction of the Indian bank. 

33. Clearing Site on Completion 

On completion of the works the Tenderer shall clear away and remove 
from the site all constructional plant, surplus materials, rubbish and temporary 
works of every kind and leave the whole of the site and the works clean and in a 
workman like condition to the satisfaction of the Indian Bank/ Architects. 

The main /Principal contractor is only responsible for the cleanliness of the 
site/building irrespective of numbers of sub agencies deployed by them to carryout 
various other works in the tender. 

34. Defects after Completion 

The Tenderer shall make good at his own cost and to the satisfaction of the 
Indian Bank all defects, shrinkage, settlements or other faults which may 
appear within 12 months after completion of the work. In default the Indian 
Bank may employ and pay other persons to amend and make good such 
damages, losses and expenses consequent thereon or incidental thereto shall be 
made good and borne by the Tenderer and such damages, loss and expenses 
shall be recoverable from him by the Indian Bank or may be deducted by the 
Indian Bank, in lieu of such amending and making good by the Tenderer, deduct 
from any money due to the Tenderer a sum equivalent to the cost of amending 
such work and in the event of the amount retained being insufficient, recover that 
balance from the Tenderer from the amount retained under General Rules and 
instruction Special Instruction Clause 5 together with any expenses the Indian 
Bank may have incurred in connection therewith. 

35. Concealed Work 

The Tenderer shall give due notice to the Indian Bank/ Architects 
whenever any work is to be buried in floor / earth, concrete, ceilings or in 
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the bodies of walls or otherwise becoming inaccessible later on, in order that 
the work may be inspected and correct dimensions taken before such burial, in 
default whereof the same shall, at the opinion of the Indian Bank/ Architect 
be either opened up for measurement at the Tenderer's expense or no payment 
may be made for such materials. Should any dispute or differences arise after the 
execution of any work as to measurements etc., or other matters which cannot be 
conveniently tested or checked, the notes of the Indian Bank/ Architects shall be 
accepted as correct and binding on the Tenderer. 

36. Escalation 

The rate quoted shall be firm throughout the tenure of the contract (including 
extension of time, if any, granted) and will not be subject to any fluctuation 
due to increase in cost of materials, labour, sales tax, octroi, etc. unless 
specifically provided in these documents. 

37. Idle Labour 

Whatever the reasons may be no claim for idle labour, additional 
establishment cost of hire and labour charges of tools and plants would be 
entertained under any circumstances. 

38. Suspension 

If the Tenderer except on account of any legal restraint upon the Indian 
Bank preventing the continuance of the work or in the opinion of the Indian Bank 
shall neglect or fail to proceed with due diligence in the performance of his part 
of the contract or if he shall more than once make default, the Indian Bank shall 
have the power to give notice in writing to the Tenderer requiring the work to 
be proceeded within a reasonable manner and with reasonable dispatch, such 
notice purport to be a notice under this clause. 

After such notice shall have been given the Tenderer shall not be at liberty to 
remove from the site of the works or from any ground contiguous thereto any 
plant or materials to subsist from the date of such notice being given until the 
notice shall have been complied with. If the Tenderer fails to start the work 
within seven days after such notice has been given to proceed with the works as 
therein prescribed, the Indian Bank may proceed as provided in clause 40 
(Termination of Contract by Indian Bank). 

39. Termination of Contract by Indian Bank 

If the Tenderer being a company go into liquidation whether 
voluntary or compulsory or being a firm shall be dissolved or being an 
individual shall be adjudicated insolvent or shall make an assignment or a 
composition for the benefit of the greater Para, in number of amount of his 
creditors or shall enter into a Deed or arrangement with his creditors, or if the 
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Official Assignee in insolvency, or the Receiver of the Tenderer in insolvency, 
shall repudiate the contract, or if a Receiver of the Tenderer's firm appointed by 
the court shall be unable, within fourteen days after notice to him requiring him 
to do so, to show to the reasonable satisfaction of the Indian Bank that he is 
able to carry out and fulfill the contract, and if so required by the Indian Bank to 
give reasonable security therefore. or if the Tenderer shall suffer execution to 
be issued, or shall suffer any payment under this contract to be attached by or 
on behalf of and of the creditors of the Tenderer, or shall assign, charge or 
encumber this contract or any payments due or which may become due to the 
Tenderer, there under, or shall neglect or fail to observe and perform all or 
any of the acts matters of things by this contract, to be observed and 
performed by the Tenderer within three clear days after the notice shall have 
been given to the Tenderer in manner hereinafter mentioned requiring the 
Tenderer to observe or perform the same or shall use improper materials or 
workmanship in carrying on the works, or shall in the opinion of the Indian 
Bank not exercise such due diligence and make such due progress as would 
enable the work to be completed within due time agreed upon, and shall fail to 
proceed to the satisfaction of the Indian Bank after three clear days notice 
requiring the Tenderer so to do shall have been given to the Tenderer as 
hereinafter mentioned, or shall abandon the contract, then and in any of the 
said cases, the Indian bank may notwithstanding previous waiver determine the 
contract by a notice in writing to the effect as hereinafter mentioned, but 
without thereby effecting the powers of the Indian Bank of the obligations and 
liabilities of the Tenderer the whole on which shall continue in force as fully 
as if the Contract, had not been so determined and as if the works 
subsequently executed had been executed by or on behalf of the Tenderer 
(without  thereby creating any trust in favour of the Tenderer) further the Indian 
Bank or his agent, or servants, may enter upon and take possession of the 
work and all plants, tools, scaffolding, sheds, machinery , steam and other 
power, utensils and materials lying upon premises or the adjoining lands or 
roads and sell the same as his own property or may employ the same by 
means of his own servants and workmen in carrying on and completing the 
works or by employing any other Tenderers or other persons or person to 
complete the works, and the Tenderer shall not in any way interrupt or do any act, 
matter of thing to prevent or hinder such other Tenderers or other persons or 
person employed from completing and finishing or using the materials and 
plants for the works when the works shall be completed, or as soon thereafter as 
conveniently may be, the Indian Bank shall give notice in writing to the Tenderer 
to remove his surplus materials and plants and should the Tenderer fail to do so 
within a period of 14 days after receipt by him the Indian Bank may sell the same 
by Public Auction and shall give credit to the Tenderer for the amount so 
realized. Any expenses or losses incurred by the Indian Bank in get the works 
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carried out by other Tenderers shall be adjusted against the amount payable 
to the Tenderer by way of selling his tools and plants or due on account of work 
carried out by the Tenderer prior to engaging other Tenderers or against the 
Security Deposit. 

40. Arbitration 

All disputes or differences of any kind whatsoever which shall at any 
time arise between the parties hereto touching or concerning the works or 
the execution or maintenance thereof of this contract or the rights touching or 
concerning the works or the execution of maintenance thereof of this contract or 
the construction remaining operation or effect thereof or to the rights or liabilities 
of the parties or arising out of or in relation thereto whether during or after 
determination foreclosure or branch of the contract (other than those in respect 
of which the decision of any person is by the contract expressed to be final and 
binding) shall after written notice by either party to the contract to the other of 
them and to the Indian Bank hereinafter mentioned be referred for adjudication 
to a sole Arbitrator to be appointed as hereinafter provided. 

For the purpose of appointing the sole Arbitrator referred to above, the Indian 
Bank will send within thirty days of receipt of the notice, to the Tenderer a panel 
of three names of persons who shall be presently unconnected with the 
organization for which the work is executed. 

The Tenderer shall on receipt of the names as aforesaid, select anyone of the 
persons name to be appointed as a sole Arbitrator and communicate his name to 
the Indian Bank within thirty days of receipt of the names. The Indian Bank 
shall there upon without any delay appoint the said person as the Sole Arbitrator. 
If the Tenderer fails to communicate such selection as provided above within 
the period specified, the competent Authority shall make the selection and 
appoint the selected person as the Sole Arbitrator. 

If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another Sole 
Arbitrator shall be appointed as aforesaid. 
The work under the Contract shall, however, continue during the, arbitration 
proceedings and no payment due or payable to the Tenderer shall be withheld 
on account of such proceedings. 

The Arbitrator shall be deemed to have entered on the reference on the date he 
issued notice to both the parties fixing the date of the first hearing. 

The Arbitrator may from time to time, with the consent of the parties, enlarge the 
time for making and publishing the award. 

The Arbitrator shall give a separate award in respect of each dispute or difference 
referred to him. The Arbitrator shall decide each dispute, in accordance with 
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the terms of the contract and give a reasoned award. The venue of arbitration 
shall be in chennai only as may be fixed by the Arbitrator in his sole discretion. 

The fees, if any, of the Arbitrator shall, if required to be paid before the award 
is made and published, be paid half and half by each of the parties. The cost of 
the reference and of the award including the fees, if any, of the Arbitrator who 
may direct to and by whom and in what manner, such costs or any part thereof 
shall be paid and may fix or settle and amount of costs to be so paid. The award 
of the Arbitrator shall be final and binding on both the parties. 
Subject to aforesaid the provisions of the “Arbitration and Reconciliation Act 
1996” or any statutory modification or re-enactment thereof and the rules made 
there under, and for the time being in force, shall apply to the arbitration 
proceeding under this clause. 

The Indian Bank and the Tenderer hereby also agree that arbitration under clause 
shall be a condition precedent to any right to action under the contract with 
regard to the matters hereby expressly agreed to be so referred to arbitration. 

The Arbitration proceedings will not preclude the right of approaching Legal forum 
by the parties. 
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SAFETY CODE AND MODEL RULES FOR PROTECTION OF HEALTH AND 
SANITARY ARRANGEMENTS FOR WORKERS 
Safety  Measures 
 All people working shall be provided with safety helmets, safety shoes, goggles, 

gloves, Safety belts etc., which shall be worn by the workmen while performing work and 

people working at elevation more than 10 feet shall be always provided with safety belts at 

contractor’s cost. The safety belts shall be properly fixed to a lifeline always while at work.  

The Contractor shall provide safe means of access to any working place including provisions 

of suitable and sufficient scaffolding at various stages during all operations of the work for 

the safety of his workmen. Contractor shall ensure deployment of appropriate equipment and 

appliances for adequate safety and health of the workmen and protection of surrounding 

areas. 

The Contractor shall ensure that all their staff and workers including their sub-

contractor (s) shall wear Safety Helmet and Safety Shoes. Contractor shall also ensure use of 

safety belt, Protective goggles, gloves etc. by the personnel as per job requirements. 

 Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites of work shall be so stacked or placed as to cause danger 
or inconvenience to any person or the public.  

 
Personal Safety Equipments:  

All necessary personal safety equipment as considered adequate by the Engineer 
should be kept available for the use of the person employed on the site and maintained in 
a condition suitable for immediate use, and the Tenderer should take adequate steps to 
ensure proper use of equipment by those concerned. 
 
a) The Tenderer shall not employ men below the age of 18 years and women on the 
 work of painting with products containing lead or any toxic material in any form.  

Wherevermen above the age of 18 are employed on the work of precautions should be 
taken: 

iii.  Overalls shall be supplied by the Tenderer to the workers and adequate facilities 
 shall be provided to enable the working painters to wash during the  
         cessation of work. 
iv.  When the work is done near any public where there is risk of necessary equipments 
 should be provided and kept ready for use and all necessary steps take for prompt 
 rescue of any person in danger and adequate  provision should be made for 
 prompt first aid treatment of all injuries  likely to be sustained during the course 
 of the work.  
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First Aid 

At every work place, there shall be maintained in readily accessible place, first 

aid appliance including an adequate supply of sterilized dressings and sterilized cotton 

wool. The appliance shall be kept in good order and in large work place, they shall be 

placed under the charge of a responsible person who shall be readily available 

during working hours. 

Electricity & Water 

 Construction water shall be provided by Bank at one point at the cost of Rs.10000/- 

per month. The tenderder has to make his own arrangements for electrical power to carry 

out the work, in view of the Power restrictions imposed by State Electricity Board. If the 

contractor need power, the same will be provided at one / two points on chargable basis by 

having separate energy meters at Rs.10/- per Unit.  

Before starting the work the contractor has to submit the Scaffolding drawings and it is to be 

approved by the Architect/Client. 

The Contractor is directly responsible for any accident, injury disableness and other such 

things that may happen to his workmen during working hours or outside working hours if 

they happen to be in the work site and that he will pay adequate compensation to such people. 

And the contractor has to take the full responsibility for these disabilities.  

The Contractor will be responsible for any accident or unto ward incident that may happen to 

any person in the work site or near about due to inadequate safely measures, carelessness, 

negligence, incorrect procedures, inadequate   supervision, improper methods, and that he will 

attend to all related police enquiry, court attendance and will bear the cost for all such 

expenses including compensation, if any, to be paid. 
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ARTICLES OF AGREEMENT 
 

THIS AGREEMENT is made on this ……… day of …………month of …….. between Indian Bank and 

having its Corporate Office at No. 254-260, Avvai Shanmugam Salai, Royapettah, Chennai – 600 014 

(hereinafter referred to as the “Employer”) which expression shall include its successor, legal heirs and 

assignees of the one part.  

 

AND M/s. ……………………………………….. having its office at ………………………………… 

………………………………………………………………………………………………………………... 

(hereinafter referred to as the “Contractor”) which expression shall include its successor, legal heirs 

and assignees of the second part.  

 

WHEREAS the Employer has caused drawings and tender documents for ‘Interior Furnishing, 

Electrical Installation & Air conditioning Works in the first floor of Indian Bank Head Office 

Building at 66, Rajaji Salai, Chennai – 600001’ 

 

AND whereas the Employer has called for tender vide ref. no. …………….……………..…… 

dated……………………....… 

 

AND whereas the contractor has submitted the tender ref. no. …………………………………. dated 

………………………… to the Employer on ………………………… . 

 

AND whereas the Employer has issued the work order ref …………………………………. 

dated……………………….. to the contractor to do the work. 

 

AND whereas the Contractor has agreed to execute the work as per drawings, specifications, 

conditions of contract and Work Order. 
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AND whereas the Employer has accepted the Contractor’s tender as aforesaid and whereas the 

tender submitted by the contractor has been accepted for such sum as may be ascertained to 

be payable in terms of the Bill of Quantities and which sum is estimated to be Rs. ……………….. 

(Rupees ……………………………………..………………..) hereinafter referred to as the said “Contract 

Agreement”. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:- 

1) In consideration of the said Contract Sum to be paid at the times and in the manner set 
forth in the said Conditions the Contractor shall carry out and complete the Repair & 
Painting Works in terms and conditions herein contained and according to the general 
conditions of the contract, notice inviting tender, special conditions of contract, general 
scope of work, technical specifications, schedule of rates and instructions to be given by 
and the supervision of and to the entire satisfaction of the Employer. 

2) Contract Price, Taxes and Payment Terms :                 
Total contract price is Rs. ….……………. which is inclusive of cost of materials, equipment, 
installation charges and tools and tackles required for execution of the job.  Above price is 
exclusive of all taxes (GST) in respect of this contract.   

Interim payment will be made as per the site measurements on Item Rate basis. 

3) Completion Period:  
Time is the essence of the Contract.  The work is to be completed in all respects within 75 
Days’ time reckoned from 7th day from the date of issue of the Work Order or handing over 
of site whichever is earlier. If the Contractor fails to complete the job within the agreed 
time period the Contractor will have to bear liquidated damages as per the relevant 
clause mentioned in the Tender Documents. 

4) Earnest Money:   
 
The Contractor has deposited an amount of Rs. 1,06,000/- (Rs. One Lakh Six Thousand only) 
as earnest money. 

5) Inspection of Site:  
 
The Contractor has inspected the site before submitting his tender and has satisfied himself 
as to the nature of the work to be executed on the site.  Any difficulties which the 
Contractor may come across in the course of the work shall in no way relieve the 
contractor to claim or receive extra payment unless the Employer is of the opinion that 
such difficulties could not have been foreseen and the Employer consents in writing. 

6) Supply of Material and Labour:   
The Contractor shall arrange all labour, materials, equipments, tools, tackles and 
everything necessary for the completion of the work.  The Contractor will assume all 
responsibility for the safety, protection and accounting of all material and equipment and 
the work during construction.  All materials used by the Contractor shall be of the best  
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quality conforming to the required specification mentioned in the tender document and 
will be subject to the approval of the Employer.  All such materials not approved by the 
Employer shall be removed at once by the Contractor at his own expense.  The 
Contractor shall also at his own expense arrange for carrying out any test of materials 
which the Employer may from time to time require or if so desired by the employer. 

7) Defective Work / Materials:   
If any part of the work done by the Contractor is found defective in workmanship or if bad 
or inferior materials have been used the Contractor shall at his own risk and cost demolish 
all such defective work and rebuild the same and / or replace the bad or inferior materials 
used within a time frame mentioned to the satisfaction of the Employer.  The decision of 
the Employer in this regard shall be final and binding on the Contractor.  In case of default 
of the contractor to remove the defective work and rebuild the same or replace bad or 
inferior materials as directed by the Employer, the Employer shall be entitled to employ 
anyone else to carry out the same at risk and cost of the Contractor and recover all 
expenses incurred in this regard from the contractor. 

8) Inspection of Work:  
 
During progress of the work the Employer shall be entitled at all times to have access to 
and inspect the work. 
 

9) Supervision:  
 
The Contractor shall provide one or more competent and technical qualified engineers 
duly and fully authorized to act on his behalf in all matters relating to the works to be 
carried out under or any other matter concerning this agreement and who shall at all 
times be present at the works while any work is in progress as per directions, explanations & 
instructions of Employer. 

10) Compliance with Statutory Regulations & Work Rules:  
The Contractor shall be responsible for complying with the applicable laws / bye laws / 
Regulations in force from time to time and shall have to bear all statuary liabilities to the 
workers / personnel engaged for the job.  Nothing will be paid extra in this regard.  If any 
amount is paid by the Employer with this regard the same amount shall be deducted from 
the Contractor’s dues.  The Contractor shall have to arrange insurance cover for the 
workers / personnel engaged by him for the job. 

11) Determination of Contract:  
In the event of Contractor failing to keep / adhere to agreed schedule of work, or in the 
event of the Contractor failing to comply with the provisions of this contract by default 
and / or negligence and / or suspension of work or in the event of Contractor failing to 
complete the work within the stipulated period, the Employer may terminate this 
Agreement forthwith and employ, at the Contractor’s risk and cost, another contractor or 
sufficient number of workmen to complete the work. 
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12) Force Majeure:   
This clause will be operative only if the work is delayed by  

a) Acts of God 
b) Earthquake or floods or similar natural calamities. 
c) Serious loss or damage by fire or lightning. 
 

In case any Force Majeure condition herein mentioned occurs and continues for a period 
exceeding 15 days the parties hereto undertake to sit together and devise ways for 
expeditious and proper performance of the obligations of the parties under this order. 

13) Arbitration:   
 
“ In the event of any dispute or difference relating to interpretation and application of 
provisions of the contract and all disputes/claims whatsoever which shall either during the 
continuance of the contract or afterwards either between the parties to the contract or 
the respective representatives touching the construction/application of any 
provision/clause mentioned in the contract or any account or liability between the parties 
to the contract or as to any act or deed or omission of any party to the contract, in any 
way relating to these presents, shall be first at the discretion of the Bank attempted to be 
resolved in good faith by mutual discussion within 30 days of the dispute or question being 
raised failing which the same shall be settled by arbitration in accordance with provisions 
of Indian arbitration and Conciliation act 1996. 

The Parties concerned shall designate an arbitrator on mutual consent/consensus.  In the 
event of no consensus being arrived, an Arbitral Tribunal shall be constituted comprising 
three Arbitrators, each party appointed one arbitrator and a third arbitrator to be 
appointed by the two arbitrators so appointed by the parties.  The venue of the arbitration 
shall be exclusively at Chennai and any award passed by arbitrator or the arbitral Tribunal 
shall be final, conclusive and binding upon the parties and shall be deemed to have been 
made between parties themselves.  The parties to the dispute shall share equally the cost 
of arbitration as intimated by the arbitrator”. 

IN WITNESS whereof the said contracting parties have set their hands and seals on the day and 
year first hereinabove witness. 

Witness Address      Employer 

 

Witness Address      Contractor 
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GENERAL SPECIFICATIONS 
 

To be read in along with particular specifications and bill of quantities  

These specifications are for work to be done, item to be supplied and materials to be used in 

the works as shown and defined on the drawings and described herein, to the satisfaction of 

the Employer / Architect.  

1  (i). The workmanship is to be the best possible and of a high standard. The contractor 

 shall take all steps immediately to make up deficiency if any noticed by the 

 Employer/ Architect. Use must be made of special tradesman in all aspects of 

 the work and allowance must be made in the rates for the same.  

(ii).  The materials to be provided by the contractor shall be in  accordance with 

 the samples already got approved from the Employer/ Architect by he 

 contractor and in conformity with specification and approved list of 

 manufactures and brand. The contractor shall produce all invoices, vouchers or 

 receipts for any materials if called upon to do so by the Employer/ Architect.  

(iii).   Samples of materials are to be submitted to the Employer/ Architects for their 

 approval before the contractor orders or delivers the materials to the site. 

 Samples together with their packing are to be provided free of charge by the 

 contractor and should any materials be rejected they will be removed from the 

 site at the contractors expense. All samples will be retained by the Employer/ 

 Architects for comparison with materials which will be delivered at site. Also 

 the contractor will be required to submit specimen finishes of colors, fabrics, 

 etc. for the approval of the Employer/ Architects before proceeding with the 

 works.  

(iv).  The contractor shall be responsible for providing and maintaining temporary 

 coverage required for the protection of finished work. He is also to clean out 

 all wood shavings, cuts ends and other waste from all parts of the works before 

 covering or in fillings is constructed.  

(v).  The contractor shall maintain uniform quality and consistency in 

 workmanship throughout the execution of the work.  
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2. Joinery in wood work                                                                                                                                                                     

(i)  The contact surfaces between internal frame and skinning shall be glued with 

 approved adhesive in addition to fixing with necessary screws etc.  

(ii).  After preparing proper surface of skinning by sand papering etc., the laminates or 

veneers shall be fixed on it with the help of approved adhesive.  

(iii).  Framework for full height partition shall be rigidly fixed to the floor,  walls  and 

ceiling soffit. The partition height shall be measured upto bottom of false ceiling and 

framing members / ply going above shall not be measured.  

(iv).  Any portion that are warped or found with other defects are to be replaced. The whole 

of the work is to be framed and finished in a workman-like manner in accordance with 

the detailed drawings and the direction of PM / Architect and whenever required, 

fitted with all necessary metalties, straps, screws, adhesive, etc. joinery work generally 

to be finished with fine sand / glass paper.  

(v).  All joints shall be standard mortise and tendon, dowel, or cross halved screws, nails, 

etc. will be of standard iron or wire. Tendons should fit the mortise exactly.  

(vi).  Nailed or glued butt joints will not be permitted.  

(vii).  Wherever screw heads are on finished surface those will be  sunk and the hole plugged 

with a wood plug of the same wood and grain to match the colour .  

 3. Timber  

 (i).  All the wood be used shall be properly seasoned ,of natural growth and shall be 

free from worm holes ,loose or dead knots or other defects, sawn square and shall 

not suffer warping ,splitting or other defects. White cedar, Malaysian sal both of 

1st quality. 

 (ii).  All internal framework shall be treated with approved wood preservative and with 

fire retardant treatment paint. wood shall be treated for resistance to pests.  

 (iii).  All wood brought to the site be clean it shall not have any preservative or 

other coating/ covering.  

 (iv).  All rejected, decayed, bad quality wood shall be immediately removed 

from site.  

 (v).  All the dimensions mentioned for T.W members are finished sizes.  

 (vi). All exposed T. W to receive polish and should be of 1 st quality Indian 

T.W.  
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 4. Plywood  

 (i) Marine plywood shall generally conform to IS 71 0-1980, bonded with  phenol 

formaldehyde, B. W .P / BWR grade. 

 (ii). Commercial plywood shall generally conform to IS: 303 bonded with    phenol 

formaldehyde, MR grade.  

 5. Hardware and metals  

 (i).  All the screws /bolts with nuts to be used shall have oxidised finish (unless  

required otherwise) of approved shape, size and quality.  

(ii). Fittings shall be only SS, or Brass and suitable for heavy duty unless specified 

otherwise. (iii). Samples of all hardware are required to be got approved in advance.  

(iv).  The agency should cover-up and protect the brass surface against oxidation by suitable 

material veneer as necessary and subsequently clean it away at the same time of 

handing over .  

 (v). All hardware shall be fitted with good workmanship without the  surrounding edges 

 being damaged.  

6. Laminate 

i) All laminate shall be 1 mm thick of approved make or as directed. 

ii) The contractors shall get the sample showing the surface texture, pattern and color 

approved, by Employers / Architect. 

7. Fabrication in metal 

 i) All brazing and welds are to be executed in a clean and smooth manner, rubber 

down and finished in flat and tidiest way, particularly where exposed. 

8. Glass 

 i) All glass to be approved manufacture, complying with I.S 3548 – 1960, or as per 

     approved quality and sample, to be of the qualities specified and free from  

     bubbles, air  holes, waviness and other defects. 

            ii)    In cutting glass, proper allowance shall be made for expansion. 

iii) Glass for mirror shall be silvering quality (S.Q) Conforming to I.S 3458 – 

1958 or  as approved sample and quality. 

iv)   On completion, all glass surfaces shall be cleaned inside and out, all cracked,     

scratched glass / mirror shall be replaced. 
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9. Paint and Polishes      

 i) All material required for the works shall be specified and approved  

  manufacture, delivered to the site in the manufacturers containers with the  

  seals,etc., unbroken and after use empty containers shall be stored till finally 

  cleared by the employers. 

           ii) All iron or steel / metal surfaces shall be thoroughly scrapped and rubbed  

  down with the brushes and shall be entirely free from rust, mill scale, etc.  

  before  applying the primary coat. 

       iii)     Metallic polish finishes shall be properly finished, without any flow marks,     

  spots,  roughness etc. 

      iv)     Painting work shall be of high standard, without any brush marks on the  

  finished surfaces and no spots on adjacent furniture, glass, etc. 

VITREOUS CERAMIC / PORCELAIN / VITRIFIED FLOOR TILES  : 

Make  : 

Vitreous Ceramic / Porcelain / Vitrified tiles shall be of best quality and of approved  

make/manufacturer. They shall be of specified thickness and size, type and colour and laid to 

pattern as shown in the drawings or as approved by the Engineer-in-Charge.   

Sub-base  :  

The base shall first be prepared as indicated in pre-cast terrazzo floor specification herein 

above. Over the prepared base, if required cement concrete screed of 1:2:4 mix shall be laid to 

make up the total thickness of floor finish as specified. The surface shall be laid to falls and 

slopes as required and scratched for key.   

Laying of Floor tiles  : 

 After the base is cured and dried, 20 mm thick cement mortar 1:4 (1 cement: 4 coarse sand) 

shall  be laid on the surface and spread evenly with a trowel. Neat cement slurry of honey like 

consistency shall be spread over. The back of the tile previously cleaned and soaked in water 

shall be placed over the mortar and brought to proper level by striking gently with a wooden 

mallet.   

GLAZED TILES   

White or colored glazed tiles shall comply with IS: 777. It shall be from an a approved 

manufacturer and shall be flat and true to shape. They shall be free from cracks, crazing, 

spots, chipped edges and corners. The glazing and color shall be of uniform shade and unless 

otherwise specified the tile shall be min mm thick. 
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PAINTS  

Lime for lime wash, dry distemper, oil bound distemper, cement, primer, oil paint, 

enamel paint, flat oil paint, plastic emulsion paint, anti-corrosive primer, red lead, water proof 

cement paint shall be from an approved manufacturer and shall confirm to the latest Indian 

Standards for various paints,  

Ready mixed paints as received from the manufacturer without any admixture shall be used, 

except for addition of thinner, if recommended by the manufacturer. 

PANELLED SHUTTERS  

Panel shall be of pattern and size as shown on the drawings or as directed by the 

Employer/Architects. Panels shall be in one piece wherever possible. Panels shall be frames 

into grooves made in styles and rails to the full depth of groove and faces shall be closely 

fitted to sides of grooves. 

FLUSH DOORS  

All flush doors shall be solid core unless otherwise specified. It shall conform to the 

relevant specifications of I.S 2202 and shall be obtained from approved manufacturers. The 

finished thickness of the shutter shall be as mentioned in the item. Face veneers shall be of the 

pattern and color approved by the Employer / Architects and an approved sample shall be 

deposited with the Employer/Architects for reference. 

 The solid core shall be of wood laminate prepared from battens of well seasoned and 

treated good quality wood having straight grains. The battens shall be of uniform size of 

about 2.5 cm width. These shall be properly glued and machine pressed together with the 

grains of each piece reversed from that of adjoining one. The longitudinal joints of the battens 

shall be staggered and no piece shall be less than 50 cm in length. Alternatively, the core shall 

be of solid teak particle board. Edges of the core shall be lipped with first class teakwood 

patterns of 4 cm.(11/2”) 

Min depth, glued and machine pressed along the core. 

PAINTING OIL / ENAMEL / PLASTIC EMULSION ETC. 

 Ready mixed oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, 

Aluminum paint, etc., shall be brought in original containers and in sealed tins.  If for any 

reason thinner is necessary the brand and quantity of thinner recommended by the 

manufacturer or as instructed by the Employer / Architects shall be used. 
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 The surface shall be prepared as specified above and cost of approved primer shall be 

applied.  After 24 hours, drying approved of specified quality paint shall be applied evenly 

and smoothly.  If required a filler putty coating may be given to give smooth finish.  Each 

coat shall be allowed to dry out thoroughly and then lightly rubbed down with sand paper and 

cleaned of dust before, the next coat is applied.  Number of coats shall be as specified in the 

item and if however, the finish of the surface is not uniform additional coats as required shall 

be applied to get good and uniform finish at no extra cost.  After completion no hair marks 

from the brush or clogging of paint puddles in the corners of panel angles of moldings shall 

be left on the work.  The glass panes floor etc., shall be cleaned of stains. 

 When the final coat is applied, if directed, the surface shall be rolled with a roller or if 

directed it shall be stippled with a stippling brush. 

MELAMINE FINISHES 

GLOSSY 

 Apcolite Natural Wood finish clear glossy is a premium quality melamine’s coating 

specially formulated as a protective and decorative finishing clear coating for wood. The 

finish shall be smooth & glossy. 

 Sand the surface along the grains with Emery Paper No. 180 or with a suitable grade 

sand paper.  Brush the surface free of loose dust.  Fill the wood using Acolyte Wood Filler.  

Remove excess filler immediately after applications.  Allow 2-3 hours of drying, before 

sanding with Emery Paper No 240 or 280.  If desired, apply Apcolite Wood Stains by ragging 

after filling step or mix it in Apcolite Natural Wood Finish upto 20% by volume and apply by 

spraying after Sealer Coat.  In application by ragging allow a drying time of 5 -10 minutes in 

between coats and 30-60 minutes before over coating with finish coats.  Apply a coat of 

Apcolite Natural Wood.  Finish Clear Sealer.  After over night drying smooth sand with 

Emery Paper No. 320 and wipe the surface free of loose dust.  Apply Apcolite Natural Wood 

Finish Clear Glossy as follows. Ensure that the surface to be coated is free from loose matter.  

Apcolite Natural Wood Finish Clear Glossy is a two component system consisting of base 

and hardener.  These should be mixed in the recommended ratio.  The two components should 

be mixed in a glass, plastic or enameled container. Allow the mixture to stand for 30 minutes 

and then apply by brushing or spraying using the recommended thinner for consistency 

adjustment.  The mixture of base and hardener should be used within 8 hours.  To enhance 
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gloss and decorative value Apcolite Natural Wood Finish Clear Glossy can be buffed using 

suitable buffing mops but only after 48 hours of application. 

 

MATT 

Apcolite Natural Wood finish clear mat is a premium quality melamine is coating 

specially formulated as a protective and decorative finishing clear coating for wood. Finish 

shall be smooth & matt 

 Sand the surface along the grains with Emery Paper No. 180 or with a suitable grade 

sand paper.  Brush the surface free of loose dust.  Fill the wood using Apcolite Wood Filler.  

Remove excess filler immediately after applications.  Allow 2-3 hours of drying, before 

sanding with Emery Paper No 240 or 280.  If desired, apply Apcolite Wood Stains by ragging 

after filling step or mix it in Apcolite Natural Wood Finish upto 20% by volume and apply by 

spraying after Sealer Coat.  In application by ragging allow a drying time of 5 -10 minutes in 

between coats and 30-60 minutes before over coating with finish coats.  Apply a coat of 

Apcolite Natural Wood.  

  Finish Clear Sealer.  After over night drying smooth sand with Emery Paper No. 320  

and wipe the surface free of loose dust.  Apply Apcolite Natural Wood Finish Clear Goosy as 

follows. Ensure that the surface to be coated is free from loose matter.  Apcolite Natural 

Wood Finish Clear Glossy is a two component system consisting of base and hardener.  These 

should be mixed in the recommended ratio.  The two components should be mixed in a glass, 

plastic or enameled container. Allow the mixture to stand for 30 minutes and then apply by 

brushing or spraying using the recommended thinner for consistency adjustment.  The 

mixture of base and hardener should be used within 8 hours.   

 

POLISHING AND VARNISHING 

FRENCH POLISHING 

 French spirit polish shall be an approved make conforming to IS 348.  If it has to be 

prepared on site, the polish shall be made by dissolving 0.7 kg of est. shellac in 4.5 liters of 

ethylated spirit without heating.  To obtain required shade, pigment maybe added and mixed. 

 Surface shall be cleaned   All unevenness shall be rubbed down smooth with sand 

paper and well dusted.  Knots if visible shall be converted with a preparation of red lead and 

blue.  Resinous or loose knots and gaps filled with seasoned timber pieces made level with 

rest of the surface.  Holes and indentations on surface shall be filled with putty made of 

whiting and linseed oil.  Surface shall be given a coat of filler made of 2.25kg of whiting in  
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1.5 litre of ethylated spirit.  When it dries surface shall again be rubbed down perfectly 

smooth with sand paper and wiped clean. 

 Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be used 

to apply polish.  The pad shall be moistened with polish and rubbed hard on the surface 

applying the polish sparingly but uniformly and completely over the entire surface.  It shall be 

covered with a fresh piece of clean find cotton cloth, slightly damped with mythylated spirit 

and rubbed lightly and quickly with a circular motion, till the finished surface attains 

uniforms texture and high gloss. 

WAX POLISHING 

 Wax polish shall either be prepared on site or obtained readymade from market.  

Polish made on the site shall be prepared from a mixture of pure bees wax, linseed oil, 

turpentine oil and varnish in the ration of 2:1 1/2 :  1 1/2 by weight.  The bees wax and the 

boiled linseed oil shall be heated over a slow fire when the wax is completely dissolved the 

mixture shall be cooled till it is just warm, and turpentine oil and varnish added to it in the 

required proportions and the entire mixture is well stirred. 

 Surface shall be prepared as described under French Spirit Polish except that the final 

rubbing shall be done with sand paper which has been slightly moisture with linseed oil. 

 Mixture of polish shall be applied evenly with a clean cloth pad in such a way that no 

blank patches are left and rubbed continuously for half an hour.  When the surface is quite dry 

a second coat shall be applied in the same manner and rubbed continuously for half an hour or 

until the surface is dry.  Final coat shall then be applied sand rubber for 2 hours or more if 

necessary, until the surface has assumed a uniform Gloss and is quite dry showing no sign of 

stickiness when touched.  Gloss of the polish depends on the amount of rubbing, therefore 

rubbing must be continuous and with uniform pressure and frequent change in direction. 

VARNISHING 

Surface shall be prepared as described above.  After preparation of surface, two coats 

of clean boiled linseed oil shall be applied at sufficient interval of time.  After the linseed oil 

has dried two coats of varnish obtained from approved manufacturer shall be applied at 

sufficient interval of time.  If the surface fails to produce the required gloss an additional coat 

shall be applied without any extra cost. 
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NOTE 

All timber for joinery or wrought formwork shall be of best Indian Teakwood unless 

otherwise specified and or specified quality, carefully selected free from sap and subject to 

inspection and approved before delivery.  All teakwood to be used in this work shall be 

seasoned in an approved manner. 

 The joiners work shall be framed and put together immediately after signing the 

contract, but not to be wedged up until required for fixing.  The approval of the Employer / 

Architects shall be obtained before any primer coat is applied. 

 The whole of joinery to be finished to the dimensions and sizes indicated in the 

drawings are subject to tolerance to 1.50 mm of each planned face, but no allowance shall be 

given to flush doors, shutters, ply and other manufactured board etc. 

 All block boards etc. shall correspond to respective I.S specifications.  Flush doors 

shall correspond to relevant IS specifications.  Samples of all block board, plywood, flush 

doors, etc. shall be got approved by the Employer / Architects before placing order.  All such 

items shall be of standard manufacture of reputed quality.  Unless otherwise specified all 

flush shutters shall be teak veneered on both sides.  All flush shutters shall be of solid core 

and shall be provided with teakwood external lipping. 

 Rate quoted shall include for al framing, usual waster and cuttings and not extra rates 

or claims will be entertained on this account. 

 The Contractors shall be responsible to deliver all items at site of work.  The 

Contractor will submit a program of work in such a way that requirements for each floor 

commencing from ground floor is completed before the requirement of the next floor and 

arrange to have them fixed in position as the General Builders work progresses. 

 Timber in contact with masonry or concrete shall be treated with so lignum paint or 

any approved anti-termite treatment before fixing. 

 The Contractor will be making necessary holes in concrete and masonry for fixing in 

position and grouting.  The Contractor will be responsible for the proper fixing of partitions 

true to plumb and alignment until completion and grouting pockets with cement concrete and 

make good affected portions without claim to any extra. 

 All doors partitions etc, Shall be finished in the manner specified in the drawing.  

specifications and schedules, wherever painting and polishing are spexfied, although three 

coats finishes specified are to be included in the rates quoted, the Contractor shall be required 

to carry out additional coat of paint/polish to obtain uniform and good finish at no extra cost,  
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wherever such additional costs are considered necessary in the opinion of the Employer / 

Architects.  If directed, putty shall be applied over the entire surface to ensure smooth and 

neat finish at no extra cost. 

 The iron mongery fittings shall be of heavy type cast brass oxidized and of approved 

manufacture. Samples of all iron mongery items shall be got approved by the Employer / 

Architects prior to procurement. 

ELECTRICAL WORK:  

The entire installation work shall be carried out in accordance with approved drawings 

and in general conformity with the requirements of the Indian Electricity Act, 1910  the 

Indian Electricity Rules , 1956, the relevant I.S. Codes of Practice, as amended to date, 

wherever applicable and the regulations of the local licensing bodies/ C.E.I.G. etc and where 

such installations are subject to inspection and approval of Fire Insurance and Explosives 

Authorities the Installation shall be planned and executed also conforming to their regulations 

/ rules. 

1.1 In case of difference between 

 (a)The specifications here in and the IEE Rules /Regulations of the local licensing 

authority/ CEIG or/and of the Fire Insurance / Explosives Authorities, the later shall prevail. 

Drawings and Schedules: 

 The tender papers include only the general site plan and the main and sub main circuit 

diagram to the rising main and the distribution board in the various floors of the building and 

the layouts of the various points therein.  These show the general scheme of things.  Should 

the tenderer feel that design, the specifications or the drawing / layouts require modifications 

either due to manufacturing practice or special requirements under regulations/rules or for 

other substantial reasons, he is required to set out in his covering letter the modifications 

needed, stating reason therefore, with complete information to enable the Employer to 

properly appreciate the modified proposal.  The tenderer shall quote for the tender proposal 

but state separately the rates/sums necessary for such modification, as alternatives. 

 The precise positions of all points, controls, switch boxes, mean and distribution 

board, tap off points etc, shall be subject to approval by the Architects. Wherever required, 

the contractor shall prepare whatever detailed drawing are necessary, complying with the 

requirements under para-1,  General above, for proper execution of the work and under the 

approval of the Architects shall submit them to the Electrical Inspectorate or other appropriate  
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State Authority along with necessary forms and papers and obtain the approval.  Fees or 

charges for such purpose shall initially paid, on behalf of the Employer, to the appropriate 

authority, by the contractor, the payments so made being reimbursed by the Employer to the 

contractor in due course on production of necessary proof of payment supervision:  

From the contractor’s side shall be carried out by person/persons holding certificates 

of competency of appropriate class issued by the respective State Government bodies 

authorized to issue such certificate under statutory rules and regulations in force. The names 

of such supervising personnel shall be approved by the architects. 

Service Connection:  

It is the responsibility of contractor to obtain the necessary service connection from 

the local electric supply undertaking or system the necessary fees or charges begin paid by the 

Employer. 

Testing and Commissioning: 

 On completion of the work and /or at the appropriate stages of the work as necessary 

the contractor shall arrange for all the necessary tests for safety, resistance, continuity etc,  of 

the installation/equipment/Plant, etc. in Provided that the work shall not be deemed to be 

complete and the installation will not be taken over if the test results are not within 

satisfactory limits.  In case the results are unsatisfactory the contractor is required to carry out 

all necessary rectifications/modifications at his own cost to bring the 

installation/plant/equipment to the level of acceptability within a period of  4 (four) weeks 

from the date of test and the defects liability period of 12 months will stand extended by the 

period of delay in such rectification/modification . modification, that is in excess of the said 

period of 4 weeks 

 On completion of work four prints each of the completion drawings (wiring diagrams 

and electrical layouts) incorporating all the modifications, carried out from time to time shall 

be submitted by the contractor to the employer through the Architects, indicating therein the 

position of all  points  board, mains, sub mains, circuits, etc.  Properly number, the point 

bearing the same numbers as the circuit to which they belong.  The contractor shall also 

where necessary furnish 4 sets of complete date of the equipment / plant installed, 

manufacturer’ maintenance and operating instruction and the relevant literature to enable 

proper operation and maintenance to be carried out after he hands over the work / installation. 
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Workmanship 

 First class workmanship and neat appearance are essential requisites for compliance 

with these specifications. 

 Materials and Makes 

All materials, equipment, fittings, fixtures, appliances, accessories, etc. to be used in the 

installation  shall conform to the relevant Indian Standard Specifications and for such items as 

are not covered by I.S.S. the British Standards shall become applicable.  They must be of the 

best quality obtainable in the makes/manufacture specified below, samples being approved by 

the Architects. 

 Note:   

The tenderer will specify the makes (one in each category) of goods, 

accessories, fittings, etc. which he proposes to use, in column 4 of the “List of 

approved makes of electrical goods and statement of makes proposed to be used by 

Tenderer etc. “attached to the Form of Tender.  If he specifies more than one make in 

any category, the Architects shall be entitled to assume that the best of the different 

makes so specified will be used by the contractor on the works or other equivalent 

make/maker as the Architects shall decide upon. 

 The word Equivalent used in these papers means “make of Equivalent Chipping, 

 Chasing, Holing, Conduit Work: 

 The contractor shall be deemed to have inspected the General Builders work (and of 

 others) in progress (or if it has been finished, the building) prior to submission by him 

 of his tender and his rates shall be deemed to include the following: 

(a) In the case of all RCC work (slabs, columns etc.)  wherein conduits are required to be 

buried the contractor or his representative/supervisor shall be continuously watching 

the work so that before concrete is laid in, he may lay and fix the conduits securely in 

place to proper alignment and in proper position, ensuring that during the process of 

laying of the concrete the conduits laid remain rigidly in their proper positions. 

Note :   

(a) All chipping, chasing, holding to be done in walls/ floors and the like (whether bare or 
plastered or finished or not)  shall be done neatly and the surfaces made good (or 
restored) by the contractor at his cost, after the conduits or other accessories are buried 
and fixed in place, without any delay begin caused to the General Builder work or 
work of other contractors on the job the walls, floors, etc.  So made good are to match 
with the adjoining / contiguous wall/floor surfaces.  All such work shall be done 
neatly and efficiently in the best workman like manner. 
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All materials used shall be approved by the Client prior to use. 
P. S: It will be Contractors responsibility to provide Test Certificates from each manufacturer, 
specifying clearly Batch No, date of Manufacturing etc. Manufacturer Authorization Format 

(MAF), which is mandatory in case of Authorized dealer(s), is attached at Annexure – I.  However if 
any doubt arises about the quality of a particular material brought to site, Bank may directly 
take the samples and get them tested in any laboratory and the cost towards testing to be 
borne by the Contractor. If material found to be of inferior / substandard quality, Contractor at 
his own cost shall remove such material from the site and procure new material as required. 

 

ANNEXURE ‘I’ 

MANUFACTURER’S AUTHORIZATION FORM (MAF) 

(ON MANUFACTURER LETTER HEAD ONLY)  

 
Date: 
NIB No.:  
To: 
M/s Indian Bank, 
Corporate Office 
Chennai  
 
WHEREAS 
 
We, ……………………………………….who are official manufacturers of 

.………………………… having factory at………………………………., do hereby 

authorize …………………………………                                   to submit a Bid in relation to 

the Invitation for Bids indicated above, the purpose of which is to provide the following 

Goods, manufactured by us and to subsequently negotiate and sign the Contract. 

 
We hereby extend our full guarantee and warranty in accordance with the General Conditions 

of Contract, with respect to the Goods offered by the above firm in reply to this Invitation for 

Bids. 

Name In the capacity of: 
Signed 
Duly authorized to sign the Authorization for and on behalf of 
Tel:  
Fax:  
E-mail:  
 
Date:  
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LIST OF APPROVED MAKES 

S.NO ITEM RECOMMENDED MAKES 

I INTERIOR WORK   

1 Gypsum Board Saint gobain, Gyproc, Lafarge 

2 Gypsum false ceiling section Gypsteel ultra, Diamond frame 

3 Grid Ceiling Daiken / Armstrong / Minwool 

4 Flush door  Greenply / Euro/Prestige 

5 Door Closers/ Floor Spring Dorma, Geze, Hafele 

6 Commercial Plywood Green MR, Century sainik , Sharon Gold 

7 Water Resistant Plywood 
Green club ply, Century Architect Ply, Sharon 
Platinum ply 

8 Wood 2nd class Bhurma teak wood 

9 Laminates Merino, Greenlam, Euro, Sunmica 

10 
Paints, Emulsion Paint, Putty, 
Primmer 

Asian, Dulux, Nippon, Berger 

11 Furniture Hardware Hettich, Hafele, Dorma 

12 Aluminium Jindal, Indal, GAL 

13 Adhesive Fevicol, Araldite 

14 Mortise Locks Godrej, Dorset, Yale 

15 Vertical Blinds Vista, Lutron, Roman 

16 
Hardware fittings i.e, hinges, handle, 
tower bolts etc. 

Dorset, Garg, Ebco. 

17 Flush Door Centruy, Green, Euro 

18 Glass Saint Gobain , Modi-Guard 

19 Vertical blinds Vista / Marvel / MAC 

20 Sun Control film 3M / Metamark / Saint gobain 

21 Frosted film 3M / Garware / Metamark 

22 Vinyl 3M  / LG / Armstrong 

23 Veneer Century / Greenply / Merino 

24 Floor Tiles RAK / Kajaria / Johnson 

25 Wall Tiles KAJARIA/ JOHNSON/ RAK 

26 Pipe Finolex, Prince 

27 Steel TATA / SAIL / VIZAG 

28 Cement Ultratech, Coromandel , Ramco 

29 Aluminium Window sections Jindal, Indal, GAL 
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II HVAC work   

1 
VRF ODU Unit (with Refrigerant R 410A 
)  Daikin / O General / Mitsubishi /Toshiba  

2 VRF Indoor Unit  
 Mitsubishi / Toshiba /O General / 
Daikin 

3 Copper pipe Mandev / Rajco/ Uniflow 

4 Copper pipe Insulation k Flex / A- Flex/ Superlon 

5 Drain pump Aspen  

6 Communication Cable Polycab / Orbit / Finolex 

7 PVC PIpe Supreme / finolex \ Astral 

8 Fresh air fans Ostberg / Kruger / Dynair  

9 Fresh air louver Cosmic / Air Master / Caryair 

10 Flexible Duct Cosmic / UP Twiga / Caryair 

11 Butterfly Damper Cosmic / Air Master / Caryair 

12 Thermal Insulation K Flex / A Flex / Supreme 

13 Volume Control Damper Cosmic / Air Master / Caryair 

14 Rectangular GI Duct 
Seven Star / Shree Venus / Wester air 
Duct 

 

III ELECTRICAL WORK   

1 MCB with ELCB 
LEGRAND, LARSEN TUBRO, HAGER, 
MITSUBISHI 

2 MCB DB 
LEGRAND, LARSEN TUBRO, HAGER, 
MITSUBISHI 

3 L.V Power / Control Cables 
POLYCAB, RR CABLE, FINOLEX, RHINO, 
MESCAB, SEICHEM, HAVELLS 

4 Wires  
POLYCAB, RR CABLE, FINOLEX, RHINO, 
MESCAB, SEICHEM, HAVELLS 

5 MS Conduit BEC, BHARATH, AKG, BIMCO 

 6 PVC Conduit AVON PLAST, AEROPLAST, ANCHOR 

 7 Accessories for PVC Conduit  AVON PLAST, AEROPLAST, ANCHOR 

6 Switches & Sockets MK, ANCHOR ROMA PLUS, LEGRAND. 
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7 Fittings PHILIPS,WIPRO, OSRAM. 

8 Fans Crompton/Usha/Orient 

9 Cable Tray (GI) CABLOFOIL,  PROFAB, OBO,MK. 

 
  

10 
 
11 

PHILIPS  LUMILEDS, WIPRO, OSRAM 

 
ANY OTHER MATERIALS 

Subjected to approval from Consultants / 
Clients 

 

 

 

IV CIVIL WORKS  

1 Cement Coromandel, Ramco, Ultra Tech. 

 Exterior/Interior Emulsion Asian, Nerolac, Berger, Snowcem 

 Vitrified Flooring (1st Quality) Asian, Johnson, Kajaria, Simpolo 

 Ceramic Flooring (1st Quality ) Johnson, Nitco, Kajaria, Somany, Sogo. 

 Wall dado Tiles (1st Quality ) Johnson, Nitco, Kajaria, Somany, Sogo. 

 Aluminium Frame, doors, Windows etc Indal, Jindal 

 Screws GKW / Janata 

 Steel Doors, Windows and Ventilators Agew 

 Sanitary Fixtures Jaquar / Hindware / Parryware  (ISI Marked ) 

 Sanitary Fittings Jaquar / Hindware / Parryware  (ISI Marked ) 

 Soil waste & rain water pipes Finolex, Prince, Truebore  (ISI Marked ) 

 CI Pipe 1 Neco (ISI Marked ) 
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[A] CHECK LIST: Details of Enclosures. 

Sl.No Description of item Enclosed 
Page. no 

1. Tender Document including Letter of Proforma A  

2. Audited Balance Sheet and Profit & Loss statement for the 
past three financial years duly certified by a Chartered 
Accountant. 

 

3. Solvency certificate by a Scheduled Bank  

4. Certificates / Reports for: 
a) Firm / Company registration 
b) Completion certificates 
c) Performance Reports 
d) Solvency Certificate 

 

5. Details of key technical and administrative personnel 
employed by the firm/ company. 

 

6. Any other important information.  

7. Have you enclosed the entire drawings placed in the 
website 

 

8. Manufacturers Authorization letter  

Date and Place:  
      

       SIGNATURE OF APPLICANT(S) 
Note: Exceptions of the above, if any, shall be clearly mentioned with details 

by the tenderer for evaluation/consideration if any. 

Even though an applicant may satisfy the above requirements, he would be 
liable to disqualification if he has: 
(a) Made misleading or false representation or deliberately suppressed the 

information in the forms, statements and enclosures required in the tender 
document. 

(b) Record of poor performance such as, abandoning work, not properly completing 
thecontract, or financial failures / weaknesses etc.  

                              
DZM / ASSISTANT GENERAL MANAGER  

   INDIAN BANK  

Z O N A L  OFFICE, 

   PATNA 
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      BOQ 

    FURNISHING WORK AT CAPC PATNA 

Sl. No. DESCRIPTION UNIT QTY. RATE AMOUNT 
  Note-I: Anti-termite with Chloropyriphos of 

approved band and make to be done on all wooden 
surfaces. 

        

  Note-II: Wherever painting items are mentioned, 
these always include the base coats of primer 
required and a minimum of 2 coats of the Final 
paint. Anti-termite with Chloropyriphos of 
approved brand and make to be done on all 
wooden surfaces. 

        

1 (FULL  HEIGHT   & SEMI GLAZED 
PARTITION)   Providing and fixing full height 
double skin partitions in cabins etc, with frames of 
2" x 2" (finished size) seasoned hardwood 
members (hollock / malaysian sal) at max. 
partition with frames of 50mm x38mm (finished 
size ) GI frame work Steel section /Aluminium 
section /50mmx38mm (finished size )  intervals of 
2'-0" x 2'-0" c/c with provision of bigger members 
at skirting, fixing to door frames, etc, all wood 
work to be treated with 1st quality anti-termite 
paint, and covered with 6 mm thick  Plywood of 
approved make covered with various finishing 
layers as per design and details including 1 mm 
thick laminate. (All visible wood to be of 1st 
quality "ghambhar") and shall be painted with 
Premium 1st quality paint / polished as per 
instructions of Bank. Laminates shall have a 
number of horizontal / vertical grooves and the ply 
under such grooves shall be painted with approved 
colours. Opening for communication / 
conversation shall be provided as required as per 
detailed design and nothing extra shall be paid / 
deduction for the same. All doors including sliding 
doors / openable doors, with all fittings including 
ISI Marked Floor Springs,  Bolts, Hinges etc., shall 
be included in the same price. Doors shall be of 
heavy sections matching the partition, and shall 
have 8.0 mm thick etched glass as per design. All 
items necessary for completing the above 
mentioned work are deemed to be included in the 
scope of work, whether or not they are specifically 
mentioned in the B.O.Q / tender documents / 
drawings as per design and instructions by 
Architect /Engineer 

S.Ft. 570.00   

2 (HALF HEIGHT PARTITIONS-FULLY 
PANELLED) (4'6" ht) The partition between the 
level 3'-0" to 4'6" have12 mm thk Float glass 
.Providing and fixing half height double skin 
partitions in cabins etc, with frames of 2" x 2" 
(finished size) seasoned hardwood members 

S.Ft. 2450.00   
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(hollock / malaysian sal) at max.   partition with 
frames of 50mm x38mm (finished size ) GI frame 
work Steel section /Aluminium section 
/50mmx38mm (finished size )intervals of 1'-6" x 
1'-6" c/c with provision of bigger members at 
skirting, fixing to door frames, etc, all wood work 
to be treated with 1st quality anti-termite paint, 
and 6 mm thick  Plywood of approved make 
covered with various finishing layers as per design 
and details including 1 mm thick laminate. (All 
visible wood to be of 1st quality "gamhar") and 
shall be painted with Premium 1st quality paint / 
polished as per instructions of Bank.Ghambhar 
Frame shall be neatly painted / polished to a glossy 
finish with premium quality paint / polish. All 
necessary hardware such as hings, bolts, etc, and 
any other hardware required for the wicket door, 
shall be included in the price.Laminates shall have 
a number of horizontl / vertical grooves and the 
ply under such grooves shall be painted with 
approved colours. All electrical wires, accessories, 
telephone wires, etc, shall be run in the partition 
without any extra charges for the same.All 
exposed wooden surfaces are to be painted with 
Premium quality paint as per Specifications. 

3 (HYDRAULIC DOOR CLOSER)  Providing and 
fixing Hydraulic door closers of specified brand, 
all complete as per instructions of Architect / 
Employer. 

Each 5.00   

4 (LOCKS)  Providing and fixing "Godrej Night 
Latch" / "Godrej Mortice Lock" in required 
places, all complete with fixing, fitting, etc. 

Each 3.00   

5 (EXECUTIVE TABLES)  Providing and Placing 
new executives tables alongwith matching 
credenza of plan size (basic) as given below and 
credenza of plan size as given below, table top to 
be made of 19 mm thick   plywood of approved 
make, edged with beading of 2" x 1-12" approx), 
cut to required shape, top of table to have 1.0 mm 
thick laminte, and teakwood beading to be 
polished to required colour and finish. Table to 
have a vertical modesty panel of 19 mm thick  
commercial plywood of approved make 
laminated/Plain with laminate (1.0 mm thick) from 
the outer side and painted with minimum 2 coats 
of premium 1st quality paint on the inner side. 
Modesty partition to have 1st quality beading on 
top as per design and specifications and Quality 
Enamel paint over appropriate priming coat on 
the internal surface. 

      

  Laminate to have a no. of grooves as per design 
andt s drawings. Achest of drawers shall support 
the table on 1 side (except in the case of staff tables 
of 4'-0" width, where the table shall be supported 
on one side by the credenza unit) integrally 
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connected to the modesty partition, made of 19 
mm thick  commercial plywood of approved make, 
drawers to slide on drawer slides (EBCO / 
Equivalent), and made of 19 mm thick grade bwp 
board for all sides and bottom cabine shutters of 
19 mm thick  commercial plywood of approved 
make, cabinet hinges to be t-type, self closing, 
EBCO / Equivalent, all edges of all blockboard / 
plywood to be sealed with 1st quality teakwood 
edging, including blockboard members touching 
the ground. 

  Drawers and cabinet shutters to be laminated on 
all external surfaces with 1.0 mm thick laminate, 
and painted on all visible internal surfaces with 
premium 1st quality enamel paint as Specified 
above. 

        

  All drawers and cabinets (both in tables and 
credenza) to provided with high quality 'Gogrej' 
locks, and high quality handles as per Item No. B 
above. 

        

  The other end of the table to be supported / 
integrated with a credenza unit of basic 2'-6" 
height, or as required, top, back and sides made 
out of 19 mm thick  commercial plywood of 
approved make laminated/Plain  , top to be 
finished with 1.0 mm thick laminate and teakwood 
beading o/o 1" x 1", carved as per design, and 
finished as per table Specifications above. 

        

  Drawers and cabinets, cabinet shutters, etc. to be 
as described in table specifications above, 
including all finishing details, and one glazed 
cabinet shutter in 1st Quality Teakwood frame, 
finished with laminate also to be laminated with 
1.0 mm thick laminate grooves as / design. 

        

  Keyboard unit as per design and specification to 
be included in the rate. 

        

  Table edges should not be sharp it should be 
smooth finishes with EDGE Banding.                 
(Rahau or  equivalent. Company) 

        

   Lamianate pasting pattern /design as per banks 
design guideline/detail/reference. 

        

a) Cm  table (6'-0" x 3'-0" x2'6") Each 2.00   
b) officer table (4'-0" x2'-3"x2'6")& (4'-4"x2'-6"x2'-

6")(4'-0"/3'-6"X2'-0"X2'-6") 
Each 111.00   

c) Credenza (3'-0"x1'-3"x2'-6"),(3'9"x1'-3" x2'-6")  Each 2.00   
6 (Full Ht cabinet &Sill Ht cabinet) :- Providing and 

erecting in position side cabinet units with shutters  
of  approx  size  of  400mm  deep  x  750mm , high 
made  of  19mm  thick  BWP  grade  block  boards  
including intermediate shelves as per drawing / 
instructions. Exposed surfaces   shall   be   finished   
with   1.00mm   laminate   of approved shade and 
make. Inner faces shall be painted with two coats 
of  synthetic enamel paint of  approved shade  & 
quality over  a  coat  of  primer.  Free  edges  of  

SFT 995.00   
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block  board shall be finished with polished white 
or steam beech wood half  round  moulds  (out  of  
20  x  20  mm  sections).  Inner faces  shall be  
painted with two coats of  synthetic enamel paint 
of approved shade & quality over a coat of 
primer.painted   as   directed.   Inner   faces   of   
cabinet including shutters shall be painted in 
approved shade.Shutters   will   be   hung   by   
auto-closing   hinges,   locks, magnetic door 
catcher and satin finished S. S. handles etc. of 
approved make 
Skirting: 100mm high laminate of approved make 
& shade all as directed.(elevation area calculation) 

7  Main Entrance Door: Full.ht.Glass Partitions 
(WITH DOOR )Entrance side Providing and 
fixing 12 mm thk. full ht. Toughened Glass 
partitions with etched horizontal liner of 1"ht. and 
1/2"clear space in between as per design ,Rate 
should be inclusive of additional Alluminium 
profile fixed in the flooring and above finished 
false ceiling level with necessary patch fittings as 
required to hold the glass partition. All exposed 
edges surfaces should be machine polished edges. 
The Rate shall be also inclusive of floor spring 
,necessary hardware 3'-0"ht. Matt steel door 
handles with floor locking arrangement of Enox 
co. etc. Complete as per desigens and details from 
the Architects.The rate shall be Inclusive of 
Horizontal Etched Lining  in between 3' to 6' ht. 
horizontal etched lining of 1"frost and 1/2" clear 
as per design etc. complete.                        
Supplying and fixing banks logo – sticker as per 
drawing and design. Glass wall  as per design and 
instruction by Architect /Enginee 

S.Ft. 0.00   

8  (FALSE CEILING)         
  Gypsum board false ceiling  with Vertical band 

/drop of  per detail drawing & instructions of 
Architect 

        

  ( Any alteration / change in drawing & design (as 
per given by architects) shall be bear by contactor 
at his/her on  cost) 

        

  Gypsum board false ceiling           
  Providing and fixing in position Gypsum Board 

False Ceiling including Two coats of Plastic 
emulsion Paint of appd.quality as per 
manufacturer's  specifications and instructions 
with 12.5 mm thick `Gypboard' Screw-fixed to the 
underside  Of suspended G.I. grid. G.I. grid should 
be Constructed and suspended from the main 
ceiling as per manufacturer's instructions and as 
per specifications using Original Co. Specified 
Framework Sections  G.I.24 gauge The Gypboard 
should be fixed to G.I. grid with 25 mm long 
Drawali Screws.  The `Gypboard ' to be used 
should be 12.5mm thick tapered edge boards.  The 
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boards should Be taped and filled from underside 
to give  smooth, seamless ceiling. The rate should 
include necessary additional  ceiling sections and 
intermediate channels  openings for light fixtures, 
A.C. ducts, vertical  drops, offsets. etc. 

  Additional Intermediate  channels should be fixed 
to strap hangers for  additional support to prevent 
strap hangers from  buckling/swaying at every 
1200 mm. Item to be completed in all respect 
including necessary  sleeves for ducts finishing of 
joints cut outs supports for A.C. grills, light 
fixtures, speakers etc.Make: Gypusm board-India 
Gypsum. Paint make-Asian/ ICI 

        

  The rate should include necessary additional  
ceiling sections and intermediate channels  
openings for light fixtures, A.C. ducts, vertical  
drops, offsets and with two coats of putty, two 
coats of approved primer, and three coats of 
approved lustre paint  

SQ.FT. 2640.00   

II New Technologies & Materials (Grid False 
Ceiling) 

        

 Providing & fixing false ceiling at all heights with 
GRG (Glass Fibre Reinforced Gypsum) false 
ceiling tiles of Size 595x595 mm of approved 
texture, design and patterns having moisture 
content less than 2%, humidity resistance of 99%, 
NRC 0.50 to 0.75 as per IS 8225:1987, Non 
combustible as per BS 476 (part-4)-1970 and light 
reflectance of 85% (minimum) to be laid in true 
horizontal level suspended on inter-locking metal 
T-Grid of hot dipped galvanized iron section of 
0.33mm thick (galvanized @ 120 grams per sqm 
including both sides) comprising of main-T 
runners of size 15x32 mm of length 3000 mm, 
cross - T of size 15x32 mm of length 1200 mm and 
secondary intermediate cross-T of size 15x32 mm 
of length 600mm to form grid module of size 600 x 
600 mm, suspended from ceiling using galvanized 
mild steel items (galvanizing @ 80 grams per sqm) 
i.e. 50 mm long, 8 mm outer diameter M-6 dash 
fasteners, 6 mm dia fully threaded hanger rod 
upto 1000 mm length and L-shape level adjuster of 
size 85x25x2 mm. Galvanized iron perimeter wall 
angle of size 24x24x0.40 mm of length 3000 mm to 
be fixed on periphery wall / partition with the help 
of plastic rawl plugs at 450 mm center to center 
and 40 mm long dry wall SS screws. The work 
shall be carried out as per specifications, drawing 
and as per directions of Engineer-in-Charge With 
semi perforated 10 mm thick micro tegular edged  
false ceiling tiles. 

SQ.FT. 2040.00   

9 PANELING WITH LAMINATE FINISH    :- 
Providing & Fixing laminate finish paneling for 
walls, columns etc. made out of 2" X 1" C.P.T. 
Wood frame work at every 1'6" c/c ( 

SQ.FT. 550.00   
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vertical/horizontal) both ways, covered with 10mm 
thick ply. All exposed surfaces of the paneling shall 
be finish with approved color 1.00 mm thk 
laminate complete as per detail drawing & 
instructions of Architect. (upto 8'0" height/False 
ceiling)  

10 vertical blinds :      Providing & fixing level or 
10mm vertical blinds having top rail 
39mmX34mm high with wall thickness of 1.2mm 
having 25mm decorative insert. Control unit shall 
be of Derlin. Plastic runner shall be moulded from 
Derlin plastic with artification head rail & the top 
end of the louver fabric shall be polyster 
viscose/polyster yarn dyed in fast colour with or 
without protective coating on louvers with 
chemical for stain resistance and soil repetancy 
and shall have GI weight and steel/polymer ball 
chain for spacing. The top rail should be fixed on 
bracket of 14 SWG galvanized spring steel fixed 
firmly on walls by nylon plug and screw as per 
approved design and direction of the Architect. 

SQ.FT. 1150.00   

          
  TOTAL     
  Notes:-          
  Contractor to Note that:-         
a) Footrests to be provided (laminated) with each 

table / counter without any extra charges, @ 1 per 
person. 

        

b) Extra members, wherever required for stability / 
otherwise, to be provided with the required finish 
without any extra charges. 
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                                             ELECTRICAL WORK 
 

SL. 
NO. 

ITEM OF WORK UNIT QTY RATE AMOUNT 

SUB HEAD - I (WIRING)     
      
1 Wiring for light point/ fan point/ exhaust fan point/ 

call bell point with 1.5 sq mm FR PVC insulated 
copper condtr single core cable in surface/ 
recessed PVC conduit with modular switch, 
modular plate, suitable GI box and earthing the 
3rd point with 1.5 sqmm FRLS PVC insulated 
copper conductor single core cable etc as 
required.  

Each 185   

      
2 Wiring for A.C. Point with 2 x 4 sqmm FR PVC 

insulated copper conductor single core cable in  
surface/ recessed PVC conduit / PVC Casing - n 
Capping along with one no 4 sq mm FR PVC 
insulated copper conductor single core cable for 
loop earthing as required. 

Mtr. 350   

      
3 Wiring for Light D.B.CKT with 4 x 6 sqmm FR PVC 

insulated copper conductor single core cable in  
surface/ recessed PVC conduit / PVC Casing - n 
Capping along with 2X6 sq mm FRLS PVC 
insulated copper conductor single core cable for 
loop earthing as required. 

Mtr. 55   

      
4 Sub main Wiring between UPS to UPS feed DB 

with 2 x 6 sqmm FR PVC insulated copper 
conductor single core cable in  surface/ recessed 
PVC conduit / PVC Casing - n Capping along with 
1X 6 sq mm FRLS PVC insulated copper 
conductor single core cable for loop earthing as 
required. 

Mtr. 175   

      
5 Wiring for RAW Power with 4 x 6 sqmm FR PVC 

insulated copper conductor single core cable in  
surface/ recessed PVC conduit / PVC Casing - n 
Capping along with 2X6 sq mm FRLS PVC 
insulated copper conductor single core cable for 
loop earthing as required. 

Mtr. 156   

      
6 Sub Main Wiring from LT Panel to UPS Panel with 

4 x 10 sqmm FR PVC insulated copper conductor 
single core cable in  surface/ recessed PVC 
conduit / PVC Casing - n Capping along with 2X6 
sq mm FRLS PVC insulated copper conductor 
single core cable for loop earthing as required. 

Mtr. 95   

      
7 Wiring for UPS and RAW feed computer point with 

2 x 2.5 sqmm FRLS PVC insulated copper 
conductor single core cable in  surface/ recessed 
PVC conduit / PVC Casing - n Capping along with 
one no 2.5 sq mm FR PVC insulated copper 
conductor single core cable for loop earthing as 
required. ( 3 outlets, i.e 3 points each with 1 
switch and 3 sockets shall be under one circuit 

Mtr. 1750   
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8 Light Circuit wiring with 2 x 1.5 sqmm FRLS PVC 

insulated copper conductor single core cable 
surface/ recessed PVC conduit / PVC Casing - n 
Capping along with one no 1.5 sq mm FR PVC 
insulated copper conductor single core cable for 
loop earthing as required. 

Mtr. 225   

      
9 15A/16A Power point Circuit wiring with 2 x 2.5 

sqmm FRLS PVC insulated copper conductor 
single core cable surface/ recessed PVC conduit / 
PVC Casing - n Capping along with one no 2.5 sq 
mm FR PVC insulated copper conductor single 
core cable for loop earthing as required. 

Mtr. 156   

      
10 Supply & fixing suitable size GI box with modular 

plate and cover in front on surface/ in recess i/c 
pvdg & fixing 5 pin 5/6 amp modular socket outlet 
and 5/6 amps modular switch, connection, 
painting etc as reqd. 

Set 15   

      
11 Supply & fixing suitable size GI box with modular 

plate and cover in front on surface/ in recess i/c 
pvdg & fixing 6 pin 15/16 amp modular socket 
outlet and 15/16 amps modular switch, 
connection, painting etc as reqd. 

Set 10   

      
12 Supply & fixing remote controlled call bell buzzer 

suitable for 230 V AC/ Battery operated with 
remote type bell push as reqd. 

nos. 5   

      
13 Supply & fixing of computer point with 3 no. 5 pin 

5/6 amp modular socket with modular type switch 
for UPS Power and 2 no. 5 pin 5/6 amp modular 
socket with modular type switch phenolic 
laminated sheet suitable size PVC/G.I. box. As per 
instruction of Bank/Ele.Er./as required. 

nos. 120   

      
 AC Controller Unit Set 26   
      
14 Supply & fixing of approved make including square face plate and M.S. housing box with RJ-45 

socket etc complete in all respect including cat-6 Data cable conduits, identification of the hub  

 a) RJ-45 socket Set. 115   
 b) Cat-6 Data cable with PVC conduit Mtr. 2750   
      
15 Supply & fixing of approved make including square face plate and M.S. housing box with RJ-11 

socket etc complete in all respect including cat-6 Data cable conduits as required. 
 a) RJ-11 socket Set. 115   
 b) Supplying and drawing 2 pair 0.5  sqmm FR 

PVC insulated annealed copper conductor, 
unarmored telephone cable in the existing 
surface/PVC conduit as required. 

Mtr. 2550   

      
16 Supplying and drawing fixing 8 SWG copper 

conductor wire for loop earthling as required. 
Mtr. 110   

      
17 Supply & fixing Commissioning of 20 line Net-

working hub all complete as required. 
Set. 3   
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18 Supply & fixing Commissioning of 2 Meter Patch 

Cord as required,  all complete as per requirment. 
Set. 115   

      
19 Supply & fixing of following sizes of PVC conduit along with accessories in surface/ recess i/c 

cutting the wall and making good the same in case of recessed conduit as reqd. 
 a) 20 mm Mtr. 66   
 b) 25 mm Mtr. 50   
 TOTAL SUB HEAD-I     
      
SUB HEAD - II (DISTRIBUTION BOARDS & PANELS)     
1 Supplying & Fixing following ways three pole and neutral  sheet steel MCB DB, 415 volts on 

surface/ recessed complete with  tinned copper busbar, neutral busbar, earth bar din bar 
detachable gland plate interconnections, phosphatised and powder painted i/c earthing etc as 
reqd. ( But without MCB / RCCB/Isolator) 

 b) 4+18 Way  double door TPN D.B. Each 9   

 c) 16 Way  double door SPN DB. Each 6   
2 Supply & fixing 5 amps to 32 amps rating 240 V 'C' series MCB suitable for inductive load of 

following poles in the existing MCB DB complete with connections, testing and commissioning 
etc as reqd. 

a 63 A 25 KA FP MCCB  Each 1   
b 40 A 10 KA FP MCB "C"   Each 9   
c 40 A 10 KA DP MCB "C"  Each 6   
d 6/10 A 10 KA SP MCB "C" Each 135   
      
3 Supply & fixing of indoor cubicle extensible type 

fully compartmentalized Distribution  panel  
suitable for operation on 415 volts 50 Hz 3 phase 
4 wire AC distribution system, suitable for 35 KA 
short circuit rating, confirming to IP:42 degree of 
protection, made up of 1.6 mm thick CRCA sheet, 
wall/ floor mounted, dust & vermin proof 
enclosure, having hinged and earthed cover on 
front, having neoprene gasket/ katings stuck to 
the doors, duly painted with 65- 75 microns thick 
dry epoxy powder paint after 7 tank process of 
degreasing, derusting etc comprising of the 
following switchgears complete with all 
interconnections with suitable size of copper 
strip/hard drawn PVC insulated copper cable i/c 
keeping the panel in position, minor civil works as 
necessary, painting, sign writing etc complete as 
required (as per specifications of Panel attached)                                                                           
TEST REPORT: 
FOLLOWING REPORTS HAVE TO BE PROVIDED 
BY THE VENDOR AT THE TIME OF SUBMISSION 
OF BILL:. 
1) FINAL AS BUILT PLAN IN THREE COPIES 
DRAWN TO THE SCALE, PRINTED IN CASE OF 
CAD AND BLUE PRINT, IN CASE OF MANUAL 
DRAWING. 
2) QUALITY REPORT INDICATING THE ITEMS 
USED WITH THEIR MAKES. 
3) PANEL MANUFACTURER’S CPRI TEST 
REPORT FOR SHORT CIRCUIT (50KA), IP TEST & 
TEMPERATUE RISE. 
4) ROUTINE TEST REPORT OF PANEL FOR IR & 
HV TEST. 

nos. 1   
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5) GUARANTEE/WARRANTY CARD OF PANEL 
MANUFACTURER. 

      
 INCOMING:     
 a)  160 amp 4 pole MCCB not less than 36 KA having Thermo magnetic type release for a range 

of 80% to 100% for Overload and short circuit  complete with rotary handle etc as reqd.: 1 no 

 b)160 amp 4 pole heavy duty I-II-I type cubicle changeover switch: 1 no   

 METERING:     
 a) Multifunctional meter displaying A/V/PF & Hz along with 3 nos Suitable size  CTs  & HRC 

type  protection fuse etc as reqd: 1 nos 
      
 c) LED type phase indicationg lamp in phase distinguishing colors with HRC 

fuse : 6nos 
 

      
 BUS BAR:     
 Main Bus Bar: 4 strip 200 amp bus bar made of electrical grade aluminium strip enclosed in 

separate bus bar chamber, provided with DMC/ SMC bus bar support duly insulated with heat 
shrinkable sleeves in distinct colours as reqd: 1 set 

 Emergency Load Bus Bar: 4 strip 200 amp bus bar made of electrical grade aluminium strip 
enclosed in separate bus bar chamber, provided with DMC/ SMC bus bar support duly 
insulated with heat shrinkable sleeves in distinct colours as reqd: 1 set 

 Current Density of bus bar should be 0.8 amp/Sq.mm    
 OUTGOINGS:     
 A) 63 amp FP MCB 10 KA D series: 10 nos     
 b) 40 amp DP MCB 10 KA D series: 8 nos     
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4 Supply & fixing of indoor cubicle  type UPS   
panel  suitable for operation on 415 volts 50 Hz, 3 
phase 4 wire AC distribution system,  AC supply, 
suitable for 35 KA short circuit rating, confirming 
to IP:42 degree of protection, made up of 1.6 mm 
thick CRCA sheet, wall/ floor mounted, dust & 
vermin proof enclosure, having hinged and 
earthed cover on front, having neoprene gasket/ 
katings stuck to the doors, duly painted with 65- 
75 microns thick dry epoxy powder paint after 7 
tank process of degreasing, derusting etc 
comprising of the following switchgears complete 
with all interconnections with suitable size of 
copper strip/hard drawn PVC insulated copper 
cable i/c keeping the panel in position, minor civil 
works as necessary, painting, sign writing etc 
complete as required. (as per specifications of  
Panel attached)           

nos. 2   

      
 INCOMING:     
 a) 63 amp 4 pole MCCB 10 KA D series.: 1 no     
 METERING:     
 a) Digital Volt meter displaying voltage of each phase along with 3 nos HRC type  protection 

fuse etc as reqd: 1 nos 
 UPS INPUT & OUT PUT     
 1 no 40 A SPN MCB 10KA with I no 40 amp Industrial type socket out let and Top with 

connection for input switch from selector switch and between out put switch to o/g MCB with 
PVC insulated copper conductor wire as reqd: 5 nos ( for UPS input & Output from UPS) 

 OUTGOINGS:     
 a) 63 amp FP MCB 10 KA B Series: 4 nos.     
 TOTAL SUB HEAD-II               

SUB HEAD - III (SUPPLY OF FIXTURES & FANS)     
1 Supplying of 6W/9W LED batten suitable for 

indoor application. 
Each 13   

      
2 Supplying of stepped type electronic fan regulator 

on the existing modular plate switch box i/c 
connection but excluding modular plate etc as 
reqd. 

Each 0   

      
3 Supplying of 36W LED (2'X2') surge protrction 

LED luminaire suitable for armstrong ceiling and 
grid ceiling complete with separate electronic 
drive/approved make by architect/Ele.Consultant 
etc as reqd. 

Each 86   

      
4 Supplying of recess mounted circular LED (dia-6") 

downlighter 9/12 Watt LED  suitable for armstrong 
ceiling and grid ceiling complete with separate 
electronic drive/approved make by 
architect/Ele.Consultant etc as required. 

Each 93   

      
5 Supplying, installation, testing & fixing of 1X36 W  

tube light fitting powder coated batten with PC 
tube. 

Each 5   

      
6 Supplying of Exhaust fan 300mm sweep HEAVY 

DUTY EXHAUST  
Each 6   
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7 Supplying of 1200 mm sweep energy efficient 

ceiling fan, connection with 1.5 sqmm PVC ins 
copper condtr, testing, commissioning etc as 
reqd. 

Each 0   

      
8 Supplying of oscillating and tilting type wall 

bracket fan of 400 mm sweep i/c fixing the same 
on wall, connection with 1.5 sqmm PVC insulated 
copper conductor, testing, commissioning etc as 
required. 

Each 33   

 TOTAL SUB HEAD-III     

SUB HEAD - IV (ERECTION OF FIXTURES)     
      
1 Installation, testing and commissioning of ceiling 

fan and regulator including wiring the down rod of 
standard length (upto 30 cm) with 1.5 sq. mm PVC 
insulated, copper conductor, single core cable, i/c 
pvdg earthing wire etc. as required. 

Each 1   

      
2 Installation, testing and commissioning of 400MM 

wall fan including wiring  with 1.5 sq. mm PVC 
insulated, copper conductor, single core cable 
etc. as required. 

Each 30   

      
3 Installation of exhaust fan up to 300mm sweep in 

the existing opening, including making the 
opening / hole to suit the size of the above fan, 
making good the damages, connections, testing, 
commissioning etc. as required. 

Each 5   

      
4 Installation, testing and commissioning  of 

1X36watt tube Light or 1 X 18/23 watt LED with 
tube /bulb and other all cover provide all fitting. 

Each 179   

 TOTAL SUB HEAD- IV                   

SUB HEAD - V (SUPPLY  OF CABLE MAIN & 
SUBMAIN) 

    

      
1 Supply & laying for sub main from  L.T line & DG line following sizes and core PVC/XLPE 

insulated PVC sheathed, heavy duty, armored electrical cable with aluminum conductor for 
working voltage up to and including 1100 volts.(Conforms toIS:1554.part-1) with 8 no. SWG die 
bare copper conductor wire for loop earthling, proper laying on wall or roof, thumbnail clipping 
and use proper size cable gland for cable sport etc.  as required. all complete as per 
instructions of  Elec.Er.  / Architect.          

      
 (i) 25 sq.mm, 3.5 core LT Cable Mtr. 75   
 (ii) 95 sq mm,3.5  core LT Cable Mtr. 60   

 (iii) 70 sq mm, 3.5  core LT Cable Mtr. 60   
 TOTAL SUB HEAD-V     
SUB HEAD - VI (SUPPLY & MAKING OF EARTHPITS)     
      
1 Earthing with GI earth plate 600mm x 600mm x 6 

mm thick accessories  and pdg masonary 
enclosure with cover plate having locking 
arrangement and watering pipe etc ( but without 
charcoal or coke and salt) complete as required. 

Set 3   
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2 Extra for using charcoal and sal for GI / copper 

earth plate electrode as required ( 96 Kg charcoal 
& 5 Kg salt) 

Set 3   

      
3 Providing & laying earth connection from earth 

electrode with 6 SWG dia GI wire in 15 mm dia. GI 
pipe from earth electrode as required. 

Mtr. 40   

      
4 S/L 6 SWG G.I.wire on surface or in recess as 

reqd. 
Mtr. 40   

      
5 Earthing with CU earth plate 600mm x 600mm x 3 

mm thick accessories  and pdg masonary 
enclosure with cover plate having locking 
arrangement and watering pipe etc ( but without 
charcoal or coke and salt) complete as required. 

Set 3   

      
6 Extra for using charcoal and sal for copper earth 

plate electrode as required 
Set 3   

      
7 Providing & laying earth connection from earth 

electrode with 4 mm dia copper wire in 15 mm dia. 
GI pipe from earth electrode as required. 

Mtr. 40   

      

8 S/L  4 mm dia copper wire on surface or in recess 
as reqd. 

Mtr. 40   

      

      

 Total (Sub Head I+II+III+IV+V+VI)     

 

      

Sln. Work Description Quoted Amount 

1 Furnishing Work  

2 Electrical Work  

3 Total  

*GST will be payable extra as per existing rate 

                                               

                              

 

 


