

## Indian Bank Strand Road Branch 3A, Hare Street, Kolkata - 700071

Ref: RFP/Substitution/Tantia/2018

Date: 10<sup>th</sup> July 2018

## CORRIGENDUM-III

Reference to Request for proposal issued vide No. RFP / substitution / Tantia / 2018 dated 29<sup>TH</sup> May 2018 and further CORRIGENDUMS regarding submission of "RFP for Substitution of Concessionaire in the project of "Two Laning of Piprakothi-Raxaul Section of NH-28A (from km 0.600 to km 62.064) and construction of 2-Lane Link Road from km 62.064 to ICP Raxaul (7.33 km length) in the state of Bihar under NHDP phase III on DBFOT (ToII) Basis ", the extended date & time for this RFP and CORRIGENDUM-III will be as under:

Clause	Existing Provision	Modified Provision
Bid Due Date	7 <sup>TH</sup> July, 2018 (at 1100 hours)	10 <sup>TH</sup> August, 2018 (at 1100
		hours)
opening of Technical Bid	7 <sup>TH</sup> July, 2018 (at 1130 hours)	10 <sup>TH</sup> August, 2018 (at 1130
		hours)

The Content of the uploaded RFP documents and Corrigendum-II shall deem to be modified to the extent of the aforesaid corrigendum wherever applicable.

Mr. Anupam Saha Assistant General Manager Indian Bank Strand Road Branch 3A, Hare Street Kolkata - 700071

RFP for substitution of Concessionaire in the project of Two Laning of Piprakothi - Raxaul Section of NH-28A and construction of 3-Lane Link Road to ICP Raxaul in Bihar on DBFOT (Toll) Basis