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FORM OF E-TENDER 

 
To, 
Deputy General Manager ,    
FGM Office,             
1st floor, FGMO Delhi –  

          17, Parliament Street, New Delhi- 110001 

 
Dear Sir/s, 
 

Sub: “ SUPPLY, INSTALLATION, TESTING &  COMMISSIONING OF 2 

Nos OF 1000 KVA, 11 KV/433V Indoor DRY TYPE TRANSFORMER & 

ALLIED ELECTRICAL WORKS AT INDIAN BANK, 17, PARLIAMENT 

STREET   Delhi-110001”.    

Having duly examined the tender documents including the drawings, 
specifications, designs bill of quantities relating to the works specified in the 
under written memorandum and having visited / inspected the site of the said 
works and having acquired all the requisite information relating there to as 
affecting this tender, I/We hereby offer to execute the works specified therein 
at the rates specified in the Bill of quantities (while submitting Price 
Bid) and in accordance, in all respects, with the specifications, designs, drawings 
and instructions in writing referred to in the conditions of tender, the Articles of 
Agreement, Special Conditions, if any, the Bill of quantities and Conditions of 
Contract and with such materials are as specified, by and in all other respects 
in accordance with such conditions in the Bill of quantities and conditions of 
contract so far as applicable. 
 
Thanking You, 
 
 
Tenderers Name & Signature 
 
 
Date and Company Seal: 
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NOTICE INVITING TENDER (E-tender) 

Indian Bank, FGMO Delhi  invites e-tender under 2 bid system from reputed and 

resourceful bidders for executing “ SUPPLY, INSTALLATION, TESTING &  

COMMISSIONING OF 2 Nos OF 1000 KVA, 11 KV/433V Indoor DRY TYPE 

TRANSFORMER & ALLIED ELECTRICAL WORKS AT INDIAN BANK, 

17, PARLIAMENT STREET   DELHI -110001”.    

1. Name of Work “ SUPPLY, INSTALLATION, TESTING &  

COMMISSIONING OF 2 Nos OF 1000 KVA, 

11 KV/433V DRY TYPE TRANSFORMER & 

ALLIED ELECTRICAL WORKS AT 

INDIAN BANK, 17, PARLIAMENT STREET   

DELHI - 110001”.    

2. Estimated cost of work Rs. 128 Lakhs (excluding all taxes) 

3. Period of completion 90 days  reckoned from the 7th day of issue of the work 

order or handing over of site whichever is  later. 

4. Validity of e-Tender 90 days from the date of opening of Technical Bid 

5. Earnest Money Deposit 

(EMD) 

Rs. 2.56 Lakhs (Rupees Two Lakhs and Fifty Six 

Thousand only) BY NEFT.  

Bank/Branch: Indian Bank,Parliament Street Branch 

IFSC             : IDIB000P582 

A/c Name     : FGM OFFICE (NORTH) NEW DELHI 

A/c Number : 50209980864  

UTR details to be submitted along with Technical 

Bid. 

*if bidder is having MSE certificate (Micro Small 

Enterprises) registered with MSME / NSIC with valid 

certificates issued by GOI are exempted from 

submitting EMD along with bid. 

6. Initial Security Deposit 

(ISD) 

2% of the Bid Amount (Including EMD amount)  
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7. Retention Money (RM) 5% against each RA bill 

8. Total Security Deposit 

EMD+ISD+RM 

7% of the cost. (50% will be released after 15days of 

payment of the final bill and the balance 50% will be 

released after the Defect liability Period of One year). 

9.  Value of work for Interim 

Payment 

Rs 50,00,000/- (Rupees Fifty Lakhs Only) 

10 Tender Documents The Tender Documents can be downloaded from the 

Bank’s website www.indianbank.in & e-procurement 

portal: https://www.tenderwizard.com/indbank 

11. Cost of Tender documents Rs. 1,000/- (Rupees One Thousand only) by NEFT. 

Bank/Branch: Indian Bank,Parliament Street Branch 

IFSC             : IDIB000P582 

A/c Name     : FGM OFFICE (NORTH) NEW DELHI 

A/c Number : 50209980864  

UTR details to be submitted along with Technical 

Bid. 

 

12. 

 

Liquidated Damages 

1% for delay per week of the contract value subject to 

maximum of 10% of contract value. 

13.  Pre-bid Meeting  On  25.09.2024, 16.00 hrs, at FGM Office,             
1st floor, FGMO Delhi –  
17, Parliament Street, New Delhi- 110001 

 

 

14. 

Last date of submission of 

Tenders (Through Online 

Mode only) 

03.10.2024-  15.00hrs, through online mode only, at 

Indian Bank, FGM office, Premises dept., 1st floor, 17, 

Parliament street, Delhi- 110001 

15. Date of Opening of 

Technical bid 

03.10.2024- 17.00 hrs, through Online mode at FGM 
Office, 1st floor, FGMO Delhi – 17, Parliament Street, 
New Delhi- 110001 

16. Date of Opening of 

Financial bid  

Will be intimated later to the qualified Tenderers only. 

17.  Defect Liability Period 12 Months from the date of Virtual Completion of 

work.  

 

Note: 

1. The Final Financial price bid will be decided through Online mode. 
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2. The bank reserves the right to reject any or all tenders/bids without assigning any 

reason. 

3. The rates quoted by the Tenderer shall be based only on the specifications and 

conditions of the tender documents. 

4. Bank is not liable to make any payment to tenderers either for inspection of site or for 

preparation to submit the tender/bid, regardless of the condut or outcome of the 

bidding process. 

5. Bank reserves the right to cancel the tender of the bidder who fails to submit their 

tender in the prescribed format of bank. 

 

6. The bidding will be done through online mode only. 

 

Deputy General Manager ,    
FGM Office,             
1st floor, FGMO Delhi –  
17, Parliament Street, New Delhi- 110001Email: fgmo.newdelhi@indianbank.co.in 
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PRE QUALIFICATION   

DOCUMENT  

 

 
“ SUPPLY, INSTALLATION, TESTING &  COMMISSIONING OF 2 Nos OF 

1000 KVA, 11 KV/433V Indoor DRY TYPE TRANSFORMER & ALLIED 

ELECTRICAL WORKS AT INDIAN BANK, 17, PARLIAMENT STREET   

DELHI - 110001”.    
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Sub: “ SUPPLY, INSTALLATION, TESTING &  COMMISSIONING OF 2 

Nos OF 1000 KVA, 11 KV/433V Indoor DRY TYPE TRANSFORMER & 

ALLIED ELECTRICAL WORKS AT INDIAN BANK, 17, PARLIAMENT 

STREET   DELHI - 110001”.    

The intending bidders shall fulfill the following minimum Criteria for pre-qualification 

bidding for the above jobs: - 

1.0 The bidder should hold valid Electrical Contractor grade license issued by the Electrical 

Licensing board of Delhi for carrying out HT & LT works. The copy of the license with 

expiry date shall be submitted along with tender.    

2.0 EXPERIENCE 

S.no Eligible Work Value – Rs. In Lakhs 

1 Three similar completed works each costing not less than  51 

2 Two similar completed works each costing not less than    64 

3 One similar completed work each costing not less than 102.40 

In the Last five years ending 31.03.2024.  

 
 Similar work shall mean “ SUPPLY, INSTALLATION, TESTING & 

COMMISSIONING OF 2 Nos OF 1000 KVA, 11 KV/433V TRANSFORMER 

& ALLIED ELECTRICAL WORKS” executed in India.  

 

3.0 TURNOVER: Average annual turnover from the works for the last three years 

 ending 31st March 2024 should not be less than Rs. 0.38 crores as per the  

audited balance sheet.  

4.0 Profit / Loss: - The tenderer should be a profit (net) making firm year ending on 
31.03.2023. Also, the participating bidder shall have profit (should be positive after tax) 
in at least 3 out of last 5 financial years as on 31.03.2023. (Bidder should attach copy 
of the audited balance sheets along with profit and loss statements for corresponding 
years and/or certificate of the charted accountant with details to be provided. 
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5.0  Solvency Certificate: - The contractor should have a solvency of the amount 

of Rs. 51 Lakhs duly certified by any Scheduled Bank obtained on or after 
01.04.2023.  

 
   Other conditions 

1.0  Interested parties meeting the above Tender criteria can download the tender 
 document from banks website www.indianbank.co.in/tenders/etender or 
https://www.tenderwizard.com/indbank and submit  experience profile, proof of 
meeting the above criteria, attested copies of completion/ work in progress certificates 
from the clients, audited  certified balanced sheet for the last 3 (three) years, EPF 
/GST, Registration as Contractor with various PSUs, State PWDs, CPWD, MES, 
Railways and Autonomous Bodies (if any), details of Technical and Administrative 
employees,  etc., through online mode https:/www.tenderwizard.com/indbank . 
Application not accompanied by any of the above documents and EMD will be rejected 
at the discretion of Indian Bank. 
2.0  No Joint Venture or consortium of firms shall be allowed. 

3.0  Indian Bank reserves the right to verify the authenticity of the documents 

 submitted by the contractors. Indian Bank also reserves the right to reject any or 

 all applications, split the works or cancel the process without assigning any 

 reason whatsoever may be. 

4.0    The Panel of pre-qualified contractors shall be initially valid for three year. However 

 Indian Bank reserves the right to curtail or extend at its sole discretion.  

5.0    The bidder should possess the necessary testing instruments like Megger, clip on     

meter, earth resistance tester etc for carrying out the tests at any time. 
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SECTION    I 
 

INSTRUCTIONS   TO   TENDERERS 
General 

1.0 SCOPE OF TENDER BID 
1.1       The Employer, as defined in the Tender document, hereinafter called 

“the      Owner,” wishes to receive tender documents. 

1.2        Throughout these bidding documents, the terms “bid” and “tender” and their 

 derivatives (“bidder”/“tenderer”), “bidered /tendered”, 

“bidding”/“tendering”,  etc. are Synonymous. Day means calendar day. 
Singular also means plural. 

1.3        The approximate Estimated Value of the works is as indicated in the 
tender      document 

2.0      ELIGIBLE TENDERERS 
2.1      This Invitation to Tender bid is open to all experienced and reputed 

contractors involved in “ SUPPLY, INSTALLATION, TESTING &  

COMMISSIONING OF 2 Nos OF 1000 KVA, 11 KV/433V DRY TYPE 

TRANSFORMER & ALLIED ELECTRICAL WORKS AT INDIAN BANK, 

17, PARLIAMENT STREET   DELHI - 110001 

whether Individual or Sole Proprietor, Partnership firm, Private limited, or 
Public limited Company who satisfy the qualifying criteria. Joint ventures are 
not accepted. 

2.2     The tenderers are required to forward the documents as indicated in the 
tender documents. 

3.0     QUALIFYING CRITERIA 

As given in Page No. 7,8 & 9  of this tender document.  
 Additional Requirement :  Even though the tenderers meet the above 
 qualifying criteria, they are liable to be disqualified if they have 

 (a)  Made misleading or false representation in the forms, statements and 
attachments in proof of the qualification requirements; 

(b) Records of poor performance such as abandoning the work, not 
properly completing the contract, inordinate delays in completion, litigation 
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history or financial failures etc. 

(c)  Their business banned by any Central Govt. Department/Public Sector 

Undertakings or Enterprises of Central Govt. 

(d) Not submitted all the supporting documents or not furnished the relevant 
details as per the prescribed format. 

(e) Any one of the partners (in case of partnership firm) or any Directors in case 
of pvt ltd., or public ltd firm being convicted by a Court of law. 

3.1       Tenderer shall submit the general information about them as per ProformaNo-I 

3.2       Tenderer shall submit the list of major plant & machinery available with the firm 
 as per  Proforma No.- II 

3.3  Tenderer should be in possession of ‘A’ Grade license or respective license issued by 
competent Authority (Respective state govt. Inspectorate). 

3.4  Sucessful Tenderer should do all the liasoning works with NDMC for completion of 
works and certification. 

4.0 SITE VISIT 

4.1 The tenderer is advised to visit (upon prior approval), and examine the Site 
of Works and its surroundings and obtain for itself on its own responsibility and 
cost all information that may be necessary for preparing the bid and entering 
into a contract for construction of the Works.  

4.2 The tenderer and any of its personnel or agents will be granted permission by the 
Employer /Owner to enter upon its premises and lands for the purpose of such visit 
(upon prior approval), but only upon the express condition that the tenderer, its 
personnel, and agents, will release and indemnify the Employer/Owner and its 
personnel and agents from and against all liability in respect thereof, and will be 
responsible for death or personal injury, loss of or damage to property, and any 
other loss, damage, costs, and expenses incurred as a result of the inspection. 
 

4.3 Before submitting a Bid, the Tenderer shall be deemed to have satisfied himself by 
actual inspection of the site and locality of the works, Traffic conditions/restrictions, 
Availability of parking space, Transportation of materials that all conditions liable to 
be encountered during the execution of the works are taken into account and that 
the rates entered in the Price Bid document are adequate and all inclusive for 
the completion of work to the entire satisfaction of the Employer/Owner. 
 

5.0 BID OPENING 

5.1 Part-I of the Bid (Technical Bid) will be opened through Online mode and (the                    
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date and time intimated in the Notice Inviting tender (NIT)) mentioned in 

“Tender document” in presence of Tenderers or authorized representatives of Tenderers 

who wish to attend the opening of Bids. Advance intimation will be given to all 
qualifying bidders of Technical Bid about the date, time.The bidders have to 
register their company in the e-Procurementportal 
https://www.tenderwizard.com/indbank obtain Digital Signature for participating in 
the online tender. 

6.0 PROCESS TO BE CONFIDENTIAL 

6.1 Information relating to the examination, clarification, evaluation and comparison of 
bids, and recommendations for Tender shall not be disclosed to tenderers or any of 
their persons not officially concerned with such process until the Tender        
process is finalized. 

7.0    EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS   

7.1 The Employer shall examine the bids to determine whether they are 
complete, whether the documents have been properly signed and whether 
the bids are generally in order, and all documents as per tender document have 
been submitted. 

7.2 Prior to the detailed evaluation, Employer shall determine whether each bid is of 
acceptable quality, is generally complete and is substantially responsive to 
the tender documents. For purposes of this determination, a substantially 
responsive bid is one that confirms to all the documents as specified in the 
Tender document without material deviations, objections, Conditionality or 
reservation, material deviation, objection, conditionality or reservation is one; 

a) That affects in any substantial way the scope, quality or performance of 
the contract. 

b) That limits in any substantial way, inconsistent with the bidding documents, 

the Employers’ rights or the successful Tenderer’s obligations under the 
tender document or 

c) Whose rectification would unfairly affect the competitive position of 

other Tenderers who are presenting substantially responsive bids. 

7.3 If a bid is determined to be not substantially responsive, it shall be rejected by the 
Employer. 
 
 

8.0 EVALUATION OF TENDER BIDS 

8.1 The bids, which are determined as substantially responsive, shall be evaluated based 
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upon the criteria as given in qualifying criteria. 

8.2 No Tenderer is permitted to canvass to Employer on any matter relating to this 
Bid. Any Tenderer found doing so is liable to be disqualified and his/their bid is 
liable to be rejected. 

8.3 The Employer may visit few of the works completed by the tenderers, whom they 
claim satisfying the eligibility criteria (As a part of tender process). 

 9.0 The application should be type-written. The applicant should sign and stamp each 
page of the application. 

10.0 Overwriting should be avoided. Correction, if any should be made by neatly 
crossing out, initialing, dating and rewriting. Pages of the Tender documents are 
numbered. Additional sheets, if any, added by the contractor, should also be 
numbered by him. 

11.0 Any information furnished by the applicant found to be incorrect either immediately 
or at a later date, would render him liable to be debarred from Tender / tendering 
/ taking up of work in Indian bank. If such applicant happens to be pre-
qualified/ enlisted contractor, his name shall be removed from the pre-
qualified list of contractors. 

12.0 All information called for in the enclosed forms should be furnished against the 
relevant columns. If for any reason, information is furnished on a separate sheet, 
this fact should be mentioned against the relevant column. Even if no information 
is to be provided in a column, a ‘NIL’ or ‘NO SUCH CASE’ entry should be 
made in that column. If any particulars! Query is not applicable in case of the 
applicant, it should be stated as “not applicable”. The applicants are· cautioned 
that not giving complete information called for in the application forms or not 
giving it in clear terms or making any change in the prescribed forms or 
deliberately suppressing the information may result in the applicant being 
rejected. Applications / Tender document submitted through Email.  The 
Application / Tender document received after the due date and time of submission 
shall not be considered. 

eProcurementSupport Desk Contact Details 
M/s. Antares Systems Limited 

#24, Sudha Complex, 3rd Stage, 4th Block 
Basaveshwaranagar, Bangalore – 560 079. 

Support Contact No. 9943277499/080-40482100/9731967722 
Support Email: gunaseelan.m@antaressystems.com 

 
 
 
 
 
 
 



 

Page 14 of 70 
 

 
2.3. SUBMISSION OF BIDS THROUGH E-TENDERING PORTAL  
 
The Bid documents, to be uploaded as part of online bid submission, are as follows:  

a. Eligibility Criteria, along with all supporting documents required.  

b.  All Annexure as per this tender on Bidder’s letter head with authorizing 
person’s signature and Bidder seal on all pages.  

c.  All supporting documents and product literature in support of Technical 
specifications.  

d.  Relevant brochures  

e.  Compliance to Technical Specifications as per Technical Bid.  

f.  Any other information sought by the Bank with relevant to this tender. 
Bidder should upload all the copies of relevant documents without fail in 
support of their bid and as per the instructions given in tender documents. 
If the files to be uploaded are in PDF format, ensure to upload it in 
“Searchable” PDF Format. After filling data in predefined forms bidders 
need to click on final submission link to submit their encrypted bid.  

 
Please take care to scan documents so that total size of documents to be uploaded 
remains minimum. All documentation evidence provided to the Bank shall be in 
PDF Format. The Scanned Documents shall be OCR enabled for facilitating 
“search” on the scanned document. Utmost care may be taken to name the 
files/documents to be uploaded on e-tendering portal.  
 
2.4. BID RELATED INFORMATION  
 
Bidders must ensure that all documents uploaded on e-tendering portal as files or 
zipped folders, contain valid files and are not corrupt or damaged due to any processing 
at bidder PC system like zipping etc. It shall be the responsibility of bidder themselves 
for proper extractability of uploaded zipped files.  

Any error/virus creeping into files/folder from client end PC system cannot be 
monitored by e-tender software/server and will be bidder’s responsibility only. 
In addition to uploading the documents in our e-Tendering portal, Bidders should also 
submit the following in a sealed envelope, super scribing with the tender Reference 
number, due date, Name of the Bidder, etc.  
 

a)  Earnest Money Deposit/Bid Security  
b)  DD towards Cost of bid document (Bidders may also remit the amount in 

the account number mentioned in Schedule 9)  
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OTHER INSTRUCTIONS  
 
For further instructions like system requirements and manuals, the bidder should visit 
the e-tendering portal (https://www.tenderwizard.com/indbank), click on System 
Requirement Manual/ User Manual.  
 
The following ‘Four Key Instructions’ for bidders must be assiduously adhered 
to  

a.  Obtain individual Digital Signing Certificate (DSC or DC) well in advance 
before tender submission deadline on e-tendering portal.  

b.  Register your organization on e-tendering portal well in advance before 
tender submission deadline on e-tendering portal  

c.  Get your organization’s concerned executives trained on e-tendering portal 
well in advance before tender submission deadline on e-tendering portal  

d.  Submit your bids well in advance of tender submission deadline on e-
tendering portal (Bank will not be responsible any problem arising out of 
internet connectivity issues).  

Note: While the first three instructions mentioned above are especially relevant to first-time users of the e-
tendering portal, the fourth instruction is relevant at all times. 
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Proforma – I 

General Information 

All Individual /Sole Proprietor/Partnership firm/Private limited/Public limited 
Company applying for pre-qualification are requested to complete the information in 
this form. 

1 Name of Tenderer  
2 Head Office Address 

 
 

3 Address on which Correspondence should 
be done.  

 

 
 Tel. No.  
 Mobile no.  
 Fax No.  
 E-mail address  

4 Place of incorporation / registration  
5 Constitution of tenderer  
i) Specify, if the tenderer is  

 a) An individual  
 b) A proprietary firm  
 c) A firm in partnership  
 d) A Limited Company 

or Corporation 
 

ii) Attach a copy of Proprietorship or 
Partnership Deed or Article of 
Association or 
Incorporation of Company as the case 
may be  

 

6 Bank solvency  
7 Turn Over for the years given below  

 2020 -   2021  
 2021 -  2022  
 2022 -   2023  

8 Give particulars of registration with Govt. 
/ Semi Govt. / Public Sector Undertakings 
/ Local Bodies. 

 

9. Other details: 
a) EPF No. 
b)  Labour license no 
c) PAN No. 
d) GST Registration No. 
(Copies to be enclosed) 

 

10. Any other information considered 
necessary but not included above 
 

 

11. 

Names and Titles of Directors and 
officers with designation to be 
concerned with this work with 
Designation of individuals 
authorized to act for the  
organization 
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12. 

Was the applicant ever required to 
suspend works for a period of more 
than six months continuously after 
commencement of works. If so, give the 
name of the project and give 

 

13. 

Has the applicant or any constituent partner 
in case of partnership firm, ever abandoned 
the awarded work before its completion? 
If so, give the name of the project and give 
reasons thereof. 

 

14. 

Has the applicant or any constituent partner 
in case of partnership firm, ever been 
debarred / black listed for tendering in any 
organization at any time? If so, give details 

 

    15. 

Has the applicant or any constituent partner 
in case of partnership firm, ever been 
convicted by a court of law?If So, give 
details 

 

16. 
Detailed description and value of works 
successfully completed during the last five years
as mentioned in Page no. 8 

 

17 
Furnish names and address of previous 
organization for which you have executed similar 
work in the recent past (At least three) 

 

 

 Note: Only self attested copies to be furnished.  

 

Date & Place   Signature & seal of the applicant 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Page 18 of 70 
 

 

PROFORMA – II 

List of major Plant and Machinery in possession of the firm 

S. No. Name of Plant & Machinery / equipment 
Nos. 
Available 
Owned 

*Other than 
col. No. C 
 
 

A B C D 

1 
   

2 
   

3 
   

4 
   

5 
   

6 
   

Signature & seal of the applicant 

Date & 

Place Note: 

* In case of any arrangement for getting the equipment on lease, etc., 
authenticated proof of the same is to be submitted. 
Use separate sheets for providing more information.
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    PROFORMA II(a) 

DETAILS OF KEY TECHNICAL AND ADMINISTRATIVE PERSONNEL EMPLOYED 
BY 

THE FIRM / COMPANY 

S.no Designation No of 
staffs 

Names Qualification Professional 
Experience 

Years of 
Experience in 

this firm 
       

       

       

       

       

       

       

       

       

       

       

       

       

Date and Place

Seal and Signature of the applicant 
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PROFORMA III 

FINANCIAL INFORMATION 

I Financial Analysis – Details to be furnished duly supported by figures in Balance Sheet/Profit 
and Loss Account for the last three years ended 31.03.2024 duly certified by the Chartered Accountant, 
as submitted by the applicant to the Income-Tax Department (Copies to be attached). If the audited 
statement as of 31.03.2024 is not available, preceding 3 years statements may be furnished. Statement 
as on 31.03.2024 may be submitted immediately on finalization. 

 ---------------------------------------------------------------------- 
FINANCIAL YEARS        21-22                            22-23                               23-24 

 ----------------------------------------------------------------------- 

(i) Gross Annual turn-over 
in Works: 
mentioned in the NIT 

Profit
 

or 

 

(ii) 
 

(iii) Financial position: 

(a) Cash 

(b) Current Assets 

I 

IV) 

Current Liabilities 

  Net Working capital (b-c) 

(b)Current Ratio: 

Current Assets/Current Liabilities (b/c) 

I Acid Test Ratio: 
Quick Assets/Current Liabilities (a/c) 

V. 

VI.

VII. 

Income Tax clearance Certificate 

Solvency certificate from Bankers (Scheduled Bank) of Applicant. 

Financial arrangements for carrying out the proposed work 

Date and Place 

SIGNATURE OF APPLICANT(S) 

Signature of Charted Accountant with seal of the Applicant
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PROFORMA IIIA 
 

LIST OF SIMILAR WORKS SATISFYING QUALIFICATION CRITERIA 
COMPLETED DURING THE LAST 5 YEARS 

  
           

S.No Clients 
Name & 
Address 

Name of 
the work  
& 
Location 

Scope 
of  
work 
carried 
out by  
the 
bidder 

Agreement/ 
Letter of 
Award No. 
& Date 

Contract 
Value 

Date 
of 
start 

Date of 
completion 

Reasons 
for 
delay in 
Completion, 
if any 

Ref. Or 
Document 
(with page 
no.) in 
support of 
meeting 
Qualification 
Criterion 
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PROFORMA IIIB 
LIST OF WORKS ON HAND 

 
S.No Clients 

Name & 
Address 

Name of 
the work  
& Location 

Scope of  
work 

 

Agreement/ Letter 
of Award No. 
& Date 

Contract 
Value 

Date 
of 
start 
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PROFORMA – IV 
        

 Certificate of Credit Facility  

      (Solvency) (On Bank’s letter Head) 

  

This is to certify that M/s ______________________________,  is a reputed firm / 

company with a good financial standing. 

 The firm / company is enjoying a fund based credit facility of Rs. ___________ 

to meet its working capital requirements. 

Signature 

Name, Designation &  

Address of Bank  

BANK’S SEAL 

NOTE: The above certificate shall be from Scheduled Bank. 
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    PROFORMA V 

    PERFORMANCE REPORT FOR WORKS REFERRED TO IN PROFORMAIII (A)  

1.     Name of the work / Project & Location. 

2. Scope of work.  

3. Agreement No. 

4. Estimated Cost 

5. Tendered Cost 

6. Value of work done 

7. Date of Start 

8. Date of completion 

a. Stipulated date of completion. 

b. Actual date of completion. 

9. Amount of compensation levied for delayed 
Completion if any. 

10. Performance report based on quality of work, Time 
Management, and Resources                                :                                       
Very Good/Good/Fair/Poor 

 

Date and Place 
 

 

SUPERINTENDING ENGINEER  /     

CHIEF PROJECT MANAGER          

OR EQUIVALENT. 
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SPECIAL INSTRUCTIONS TO E-TENDERERS 

Time of Completion, Extension of Time & Progress Chart 

Time of Completion: 

The entire work is to be completed in all respects within the stipulated period of  90 days. The 
work shall deem to be commenced within seven days from the date of issue of Work order or date of handing 
over of site, whichever is later. Time is the essence of the contract and shall be strictly observed by the 
Tenderer. 

The work shall not be considered as complete until the Consultants have certified in writing that this has 
been completed and the Defects Liability Period shall commence from the date of such certificate. 

The contractor may plan and execute all the works around the clock.  

Extension of Time: 
If in the opinion of the Indian Bank/Consultants / Project Management Consultants the works be 

delayed (a) by reason of any exceptionally inclement weather, or (b) by reason of instructions from 
the Indian Bank in consequence of proceedings taken or threatened by or disputes, with adjoining or 
neighboring owners or (c) by the works, or delay, of other Tenderers or tradesmen engaged or nominated 
by the Indian Bank and not referred to in the specification or (d) by reason of authorized extra and 
additions or I by reason of any combination of strikes or lock-out affecting any of the building trades of 
(1) from other causes which the Indian Bank may consider being beyond the control of the Tenderer, 
the Indian Bank at the completion of the time allowed for the contract shall make fair and reasonable 
extension of time for completion in respect there for. In the event of the Indian Bank failing to give 
possession of the site upon the day specified above the time of completion shall be extended suitably. 

In case of such strikes or lockouts, as are referred to above, the Tenderer shall, immediately 
give the Indian Bank, written notice thereof. Nevertheless the Tenderer shall use his best endeavors all 
that to prevent delay, and shall do all that may be reasonably required to the satisfaction of the Indian 
Bank to proceed with the works and on his doing so, it will be ground of consideration by the Indian 
Bank for a extension of time as above provided. The decision of the Indian Bank as to the period to be 
allowed for an extension of time for completion hereunder (which decision shall be final and binding 
on the Tenderer) shall be promulgated at the conclusion of such strike or lock-out and the Indian Bank 
shall then, in the event of an extension being granted, determine and declare the final completion date. 
The provision in clause 5 with respect to payment of liquidated damages shall in such case, be read 
and construed as if the extended dated fixed by the Indian Bank were substituted for and the damage 
shall be deducted accordingly. 

Progress of Work: 
During the period of construction, the Tenderer shall maintain proportionate progress on the basis 
of a Programme Chart submitted by the Tenderer immediately before commencement of work and 
agreed to by the Indian Bank / Consultants. Tenderer should also include planning for procurement of 
scarce material well in advance and reflect the same in the Programme Chart so that there is no delay 
in completion of the project. 
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2. Defects Liability Period (DLP) 

a) It must be realized that this period is for exposure of “latent defects” such as settlements, 
shrinkages or expansion cracks, undue weathering and wear due to faulty material and 
workmanship. 

b) The DLP commences from the certified date of Virtual Completion issued by the Consultants. 

DLP – 1 year from the Date of issue of Virtual Completion Certificate for the work by 
Consultants. 

c) Whenever the Indian Bank is of the view that the defects in the workmanship and/or 
materials used are likely to be apparent only over a long period, the Defect Liability Period may 
be extended as deemed fit. 

3.        Date of Commencement 
          Normally, Date of commencement shall be either 7 Days from the  Work order issued to the 

Tenderer or the day on which Tenderer is  instructed  to take possession of the site, Whichever 
is earlier. 

4. Date of Completion 
Date of completion shall be arrived at after adding the time allowed for the execution of the 

work to the date of commencement of work. 
 

5.      Period of Final Measurement       

The period of final measurement after completion shall be made taken into account the complexity of the work 
and staff available for carrying out measurements. 

 All hidden works shall have already been measured as the work progressed  in presence of Tenderers, 
Indian Bank, Consultant and respective  specialized consultants to check up the quality and method of 
installation.  It should be noted that unless a longer period is stipulated, the  condition of 
contract generally lays down three months (maximum) from  the date of completion of the contract 
as the period of final measurement.  Even  though the maximum period of three months is mentioned, 
it shall  be endeavored to complete the measurements as expeditiously as possible. 

 
6.        Period of Honoring Interim Certificate 

           The period shall be ten days from the date of receipt of the certificate from  the Consultant along with 

M Book only signed by the Tenderer consultants   &  Consultant. 

7. Period of Honoring Final Certificate 

The period shall be one month from the date of receipt of the final bill  certificate from the 

Consultant along with M book duly signed by Tenderer,  Consultant and Consultants and statutory 

Certificates wherever necessary  along with as built drawings of the works executed. No due 

certificate from self as well as from the sub agencies involved by the main contractor should be 
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produced to the bank at the time of submitting final bill by the main contractor. 

8.     Retention Money 

 The retention percentage (I.e. deduction from interim bill) shall be 5% of the  
            Gross value of each interim bill. The maximum amount of retention money  shall be the 

balance amount of the Total Security Deposit. 50% of the  retention amount will be refunded to the Tenderer 

on completion subject to 

            the following:  

 Issue of Virtual Completion Certificate by the Consultant. 

 Tenderer’s removal of his materials, equipment, labour force, temporary sheds/stores etc. 

from the site. (excepting for a small presence required if any for the Defect Liability Period and 

approved by the Indian Bank) The remaining 50% of the amount may be refunded 14 (Fourteen) 

days after the end of defects liability period provided he has satisfactorily carried out all the 

works and attended to all defects in accordance with the conditions of the Contract, including 

site clearance. 

9.         Receiving, Opening and Recording of Tenders 

Part-A tender will be opened at 17.00  hours on the same day as the last day of the receipt (through 

online mode only).  

 After technical evaluation, intimation will be given to all qualifying  bidders about the 

date, time of opening of  e- Price bid. 
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GENERAL CONDITIONS OF CONTRACT 

 
Except where provided for in the description of the individual items in the schedule of quantities 

and in the specifications and conditions laid down hereinafter and in the Drawings, the work shall be 

carried out as per standard specifications and under the direction of Consultants. 

1.Interpretation 
In construing these conditions, the specifications, the schedule of quantities, tender and Agreement, 

the following words shall have the meaning herein assigned to him except where the subject or 

context otherwise requires: 

i. Indian Bank: The term Indian Bank shall denote Indian Bank with their FGM Office at 17, 

Parliament street Delhi – 110001 and any of its employees representative authorized on their 

behalf. 

ii. Tenderer: - The Term Tenderer shall mean (to the firm the contract is awarded) and his / their heirs, 

legal representatives, assigns and successors. 

iii. Site: The site shall mean the site where the works are to be executed as shown within boundary in 

red border on the site plan including any building and erections thereon allotted by the Indian Bank 

for the Tenderer’s use.  

iv. Drawings: The work is to be carried out in accordance with drawings, specifications, the 

schedule of quantities and any further drawings which may be supplied or any other instruction, 

which may be given by the Indian Bank during the execution of the work. 

All drawings relating to work given to the Tenderer together with a copy of schedule of 

quantities are to be kept at site and the Consultants shall be given to such drawings or schedule of 

access whenever necessary.  

In case any detailed Drawings are necessary Tenderer shall prepare such detailed drawings and or 

dimensional sketches there for and have it confirmed by the Indian Bank/ Consultants/PMC as case 

may be prior totaking up such work.The Tenderer shall ask in writing for any clarifications. 

v. “The Works” Shall mean the work or works to be executed or done under  this  contract. 

vi. “Act of Insolvency” shall mean any act as such as defined by the Presidency  Towns Insolvency 

act or in Provincial Insovency Act or any amending  Statutes. 

vii. “The Schedule of Quantites” shall mean the schedule of quantities as specified and forming part of 



 

 
 

 Page 29 of 70  

this contract. 

viii. “Priced Schedule of Quantities” shall mean the schedule of quantities duly  priced with the 

accepted quoted rates of the Tenderer. 

2.  Tenders 

a) Technical Bid 

The entire set of e - tender i s s u e d  to the tenderer should be submitted fully signed on every page 

. Signature will indicate the acceptance of the tender papers by the tenderer. Signed copy of Technical 

Bid to be uploaded in the website.  

b) Price Bid - –the price should be quoted in the Price Bid format attached to this bid 

through on-line mode only.  

The Indian Bank reserves the right to reject the lowest or any tender and also to discharge any or all of 
the tenders for each section or to split up and distribute any item of work to any specialist firm or firms, 
without assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting. If called upon by the Indian Bank/ Consultants detailed analysis of any or all the rates 
shall be submitted. The Indian Bank/ Consultants shall not be bound to recognize the 
Tenderer's’analysis. 

The works will be paid for as "measured work” in the basis of actual work done and not as "lump sum” 
contract, unless otherwise specified. All items of work described in the schedule of quantities are to be 
deemed and paid as complete works in all respects and details including preparatory and finishing 
works involved, directly, related to and reasonably detectable from the drawings, specifications and 
schedule of quantities and no further extra charges will be allowed in this connection. In the case of 
lump-sum charges in the tender in respect of any item of works, the payment of such items of 
work will be made for the actual work done on the basis of lump-sum charges as will be assessed to 
be payable by the Indian Bank. 
 

 
The Indian Bank has power to add to, omit from any work as shown in drawings or described in 
specifications or included in schedule of quantities and intimate the same in writing but no addition, 
omission or variation shall be made by the Tenderer without authorization from the Indian Bank. No 
variation shall vitiate the contract. Please also refer to para 9 hereinafter. 

The tenderer shall note that his tender shall remain open for consideration for a period as specified in 
General rules and Instructions under Item no 10. from the date of opening of the price of the tender.  
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3. Agreement 

The successful Tenderer is required to sign agreement as may be drawn up to suit local conditions 
and shall pay for all stamps and legal expenses, incidental thereto. 

4. Permits and Licenses 

Permits and licenses for release of materials which are under Government control will be arranged 
by the Tenderer. The Indian Bank will render necessary assistance, sign any forms or applications that 
may be necessary. 

The Indian Bank/ Consultant / PMC shall be indemnified against all Government or legal actions for 
theft or misuse of cement M.S. rods and any controlled materials in the custody of the Tenderer. 

It may be clearly understood that no compensation or additional charges can be claimed by the tenderer 
for non-availability of such materials in due time on this account or according to his own requirements. 

5. Government and Local Rules 

The Tenderer shall conform to the provisions of all local Bye-laws and Acts relating to the 
work and to the Regulations etc., of the Government and Local Authorities and of any company with 
whose system the structure is proposed to be connected. The Tenderer shall give all notices required 
by said Act, Rules, and Regulations and Bye-laws etc., and pay all fees / fines payable to such authority 
/ authorities for execution of the work involved. The cost, if any, shall be deemed to have been 
included in his quoted rates, taking into account all liabilities for licenses, fees for footpath encroachment 
and restorations etc., and shall indemnify the Indian Bank against such liabilities and shall defend 
all actions arising from such claims or liabilities. 

6. Taxes and Duties 

The tenderers must include in their tender prices quoted for all duties royalties, cess and Sales tax or 
any other taxes or local charges if applicable. GST will be payable extra as applicable. No extra claim on 
this account will in any case be entertained. 
The tenderer shall keep necessary books of A/C & other documents for the purpose of this condition as 
may be necessary and shall allow inspection of the same by duly authorized representative of the Indian 
Bank and or the Engineer-in-charge and further shall finish such other information / document as the 
Indian Bank may required from time to time. 
 
7. Quantity of Work to be executed 
The quantities shown in the schedule of quantities are intended to cover the entire new structure indicated 
in the drawings but the Indian Bank reserves the right to execute only apart or the whole or any excess 
thereof without assigning any reason therefore. Variation in the value is however not expected to be more 
than 25%. 

8.  Persons Engaged by the Indian Bank 

The Indian Bank reserves the right to execute any part of the work included in this contract or any work 
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which is not included in this contract by other Agency or persons and Tenderer shall allow all 
reasonable facilities and use of his scaffolding for the execution of such work. The main Tenderer 
shall extend all cooperation in this regard. 

9.Earnest Money and Security Deposit 
The tenderer will have to deposit an amount of Rs. 2.90 Lakhs (Rupees Two Lakhs and Ninety 
Thousand Only) th rough  NEFT /  RTGS at the time of submission of tender as an Earnest Money. 
The Indian Bank is not liable to pay any interest on the Earnest Money. The Earnest Money of the 
unsuccessful tenderers will be refunded without any interest soon after the acceptance of the selected 
tenderder after award of work or after the expiry of the validity period of the tender. 

Apart from the EMD, retention money shall be deducted from progressive running bills @ 5% of the 
gross value of each running bill until the Total Security Deposit, i.e., EMD and the retention money 
equals 7% of the project cost. 50% of the total security deposit shall be released on successful 
completion of the works and after obtaining Virtual completion certificate from the Consultant and 
No Claim certificate by the tenderder to the Indian Bank. 

The balance retention amount 50% will be refunded after the end of defects liability period as mentioned 
in point no.2 of this special condition of contract provided he has satisfactorily carried out all the work 
and attended to all defects in accordance with the conditions of the contract. No interest is allowed 
on retention money. A part of the Security Deposit if and as decided by a constituent Indian bank can 
also be furnished in the form of a Indian bank guarantee on a Indian bank other than that of the constituent 
Indian bank. 

10. Tenderer to provide everything necessary 

The Tenderer shall provide everything necessary for the proper execution of the work according 
to the intent and meaning of the drawings, schedule of quantities and specifications taken together 
whether the same may or may not be particularly shown or described therein provided that the same 
can reasonably be inferred there from and if the Tenderer finds any discrepancies therein he shall 
immediately and in writing, refer the same of the Indian Bank/ Consultant whose decision shall be final 
and binding. 
The Tenderer shall provide himself for ground and fresh water for carrying out of works at his own 
cost. The Indian Bank shall on no account be responsible for the expenses incurred by the Tenderer for 
hired ground or fresh water obtained from elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete the 
said items of work within the contemplation of the contract, and beyond the unit price no extra payment 
will be allowed for incidental or contingent work, labour and/or materials inclusive of all taxes and 
duties whatsoever except for specific items, if any, stipulated in the tender documents. 

The Tenderer shall supply, fix and maintain at his own cost, for the execution of any work, all tools, 
tackles, machineries and equipments and all the necessary centering, scaffolding, staging, planking, 
timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as 
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by day required not only for the proper execution and protection of the said work but also for the 
protection for the public and safety of any adjacent roads, streets, walls, houses, buildings, all other 
erections, matters and things and the Tenderer shall take down any remove any or all such centering, 
scaffolding, planking, timbering, strutting, shoring, etc., as occasion shall be required or when ordered 
so to do, and shall fully reinstate and make good all matters and things disturbed during the execution 
of the works to the satisfaction of the Indian Bank/ Consultants. 

The Tenderer shall also provide such temporary road on the site as may be necessary for the proper 
performance of the contract, and for his own convenience but not otherwise. Upon completion, such 
roads shall be broken up and leveled where so required by the drawings unless the Indian Bank shall 
otherwise direct. The Tenderer shall at all times give access to workers employed by the Indian Bank 
or any men employed on the buildings and to provide such parties with proper sufficient and if 
required, special scaffolding, hoists and ladders and provide them with water and lighting and leave 
or make any holes, grooves etc., in any work, where directed by the Indian Bank as may be required to 
enable such workmen to lay or fix pipes, electrical wiring, special fittings etc. The quoted rates of the 
tenderers shall accordingly include all these above mentioned contingent works. 

 
11. Tools, Storage of Materials, Protective Works and Site Office Requirements 

The Tenderer shall maintain a site engineer/ supervisor to receive instruction notices or communications 
etc. 

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered 
with a coat of approved varnish. They are to be protected from ravages of termites, ants, and other insects. 
The Tenderer shall provide at his own cost all artificial light required for the work and to enable other 
Tenderers and sub-Tenderers to complete the work within the  
specified time. 

The Tenderer shall use the toilets identified by the Indian bank for use of their workmen and keep the 
same in a clean and sanitary condition to the satisfaction of the Indian bank / Public Health Authorities 
and shall cause such latrines and soil to be cleared away whenever necessary and shall make good 
all the works disturbed by these conveniences. 

Every precaution shall be taken by the Tenderer to prevent the breeding of mosquitoes on the works during 
the construction, and all receptacles; cisterns, water tanks etc., used for the storage of water must be 
suitably protected against breeding of mosquitoes. 

The Tenderer shall indemnify the Indian Bank against any breach of rules in respect of anti-malarial 
measures. 

The Tenderer shall not fix or place any placards or advertisement of any description or permit the 
same to be fixed or placed in or upon any boarding, gantry , building structure other than those approved 
by the Indian Bank. 

Protective Measures: The Tenderer from the time of being placed in possession of the site must make 
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suitable arrangements for watching, lighting and protecting the work, the site and surrounding property 
by day, by night, on Sundays and other holidays. 

Tenderer shall indemnify the Indian Bank against any possible damage to the building, roads, or 
members of the public in course of execution of the work. 

The Tenderer shall provide necessary temporary enclosures, gates, entrances, etc., for the protection of 
the work and materials and for altering and adopting the same as may be required and removing on 
completion of the works and making good all works disturbed. 

Storage of materials: The Tenderer shall provide and maintain proper sheds for the proper storage and 
adequate protection of the materials etc. and other work that may be executed on the site including the 
tools and materials of sub- Tenderers and remove same on completion. Cement should be stored one 
feet above the ground level and have raised floor. 

Tools: The theodolite levels, steel and metallic tapes and all other surveying instruments found necessary 
on the works shall be provided by the Tenderer for the due performance of this contract as instructed by 
the Site Engineer. All measuring tapes shall be of steel and suitable scaffolding and ladders that may 
be required for safely taking measurement shall be supplied by the Tenderer. 

The masteries and the supervisors on the works shall carry with them always a one meter or two meter 
steel tape, a measuring tape of 3 meters, a spirit level, a plumb bob and a square and shall check the 
work to see that the work is being done according to the drawing and specifications. The Site Engineer 
will use any or all measuring instruments or tools belonging to the Tenderers as he chooses for checking 
the works executed or being executed on the contract. The Tenderer should cover in his rates for 
making provisions for all reasonable facilities for the use of his scaffolding, tools and plant etc. by sub-
Tenderers for their work. 

12. Notice and Patents of Appropriate Authority and Owners 

The Tenderer shall confirm and adhere to the provisions of any Acts of the Legislature relating 
to the work, and to the Regulations and Bye- laws of any authorities, and/or any water, lighting and other 
companies, and/or authorities with whose systems the structures were proposed to have connection and 
shall before making any variations from the drawings or specification that may be associated to so 
conform, give the Indian Bank/ Consultants written notices specifying the variations proposed to be 
made and the reasons for making them and apply for instruction thereon. The Indian Bank/ Consultants 
on receipt of such intimation shall give a decision within a reasonable time. 

13. Clearing Site and Setting out Works 

The site shown on the plan shall be cleared of all obstructions, loose stone, and materials rubbish 
of all kinds. All holes or hollows whether originally existing or produced by removal or loose 
stone or materials shall be carefully filled up with earth well rammed and leveled off as directed at his 
own cost. The Tenderer shall set out the works and shall be responsible for the true and perfect setting 
out of the work and for the correctness of the positions, levels, dimensions and alignment of all parts 
thereof. If at any time, any error shall appear during the progress of any part of the work, the Tenderer 
shall at his own expenses rectify such error, if called upon to the satisfaction of the Indian Bank. The 
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Tenderer shall further set out the works to the alternative positions at the site until one is finally approved 
and the rates quoted in his tender should include for this and no extra on this account will be entertained. 

14. Tenderer Immediately to Remove All Offensive Matters 

The Tenderer shall keep the foundations and works free from water and shall provide and 
maintain at his own expenses electrically or other power driven pumps and other plant to the satisfaction 
of the Indian Bank for the purpose, until the building is handed over to the Indian Bank. The Tenderer 
shall arrange for the disposal of the water so accumulated to the satisfaction of the Indian Bank and 
local authority and no claims will be entertained afterwards if he does not include in his rates for the 
purpose. 

15. Access 

Any authorized representative of the Indian Bank shall at all reasonable times have free access to the 
works and/or to the, workshops, factories or other places where materials are being prepared or 
constructed for the work and also to any place where the materials are lying or from where they are 
being obtained, and the Tenderer shall give every facility to the Indian bank or their epresentatives 
necessary for inspection and examination and test of the materials and workmanship. Except the 
representatives of the Indian Bank no person shall be allowed at any time without the written permission 
of the Indian Bank. 

16. Materials, Workmanship, Samples, Testing of Materials 

All the works specified and provided for in the specifications or which may be required to be 
done in order to perform and complete any part thereof shall be executed in the best and most workmanlike 
manner with materials of the best and approved quality of the respective kinds in accordance with the 
particulars contained in and implied by the specifications and as represented by the drawings or 
according to such other additional particulars, and instructions as may from time to time be given by 
the Indian Bank/ Consultants during the execution of the work, and to his entire satisfaction. 

If required by the Indian Bank/ Consultants the Tenderer shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by the Indian Bank/ Consultants 
at his own cost to prove that the materials etc. Under test conform to the relevant I.S. Standards or as 
specified in the specifications. The necessary charges for preparation of mould (in case of concrete cube) 
transporting, testing etc., shall have to be borne by the Tenderer. No extra payment on this account should 
in any case be entertained. 

All works to be carried out generally as per BIS Specifications. 
Branded items, i.e., BIS compliant items specified in the tender shall not be tested separately. 
However the other items if approved by Indian bank are subjected to testing as per tender specifications. 

All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must be provided through normal channels and must 
include charge for import duties, sales tax, octroi and other charges and must be the best of their kind 
available and the Tenderers must be entirely responsible for the proper and efficient carrying out of the 
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work. The work must be done in the best workmanlike manner. Samples of all materials to be used 
must be submitted displayed to the Indian Bank/ Consultants when so directed by the Engineer/ 
Consultants and written approval from Indian Bank/ Consultants must be obtained prior to placement of 
order. 

During the inclement weather the Tenderer shall suspend concreting and plastering for such time as the 
Indian Bank/ Consultants may direct and shall protect from injury all work when in course of execution. 
Any damage (during constructions) to any part of the work for any reasons due to rain, storm, or 
neglect of Tenderer shall be rectified. by the Tenderer in an approved manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lock -o–ts or any other cause, the Tenderer shall 
take all precautions necessary for the protection of work and at his own expenses shall make good any 
damage arising from any of these causes. 

The Tenderer shall cover up and protect from damage, from any cause, all new work and supply all 
temporary doors, protection to windows, and any other requisite protection for the execution of the work 
whether by himself or special tradesmen or sub-Tenderer and any damage caused must be made good by 
the Tenderer at his own expenses. 
The contractor shall prepare for approval of Consultant the “Co-ordinated  
services drawings” for pre-planned openings so that the alterations are reduced to  
the minimum. 

17. Removal of Improper Work 

The Indian Bank shall during the progress of the work have power to order in writing from 
time to time the remov al from the work within such reasonable time or times as may be specified in the 
order of any materials which in the opinion of the Indian Bank / Consultants are not in accordance with 
specification or instructions, the substitution or proper re-execution of any work executed with 
materials or workmanships not in accordance with the drawings and specifications or instructions. 
In case the Tenderer refuses to comply with the order the Indian Bank shall have the power to employ 
and pay other agencies to carry out the work and all expenses consequent thereon or incidental thereto 
as certified by the Indian Bank/ Consultants shall be borne by the Tenderer or may be deducted from 
any money due to or that may become due to the Tenderer. No certificate which may be given by 
the Consultants shall relieve the Tenderer from his liability in respect of unsound work or bad materials. 

18. Bank Engineer/Consultant: 

The term "Site Engineer/PMC” shall mean the person/agencies appointed and paid by the Indian 
Bank to superintend the work. The Tenderer shall afford the BankEngineer/consultant every facility 
and assistance for examining the works and materials and for checking and measuring work and 
materials. The Site Engineer/PMC shall have no power to revoke, alter, enlarge or relax any requirements 
of the Tenderer or to sanction any day work, additions, alterations, deviations or omissions or any extra 
work whatever, except in so far as such authority may be specially conferred by a written order of the 
Indian Bank. 
The Bank Engineer/Consultant shall have power to give notice to the Tenderer or to his foreman, of non-



 

 
 

 Page 36 of 70  

approval of any work or materials and such work shall be suspended or the use of such materials shall 
be discontinued until the decision of the Indian Bank is obtained. The work will from time to time be 
examined by the consultant, Engineer from the Premises Department of the Indian Bank and the Site 
Engineer if any. But such examination shall not in any way exonerate the Tenderer from the obligation 
to remedy any defects which may be found to exist at any stage of the work or after the same is 
complete. Subject to the limitations of this clause the Tenderer shall take instructions only from 
the Consultant/Indian Bank or his representative. 
19. Tenderer's Employees 

The Tenderer shall employ technically qualified and competent supervisors for the work who shall 
be available (by turn) throughout the working hours to receive and comply with instructions of the 
Indian Bank/ consultant. The Tenderer shall engage at least one experienced Engineer as site-in-charge 
for execution of the work. The Tenderer shall employ in connection with the work persons having the 
appropriate skill or ability to perform their job efficiently. The Tenderer shall employ local labourers on 
the work as far as possible. No labourer below the age of eighteen years and who is not an Indian 
National shall be employed on the work. 

Any labourer supplied by the Tenderer to be engaged on the work on day-work basis either wholly 
or partly under the direct order or control of the Indian Bank or his representative shall be 
deemed to be a person employed by the Tenderer. 

The Tenderer shall comply with the provisions of all labour legislation including the requirements 
of 

a) The Payment of Wages Act 1936 
b) Indian Bank's’Liability Act 1938 
c) Workmen's’ Compensation Act Contract Labour (Regulation & Abolition) Act, 1970 and 

Central Rules 1971 and subsequent amendments.  
d) Apprentices Act 1961 
e) Minimum Wages Act 1948 
f) Any other Act or enactment relating thereto and rules framed there Under from time 

to time. 

The Tenderer shall keep the Indian Bank saved harmless and indemnified against claims if any of the 
workmen and all costs and expenses as may be incurred by the Indian Bank in connection with any claim 
that may be made by any workmen. 

The Tenderer shall comply at his own cost with the order of requirement of any Health Officer of the 
State or any local authority or of the Indian Bank regarding the maintenance of proper environmental 
sanitation of the area where the Tenderer's’ laborers are housed or accommodated, for the prevention of 
small pox, cholera, plague, typhoid, malaria and other contagious diseases. The Tenderer shall provide, 
maintain and keep in good sanitary condition adequate sanitary accommodation and provide facilities for 
pure drinking water at all times for the use of men engaged on the works and shall remove and clear away 
the same on completion of the works. Adequate precautions shall be taken by the Tenderer to prevent 
nuisance of any kind on the works or the lands adjoining the same. 
The Tenderer shall arrange to provide first-aid treatment to the laborers engaged on the works. He shall 
within 24 hours of the occurrence of any accident at or about the site or in connection with execution of 
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the works, report such accident to the Indian Bank and also to the Competent Authority where such report 
is required by law. Compliance of labour regulations: 

20. Dismissal of Workmen 

The Tenderer shall on the request of the Indian Bank immediately Withdrawal / remove from works 
any person employed thereon by him, who may in the opinion of the Indian Bank be unsuitable or 
incompetent or who may misconduct himself. Such Withdrawal / Remove shall not be the basis of 
any  
 
claim for compensation or damages against the Indian Bank or any of their officer or employee. 

21. Assignment 

The whole of the works included in the contract shall be executed by the Tenderer and the Tenderer 
shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest therein 
nor, shall take a new partner, without written consent of the Indian Bank and no subletting shall relieve 
the Tenderer from the full and entire responsibility of the contract or from active superintendence of 
the work during their progress. 

22. Damage to Persons and Property Insurance Etc. 

The Tenderer shall be responsible for all injury to the work or workmen to persons, animals 
or things and for all damages to the structural and/or decorative part of property which may arise from 
the operations or neglect of himself or of any sub- Tenderer or of any of his or a sub-
Tenderer's’ employees, whether such injury or damage arise from carelessness, accident or any other 
cause whatsoever in any way connected with the carrying out of this contract. The clause shall be held 
to include inter-alia, any damage to buildings whether immediately adjacent or otherwise, and any 
damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the 
works forming the subject of this contract by rain, wind or other inclemency of the weather. The 
tenderer is also responsible for the damages/injury/accidents caused to any public in general / vehicles in 
general and pay necessary compensation or settlement or whatsoever in this regard. 

The Tenderer shall indemnify the Indian Bank and hold harmless in respect of all and any expenses arising 
from any such injury or damages to persons or property as aforesaid and also in respect of any claim 
made in respect of injury or damage under any acts of compensation or damage consequent upon such 
claim. 

The Tenderer shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole 
of the contract works complete and perfect in every respect and so as to make good or otherwise satisfy 
all claims for damages to the property or third parties. 

The Indian Bank shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim 
or damages from any sums due or to become due to the Tenderer. 
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23. Insurance 

The Tenderer shall arrange to take “Tenderers all risk insurance policy including third party 
liability”, covering the entire period of contract right from the time the material sent out of factory, 
transportation and till virtual completion of the contract (including extended period if any) for the entire 
scope of works for a risk cover not less than the contract value. The third party insurance shall be for 
a sum of Rs. 5 Lakh per accident.  

The Tenderer shall effect the insurance necessary and indemnify the Indian Bank entirely from all 
responsibility in this respect. The insurance must be placed with a company approved by the Indian 
Bank and must be effected jointly in the name of the Tenderer and the Indian Bank and the policy lodged 
with the latter. The scope of insurance is to include damage or loss to the work and workman due to 
carelessness accident, including fire, earthquake and floods etc., damage or loss to the contract itself till 
this is made over in a complete state. Insurance is compulsory and must be effected from the very initial 
stage. 

The Tenderer shall also be responsible for anything which may be excluded from damage to any property 
arising out of incidents, negligence or defective carrying out of this contract. 

Unless otherwise instructed the Tenderer shall insure the works and keep them insured until the virtual 
completion of the contract against loss or damage by fire and /or earthquake, flood. The insurance 
must be placed with a company approved by the Indian Bank, in the joint names of the Indian Bank and 
the Tenderer for such amount and for any further sum if called to do so by the Indian Bank, the premium 
of such further sum being allowed to the Tenderer as an authorized extra. 

The Tenderer shall as soon as the claim under the policy is settled or the work reinstated by the Insurance 
Company should they elect to do so, proceed with due diligence with the completion of the works in the 
same manner as though the fire has not occurred and in all respects under the conditions of the contract. 
The Tenderer in case of rebinding or reinstatement after fire shall be entitled to extension of time for 
completion as the Indian Bank may deem fit. 

24. Accounts, Receipts & Vouchers 

The Tenderer shall, upon the request of the Indian Bank furnish them, with all the invoices, accounts, 
receipts and other vouchers that they may require in connection with the works under this contract. If 
the Tenderer shall use materials less than what he is required under the contract, the value of the 
difference in the quantity of the materials he was required to use and that he actually used shall be 
deducted from his dues. The decision of the Indian Bank shall be final and binding on the Tenderer as 
to the amount of materials the Tenderer is required to use for any work under this contract. 

25. Measurement 

All the Measurements should be taken in the presence of Bank officials/ Consultants. And the 
measurements shall be countersigned by the Bank officials.   
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26. Payments 

All bills shall be prepared by the Tenderer in the form prescribed by the Indian Bank / Consultants. 
Normally one interim bill shall be prepared each month subject to minimum value for interim 
certificate as stated in these documents. The bills in proper forms must be duly accompanied by 
detailed measurements in support of the quantities of work done and must show deductions for all 
previous payments, retention money, etc. 

The Indian Bank/ Consultants shall issue a certificate after due scrutiny of the Tenderers' b ill stating the 
amount due to the Tenderer from the Indian Bank and the Tenderer shall be entitled to payment thereof, 
within the period of honoring certificates named in these documents. In case of delay due to some 
reasons in the processing of such bills for payment, an advance of 75% of the billed Amount may 
be paid on the request of the Tenderer for the smooth progress of the work. The amount stated in an 
interim certificate shall be the total value of work properly executed and 75% of invoiced value of 
material brought to site for permanent incorporation into the work up to the date of the bill less the 
amount to be retained by the Indian Bank as retention money vide clause 11 of the general conditions of 
contract, less TDS, and less installments previously paid under these conditions, provided that such 
certificate shall only include the value of said material and goods as and from such time as they are 
reasonably, properly and not prematurely brought to or placed adjacent to the work and then only if 
adequately protected against weather or other causalities. 

The Indian Bank will deduct retention money as per tender conditions.  
If the Indian Bank has supplied any materials or goods to the Tenderer, the cost of any such materials 
or goods will be, progressively deducted from the amount due to the Tenderer in accordance with the 
quantities consumed in the work. 

All the interim payments shall be regarded as payments by way of advance against the final payment 
only and not as payments for work actually, done and completed, and shall not preclude the Requiring 
of bad, unsound, and- imperfect or unskilled work to be; removed and taken away and reconstructed, 
or re-erected or be considered as an admission of the due performance of the contract, or any part 
thereof in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in anyway 
the power of the Indian Bank under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise or in any other way vary or affect the contract. The final bill 
shall be submitted by the Tenderer within one month of the date fixed for completion of the work or of 
the date of certificate of completion furnished by the Site Engineer and payment shall be made after 
checking the work completely. Payment will be made 75 % against supply of materials & 25 % against 
erection and commissioning, less statutory deductions. 

27.  Final Payment 

The final bill shall be accompanied by a certificate of completion from the Consultants & 
Consultants. Payments of final bill shall be made after deduction of Retention Money, which sum 
shall be refunded after the completion of the Defects Liability Period after receiving the Indian Bank's’ 
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consultant’s' ’certificate that the Tenderer has rectified all defects to the satisfaction of the Indian Bank/ 
Consultants. The acceptance of payment of the final bill by the Tenderer would indicate that he 
will have no further claim in respect of the work executed. 

The contractor has to submit 2 copies of “As built drawings” of A2 or A1 size and in soft copy duly 
certified by the Consultant to the Bank along with final bill documents. Along with Every bill the 
contractor has to submit the photographs of the work executed. 

 

28. ENHANCEMENT IN RATES AND QUANTITY VARIATION 

The tender rates shall be fixed, firm and applicable for any increase or decrease in the tendered quantities. The 
Employer / consultant can increase or decrease any quantities to any extent or even delete particular item as 
per the site requirements and the contractor shall not be paid anything extra on thisaccount. Nothing extra will 
be paid by the Indian Bank on account of omission /deletion of items or decrease in the quantity of items. The 
Bank shall not entertain any claim whatsoever from the contractor on this account.The price of all additional 
items / non-tendered items will be worked out onthe basis of rates quoted for similar items in the contract 
wherever existing. Ifsimilar items are not available, the rates for such items will be derived as per standard 
method of rate analysis based on prevalent fair price of labour,material and other components as required with 
15% towards contractor’sprofit and overheads. 

29. UNQUOTED ITEMS 

The bidders to offer their competitive rates for each and every item listed in the Schedule of rates, the bidders 

who have not quoted for all the items as required in the SORs shall be liable for rejection. In case a bidder 

who has left certain items unquoted and if they happen to be overall lowest on evaluation, then their offers 

shall be considered subject to the unquoted items being taken as NIL cost. The bidder shall also give a clear 

undertaking to the effect that they shall execute the said items (unquoted) free of cost. In the event the bidder 

refuses the above conditions and insists on additional cost for the unquoted items, then such an offers shall be 

rejected as invalid. 

For Extra works at the time of work in progress the contractor should submit the reasonable rate with the rate 
analysis and after approval given by the Consultant/ Bank that amount will be given. 

30. ABNORMAL RATES 

The Contractor is expected to quote rate for each items after careful analysis of costs involved for the 
performance of the complete item consisting all specifications and conditions of the contract. If it is noticed 
that the rates quoted by the tenderer for any items are unusually high (or) unusually low it will be sufficient 
cause for rejection of the tender unless the owner is convinced about the reasonableness of the rate on scrutiny 
of the analysis for such rate to be furnished by the tenderer on demand. Not with standing anything there in 
stand, the rate once accepted by the owner shall be final and shall not be subject to any claim either on account 
of un-workability of rates or on any other ground whatsoever. 
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31. Substitution 

Should the Tenderer desire to substitute any materials and workmanship, he/they must obtain the 

approval of the Indian Bank/ Consultants in writing for any such substitution well in advance. 

Materials designated in this specification indefinitely by such term as "Equivalent" or "Other approved" 

specific approval of the Indian Bank/ Consultants has to be obtained in writing. 

 
32. Preparation of Building Works for Occupation and Use on Completion 

The whole of the work will be thoroughly inspected by the Tenderer and deficiencies and 
defects put right. On completion of such inspection the Tenderer shall inform the Indian Bank that he 
has completed the work and it is ready for inspection. On completion the Tenderer shall clean all 
windows and doors including the cleaning and oiling if necessary, of all hardware, inside and outside, 
all floors, stair-cases, and every part of the building. He will leave the entire building neat and clean 
and ready for immediate occupation and to the satisfaction of the Indian bank. 

33. Clearing Site on Completion 

On completion of the works the Tenderer shall clear away and remove from the site all 
constructional plant, surplus materials, rubbish and temporary works of every kind and leave the whole of 
the site and the works clean and in a workman like condition to the satisfaction of the Indian Bank/ 
Consultants. 

The main /Principal contractor is only responsible for the cleanliness of the site/building irrespective 
of numbers of sub agencies deployed by them to carryout various other works in the tender. 

34. Defects after Completion 

The Tenderer shall make good at his own cost and to the satisfaction of the Indian Bank all defects, 
shrinkage, settlements or other faults which may appear within 12 months after completion of the 
work. In default the Indian Bank may employ and pay other persons to amend and make good such 
damages, losses and expenses consequent thereon or incidental thereto shall be made good and borne 
by the Tenderer and such damages, loss and expenses shall be recoverable from him by the Indian Bank 
or may be deducted by the Indian Bank, in lieu of such amending and making good by the Tenderer, 
deduct from any money due to the Tenderer a sum equivalent to the cost of amending such work and 
in the event of the amount retained being insufficient, recover that balance from the Tenderer from the 
amount retained under General Rules and instruction Special Instruction Clause 5 together with any 
expenses the Indian Bank may have incurred in connection therewith. 

35. Concealed Work 

The Tenderer shall give due notice to the Indian Bank/ consultant whenever any work is to be 
buried in floor / earth, concrete, ceilings or in the bodies of walls or otherwise becoming inaccessible 
later on, in order that the work may be inspected and correct dimensions taken before such burial, in 
default whereof the same shall, at the opinion of the Indian Bank/ Consultant be either opened up 
for measurement at the Tenderer's’expense or no payment may be made for such materials. Should any 
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dispute or differences arise after the execution of any work as to measurements etc., or other matters 
which cannot be conveniently tested or checked, the notes of the Indian Bank/ Consultants shall be accepted 
as correct and binding on the Tenderer. 

36. Escalation 

The rate quoted shall be firm throughout the tenure of the contract (including extension of time, if 
any, granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, 
sales tax, octroi, etc. unless specifically provided in these documents. 

37. Idle Labour 

Whatever the reasons may be no claim for idle labour, additional establishment cost of hire and 
labour charges of tools and plants would be entertained under any circumstances. 

38. Suspension 

If the Tenderer except on account of any legal restraint upon the Indian Bank preventing the 
continuance of the work or in the opinion of the Indian Bank shall neglect or fail to proceed with due 
diligence in the performance of his part of the contract or if he shall more than once make default, the 
Indian Bank shall have the power to give notice in writing to the Tenderer requiring the work to be 
proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a notice 
under this clause. 

After such notice shall have been given the Tenderer shall not be at liberty to remove from the site of 
the works or from any ground contiguous thereto any plant or materials to subsist from the date of such 
notice being given until the notice shall have been complied with. If the Tenderer fails to start the work 
within seven days after such notice has been given to proceed with the works as therein prescribed, the 
Indian Bank may proceed as provided in clause 40 (Termination of Contract by Indian Bank). 

39. Termination of Contract by Indian Bank 

If the Tenderer being a company go into liquidation whether voluntary or compulsory or 
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 
assignment or a composition for the benefit of the greater Para, in number of amount of his creditors or 
shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or 
the Receiver of the Tenderer in insolvency, shall repudiate the contract, or if a Receiver of the 
Tenderer's’ firm appointed by the court shall be unable, within fourteen days after notice to him requiring 
him to do so, to show to the reasonable satisfaction of the Indian Bank that he is able to carry out and 
fulfill the contract, and if so required by the Indian Bank to give reasonable security therefore. or if the 
Tenderer shall suffer execution to be issued, or shall suffer any payment under this contract to be 
attached by or on behalf of and of the creditors of the Tenderer, or shall assign, charge or encumber this 
contract or any payments due or which may become due to the Tenderer, there under, or shall neglect 
or fail to observe and perform all or any of the acts matters of things by this contract, to be observed 
and performed by the Tenderer within three clear days after the notice shall have been given to the 
Tenderer in manner hereinafter mentioned requiring the Tenderer to observe or perform the same or 
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shall use improper materials or workmanship in carrying on the works, or shall in the opinion of the 
Indian Bank not exercise such due diligence and make such due progress as would enable the work to 
be completed within due time agreed upon, and shall fail to proceed to the satisfaction of the Indian Bank 
after three clear days notice requiring the Tenderer so to do shall have been given to the Tenderer as 
hereinafter mentioned, or shall abandon the contract, then and in any of the said cases, the Indian 
bank may notwithstanding previous waiver determine the contract by a notice in writing to the effect as 
hereinafter mentioned, but without thereby effecting the powers of the Indian Bank of the obligations 
and liabilities of the Tenderer the whole on which shall continue in force as fully as if the Contract, 
had not been so determined and as if the works subsequently executed had been executed by or on 
behalf of the Tenderer (without  thereby creating any trust in favour of the Tenderer) further the Indian 
Bank or his agent, or servants, may enter upon and take possession of the work and all plants, 
tools, scaffolding, sheds, machinery , steam and other power, utensils and materials lying upon premises 
or the adjoining lands or roads and sell the same as his own property or may employ the same by 
means of his own servants and workmen in carrying on and completing the works or by employing 
any other Tenderers or other persons or person to complete the works, and the Tenderer shall not in any 
way interrupt or do any act, matter of thing to prevent or hinder such other Tenderers or other persons 
or person employed from completing and finishing or using the materials and plants for the works when 
the works shall be completed, or as soon thereafter as conveniently may be, the Indian Bank shall give 
notice in writing to the Tenderer to remove his surplus materials and plants and should the Tenderer fail 
to do so within a period of 14 days after receipt by him the Indian Bank may sell the same by Public 
Auction and shall give credit to the Tenderer for the amount so realized. Any expenses or losses incurred 
by the Indian Bank in get the works carried out by other Tenderers shall be adjusted against the 
amount payable to the Tenderer by way of selling his tools and plants or due on account of work carried 
out by the Tenderer prior to engaging other Tenderers or against the Security Deposit. 

40. Arbitration 

All disputes or differences of any kind whatsoever which shall at any time arise between the 
parties hereto touching or concerning the works or the execution or maintenance thereof of this 
contract or the rights touching or concerning the works or the execution of maintenance thereof of this 
contract or the construction remaining operation or effect thereof or to the rights or liabilities of the 
parties or arising out of or in relation thereto whether during or after determination foreclosure or branch 
of the contract (other than those in respect of which the decision of any person is by the contract expressed 
to be final and binding) shall after written notice by either party to the contract to the other of them and 
to the Indian Bank hereinafter mentioned be referred for adjudication to a sole Arbitrator to be appointed 
as hereinafter provided. 

For the purpose of appointing the sole Arbitrator referred to above, the Indian Bank will send within 
thirty days of receipt of the notice, to the Tenderer a panel of three names of persons who shall be presently 
unconnected with the organization for which the work is executed. 

The Tenderer shall on receipt of the names as aforesaid, select anyone of the persons name to be 
appointed as a sole Arbitrator and communicate his name to the Indian Bank within thirty days of receipt 
of the names. The Indian Bank shall there upon without any delay appoint the said person as the Sole 
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Arbitrator. If the Tenderer fails to communicate such selection as provided above within the period 
specified, the competent Authority shall make the selection and appoint the selected person as the Sole 
Arbitrator. 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 
The work under the Contract shall, however, continue during the, arbitration proceedings and no 
payment due or payable to the Tenderer shall be withheld on account of such proceedings. 

The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to both 
the parties fixing the date of the first hearing. 

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and 
publishing the award. 

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The 
Arbitrator shall decide each dispute, in accordance with the terms of the contract and give a 
reasoned award. The venue of arbitration shall be in Delhi only as may be fixed by the Arbitrator in his 
sole discretion. 

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and published, 
be paid half and half by each of the parties. The cost of the reference and of the award including the 
fees, if any, of the Arbitrator who may direct to and by whom and in what manner, such costs or any 
part thereof shall be paid and may fix or settle and amount of costs to be so paid. The award of the 
Arbitrator shall be final and binding on both the parties.Subject to aforesaid the provisions of the 
“Arbitration and Reconciliation Act 1996” or any statutory modification or re-enactment thereof and 
the rules made there under, and for the time being in force, shall apply to the arbitration proceeding under 
this clause. 

The Indian Bank and the Tenderer hereby also agree that arbitration under clause shall be a condition 
precedent to any right to action under the contract with regard to the matters hereby expressly agreed to 
be so referred to arbitration. 

The arbitration proceedings will not preclude the right of approaching legal forum by the parties.  
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SAFETY CODE AND MODEL RULES FOR PROTECTION OF HEALTH AND SANITARY 
ARRANGEMENTS FOR WORKERS 
Safety Measures: 
 All people working shall be provided with safety helmets, safety shoes, goggles, gloves, Safety belts 

etc., which shall be worn by the workmen while performing work and people working at elevation more than 

10 feet shall be always provided with safety belts at contractor’s cost. The safety belts shall be properly fixed 

to a lifeline always while at work.  The Contractor shall provide safe means of access to any working place 

including provisions of suitable and sufficient scaffolding at various stages during all operations of the work 

for the safety of his workmen. Contractor shall ensure deployment of appropriate equipment and appliances 

for adequate safety and health of the workmen and protection of surrounding areas. The Contractor shall ensure 

that all their staff and workers including their sub-contractor (s) shall wear Safety Helmet and Safety Shoes. 

Contractor shall also ensure use of safety belt, Protective goggles, gloves etc. by the personnel as per job 

requirements. 

 Contractor shall ensure that a proper Safety Net System and shall be used at appropriate locations. The 
safety net shall be located not more than feet (9.0 meters) below the working surface at site to arrest or to 
reduce the consequences of a possible fall of persons working at different heights. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on 
any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person 
or the public.  
Personal Safety Equipments:  

All necessary personal safety equipment as considered adequate by the Engineer should be kept 
available for the use of the person employed on the site and maintained in a condition suitable for 
immediate use, and the Tenderer should take adequate steps to ensure proper use of equipment by those 
concerned. 
a)  workers employed on mixing asphalt materials, cement and lime mortars 
 shall be provided with protective footwear and protective goggles. 
b) Those engaged in white washing and mixing or stacking of cement bags or any material that 
is injurious to the eyes shall be provided with  protective  goggles. 
c) Those engaged in welding works shall be provided with welder’s  protective  eyesight 
lids. 

d) The Tenderer shall not employ men below the age of 18 years and women on the  work of 
painting with products containing lead or any toxic material in any form.  

Wherevermen above the age of 18 are employed on the work of precautions should be taken: 

iii.  Overalls shall be supplied by the Tenderer to the workers and adequate facilities  shall be provided 
to enable the working painters to wash during the  
         cessation of work. 
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iv.  When the work is done near any public where there is risk of necessary equipments  should be provided 
and kept ready for use and all necessary steps take for prompt  rescue of any person in danger 
and adequate  provision should be made for  prompt first aid treatment of all injuries 
 likely to be sustained during the course  of the work.  

First Aid 

At every work place, there shall be maintained in readily accessible place, first aid appliance 

including an adequate supply of sterilized dressings and sterilized cotton wool. The appliance shall be 

kept in good order and in large work place, they shall be placed under the charge of a responsible 

person who shall be readily available during working hours. 

Electricity & Water 

 Construction water shall be provided by Bank at one point at the cost of Rs.10000/- per month. The 

tenderder has to make his own arrangements for electrical power to carry out the work, in view of the 

Power restrictions imposed by State Electricity Board. If the contractor need power, the same will be provided 

at one / two points on chargable basis by having separate energy meters at Rs.10/- per Unit.  

Before starting the work the contractor has to submit the Scaffolding drawings and it is to be approved by the 

Consultant/Client.The Contractor is directly responsible for any accident, injury disableness and other such 

things that may happen to his workmen during working hours or outside working hours if they happen to be 

in the work site and that he will pay adequate compensation to such people. And the contractor has to take the 

full responsibility for these disabilities. The Contractor will be responsible for any accident or unto ward 

incident that may happen to any person in the work site or near about due to inadequate safely measures, 

carelessness, negligence, incorrect procedures, inadequate   supervision, improper methods, and that he will 

attend to all related police enquiry, court attendance and will bear the cost for all such expenses including 

compensation, if any, to be paid. 
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ARTICLES OF AGREEMENT 
 

THIS AGREEMENT is made on this ……… day of …………month of …….. between Indian Bank and having its Field General 

Manager Office at …………………………………………………………………….. (hereinafter referred to as the “Employer”) 

which expression shall include its successor, legal heirs and assignees of the one part.  

AND M/s. ……………………………………….. having its office at ………………………………… 

………………………………………………………………………………………………………………... 

(hereinafter referred to as the “Contractor”) which expression shall include its successor, legal heirs and assignees 

of the second part.  

 

WHEREAS the Employer has caused drawings and tender documents for AND whereas the Employer has called for 

tender vide ref. no. …………….……………..…… dated……………………....… 

AND whereas the contractor has submitted the tender ref. no. …………………………………. dated 

………………………… to the Employer on ………………………… . 

AND whereas the Employer has issued the work order ref …………………………………. dated……………………….. to 

the contractor to do the work. 

AND whereas the Contractor has agreed to execute the work as per drawings, specifications, conditions of 

contract and Work Order. 

AND whereas the Employer has accepted the Contractor’s tender as aforesaid and whereas the tender submitted 

by the contractor has been accepted for such sum as may be ascertained to be payable in terms of the Bill of 

Quantities and which sum is estimated to be Rs. ……………….. (Rupees ……………………………………..………………..) 

hereinafter referred to as the said “Contract Agreement”. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:- 

1) consideration of the said Contract Sum to be paid at the times and in the manner set forth in the said Conditions 
the Contractor shall carry out and complete the Repair & Painting Works in terms and conditions herein 
contained and according to the general conditions of the contract, notice inviting tender, special 
conditions of contract, general scope of work, technical specifications, schedule of rates and instructions 
to be given by and the supervision of and to the entire satisfaction of the Employer. 
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Contract Price, Taxes and Payment Terms :                 
Total contract price is Rs. ….……………. which is inclusive of cost of materials, equipment, installation 
charges and tools and tackles required for execution of the job.  Above price is exclusive of all taxes (GST) 
in respect of this contract.   

Interim payment will be made as per the site measurements on Item Rate basis. 

2) Completion Period:  
 

Time is the essence of the Contract.  The work is to be completed in all respects within        90 days reckoned 
from 7th day from the date of issue of the Work Order or handing over of site whichever is later. If the 
Contractor fails to complete the job within the agreed time period the Contractor will have to bear 
liquidated damages as per the relevant clause mentioned in the Tender Documents. 

3) Earnest Money:   
 
The Contractor has deposited an amount of Rs. 2.90 Lakhs (Rupees Two Lakhs and Ninety Thousand only) 
as earnest money. 

4) Inspection of Site:  
 
The Contractor has inspected the site before submitting his tender and has satisfied himself as to the nature 
of the work to be executed on the site.  Any difficulties which the Contractor may come across in the course 
of the work shall in no way relieve the contractor to claim or receive extra payment unless the Employer is 
of the opinion that such difficulties could not have been foreseen and the Employer consents in writing. 

5) Supply of Material and Labour:   
The Contractor shall arrange all labour, materials, equipments, tools, tackles and everything necessary for 
the completion of the work.  The Contractor will assume all responsibility for the safety, protection and 
accounting of all material and equipment and the work during construction.  All materials used by the 
Contractor shall be of the best  

quality conforming to the required specification mentioned in the tender document and will be subject to 
the approval of the Employer.  All such materials not approved by the Employer shall be removed at once 
by the Contractor at his own expense.  The Contractor shall also at his own expense arrange for carrying 
out any test of materials which the Employer may from time to time require or if so desired by the employer. 

6) Defective Work / Materials:   
If any part of the work done by the Contractor is found defective in workmanship or if bad or inferior 
materials have been used the Contractor shall at his own risk and cost demolish all such defective work and 
rebuild the same and / or replace the bad or inferior materials used within a time frame mentioned to the 
satisfaction of the Employer.  The decision of the Employer in this regard shall be final and binding on the 
Contractor.  In case of default of the contractor to remove the defective work and rebuild the same or 
replace bad or inferior materials as directed by the Employer, the Employer shall be entitled to employ 
anyone else to carry out the same at risk and cost of the Contractor and recover all expenses incurred in 
this regard from the contractor. 

 

7) Inspection of Work:  
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During progress of the work the Employer shall be entitled at all times to have access to and inspect the 
work. 
 

8) Supervision:  
 
The Contractor shall provide one or more competent and technical qualified engineers duly and fully 
authorized to act on his behalf in all matters relating to the works to be carried out under or any other matter 
concerning this agreement and who shall at all times be present at the works while any work is in progress 
as per directions, explanations & instructions of Employer. 

9) Compliance with Statutory Regulations & Work Rules:  
 

The Contractor shall be responsible for complying with the applicable laws / bye laws / Regulations in force 
from time to time and shall have to bear all statuary liabilities to the workers / personnel engaged for the 
job.  Nothing will be paid extra in this regard.  If any amount is paid by the Employer with this regard the 
same amount shall be deducted from the Contractor’s dues.  The Contractor shall have to arrange 
insurance cover for the workers / personnel engaged by him for the job. 

10) Determination of Contract:  
 
In the event of Contractor failing to keep / adhere to agreed schedule of work, or in the event of the 
Contractor failing to comply with the provisions of this contract by default and / or negligence and / or 
suspension of work or in the event of Contractor failing to complete the work within the stipulated period, 
the Employer may terminate this Agreement forthwith and employ, at the Contractor’s risk and cost, 
another contractor or sufficient number of workmen to complete the work. 

11) Force Majeure:   
 

This clause will be operative only if the work is delayed by  

a) Acts of God 
b) Earthquake or floods or similar natural calamities. 
c) Serious loss or damage by fire or lightning. 

In case any Force Majeure condition herein mentioned occurs and continues for a period exceeding 15 
days the parties here to undertake to sit together and devise ways for expeditious and proper performance 
of the obligations of the parties under this order. 

12) Arbitration:   
 
“ In the event of any dispute or difference relating to interpretation and application of provisions of the 
contract and all disputes/claims whatsoever which shall either during the continuance of the contract or 
afterwards either between the parties to the contract or the respective representatives touching the 
construction/application of any provision/clause mentioned in the contract or any account or liability 
between the parties to the contract or as to any act or deed or omission of any party to the contract, in 
any way relating to these presents, shall be first at the discretion of the Bank attempted to be resolved in 
good faith by mutual discussion within 30 days of the dispute or question being raised failing which the same 
shall be settled by arbitration in accordance with provisions of Indian arbitration and Conciliation act 1996. 

The Parties concerned shall designate an arbitrator on mutual consent/consensus.  In the event of no 
consensus being arrived, an Arbitral Tribunal shall be constituted comprising three Arbitrators, each party 
appointed one arbitrator and a third arbitrator to be appointed by the two arbitrators so appointed by the 
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parties.  The venue of the arbitration shall be exclusively at Delhi and any award passed by arbitrator or the 
arbitral Tribunal shall be final, conclusive and binding upon the parties and shall be deemed to have been 
made between parties themselves.  The parties to the dispute shall share equally the cost of arbitration as 
intimated by the arbitrator”.   

The arbitration proceedings will not preclude the right of approaching legal forum by the parties.  

IN WITNESS whereof the said contracting parties have set their hands and seals on the day and year first 
hereinabove witness. 

Witness Address      Employer 

 

Witness Address      Contractor 
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GENERAL SPECIFICATIONS 

 
To be read in along with particular specifications and bill of quantities  

These specifications are for work to be done, item to be supplied and materials to be used in the works as 

shown and defined on the drawings and described herein, to the satisfaction of the Employer / Consultant.  

1). The workmanship is to be the best possible and of a high standard. The contractor  shall take all steps 

immediately to make up deficiency if any noticed by the  Employer/ Consultant. Use must be made 

of special tradesman in all aspects of  the work and allowance must be made in the rates for the same.  

(ii).  The materials to be provided by the contractor shall be in  accordance with  the samples 

already got approved from the Employer/ Consultant by the  contractor and in conformity with 

specification and approved list of manufactures and brand. The contractor shall produce all invoices, 

vouchers or  receipts for any materials if called upon to do so by the Employer/ Consultant.  

(iii).   Samples of materials are to be submitted to the Employer/ Consultants for their  approval 

before the contractor orders or delivers the materials to the site.  Samples together with their 

packing are to be provided free of charge by the  contractor and should any materials be rejected 

they will be removed from the  site at the contractors expense. All samples will be retained by 

the Employer/  Consultants for comparison with materials which will be delivered at site. Also  the 

contractor will be required to submit specimen finishes of colors, fabrics,  etc. for the approval of the 

Employer/ Consultants before proceeding with the  works.  

(iv).  The contractor shall be responsible for providing and maintaining temporary  coverage 

required for the protection of finished work. He is also to clean out  all wood shavings, cuts ends and 

other waste from all parts of the works before  covering or in fillings is constructed.  

(v).  The contractor shall maintain uniform quality and consistency in  workmanship throughout 

the execution of the work.  
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ANNEXURE-I  

Technical Specifications for 1000 KVA 11 KV/433V Cast Resin transformer 

SCOPE 

Design, manufacture, testing and supplying of1000 KVA, 11KV/433 V indoor step down, transformer 
complete with all the accessories and fittings as per the following for indoor installation. 

CODES & STANDARDS 

Transformer   shall conform to Indian Standard IS: 2026 

RATING 

Transformer shall be suitable for continuous operation and maximum rating of 52A on 11 KV side and 
1391A on the LV side 

CONNECTIONS AND VECTOR GROUP 

Delta on High Voltage side and star on low voltage side with neutral terminal brought out for solid 
earthing corresponding to the Vector Symbol Dyn - 11.  

SYSTEM OF SUPPLY 

 3 phase, 50 Cycles, 11 KV  

TAPPINGS 

ON load tap changing on HV side.  The tappings to be provided for variation on HV side from +5% to 
-15% in steps of 1.25 % each. External air breaks on -load tap changing gear shall be provided for 
changing the taps. A circuit diagram shall be fixed on the taps to indicate the tapping positions. The 
same will be motor operated working on 415V 3-phase 50Hz system. A remote tap changing switch 
control shall be provided fitted with tap position switch, electronic tap position indicator, and other 
control elements and relays. 

TEMPERATURE RISE 

Continuously rated for full load, temperature rise not to exceed 90o C corresponding to Class “F" 
insulation. 

TYPE 

 Indoor type. 
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TERMINALS 

The cable box on 11 Kv side and bus duct entry on LV side  

COOLING 

 A N Cooled.  

INSULATION 

 Glass fiber reinforced epoxy cast resin type and class `F'. 

EARTHING 

 Two earthing terminals shall be provided at the bottom on both sides. 

FITTINGS AND ACCESSORIES 

A. The following fittings and accessories shall be provided for transformer: 

a. Transformer shall be provided with 4 Nos bi-directional rollers fitted on cross channels to 
facilitate the movement of the transformer in both directions. 

b. Lifting lugs 

c. Diagram and rating plate shall be provided indicating the details of transformer, connection 
diagram, Vector group, tap changing diagram etc. 

d. HT side cable box suitable for terminating 3x185 Sqmm AL A XLPE cable. 

e. LV side cable box suitable for terminating either 1600A sandwich bus duct, Winding 
Temperature indicator electronic type with alarm/ trip contacts mounted in a marshalling box 
with wired external terminals for external cable connections. 

. 

B.  Construction 

IRON CORE 

The core shall consist of grain oriented laminations which shall be insulated on both sides for 
minimizing the losses.   

WINDING 

High Voltage and Low Voltage windings shall be made of copper and insulation shall be of class F. 
Both the windings shall be completely cast under vacuum into moulds.  This process shall form the 
insulation system of uniform glass fibre   epoxy laminate of highest electrical and mechanical quality, 
into which windings shall be embedded without the formation of any voids. 
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Both the high voltage and low voltage windings of each phase shall be separately cast as one rigid 
tubular coil. 

ENCLOSURE 
 

The transformer shall be housed in 2 mm thick CRCA sheet steel enclosure mounted on bi-directional 
rollers. Enclosure shall be provided with metal screen at top and bottom for ventilation. Degree of 
protection of enclosure shall be IP-23. Transformer enclosure/doors shall be openable type and shall 
be provided with limit switches and wired to trip the 11 Kv Breaker if the same is opened when the 
transformer is ON. 

 
DRAWINGS AND LEAFLETS 
 

Three copies of manual giving complete instructions for the installation, operation and maintenance 
with circuit diagram, foundation and trenching details shall be provided with the transformer. 

 
TESTS 
 

All routine tests as per IS-2026 which is applicable shall be carried out at the factory in presence of 
the consultant/ client and copies of test reports shall be submitted for approval and records. 
 
Type tests: The manufacturer should have type tested the similar rating transformer at CPRI for the 
following tests. 2 sets of all these type test reports shall be submitted for our approval 

                          a) Temperature rise test 
           b) Zero sequence test for all taps 
           c) Audible sound level test 
           d) Impulse with stand test 
           e) Short circuit with stand tests  
 
Losses: The load and no-load losses and percentage impedance shall be as permitted in the guide lines of IS-
2026-Part-2-2007 
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ANNEXURE-II 

Technical Specifications for 3-panel Switch Board   

System / Circuit Breaker data: 
 
Highest system voltage      :  12 kV 
Normal operating Voltage     :  11 kV 
Rated Current       :  As mentioned in tender. 
Rated Frequency      :  50 Hz 
No of phases      :  Three 
Rated impulse withstand voltage(peak)   :  75 kV 
Rated power frequency withstand voltage (RMS) :  28 kV 
Rated short circuit breaking current    :  26.2 KA for 3 sec 
Internal arc clearing time                                         : 0.1 Sec 
Tripping supply       : 110 Volts DC 
 
Panel Design 
 
Shall be metal clad, extensible type, of bolted design made from CRCA sheets of minimum 2 
mm thickness, suitable for indoor applications with a degree of protection not less than IP 4X. 
The bus bars and interconnections shall be made from highly conductive electrolytic copper as 
specified in tender. The bus bars shall be sized as per the current rating, ambient temperature 
inside the enclosure and other de-rating factors. Earth bus shall be of copper and shall be of 
copper as specified in tender. The main bus bars shall be insulated type, with the insulation 
being provided by sleeves on the bus bars and taping at the joints. 
 
The panels shall be freestanding type with bottom cable entry suitable for 11 KV XLPE cables 
for both incoming and outgoing sides. Suitable gland plates shall be provided. The gland plates 
shall be above ground level for ease of bending of the cables from the cable trench. 
 
The fixed portion of the isolating contacts shall be mounted on cast epoxy spouts with no gaps 
for any arc transfer and the shutters provided shall be metallic only. 
         
 
The VCB panel shall be so designed to safeguard the operator during switching operation even 
under heavy short circuit faulty conditions by providing pressure relief flap segregation / 
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partitioning of compartments from other live compartments. The outer surface of the 
switchgear shall be painted by epoxy based paint to gray colour by powder coating process. 
The manufacturer shall have in-house facility for carrying out the powder painting of sheet 
metal components. 
 
VCB Design: 
 
The technology of the circuit breaker shall be vacuum for higher mechanical and electrical 
operation and interrupters used shall be shield less type. Vacuum interrupters mounted on 
common phase segregated epoxy body shall be preferred due to better insulation and negligible 
chances of non-simultaneous operation of the poles. 
  
The Vacuum Circuit Breaker shall be of cassette type/ trolley mounted design fully draw out 
with 3 positions namely service, test and isolated. The finger contacts in the VCB (moving 
portion) shall be connected to fixed contacts of the bus bars and feeder circuit (fixed portion 
of the panel) by the horizontal movement of the circuit breaker. These main circuit devises 
for disconnection shall be accessible for maintenance.   
 
Interlocking for preventing the racking in or out of a VCB in service position shall be provided. 
Automatic shutters shall be provided to cover the live parts of the VCB bus bars / feeder 
sections VCB is racked out from service positon. 
The VCB should be able to carry out the close/Trip functions both electrically and mechanically 
in the Test position to make sure that VCB is functioning perfectly.  
 
Earthing facility for the cable and bus bar circuits shall be provided. Earthing switch shall be 
integral type with interlock. The switch shall be capable of with standing the required making 
and breaking currents.           

 
All metal parts shall be connected to the earth bar, which shall run continuously throughout 
the length of each section of the switchgear. 
 
The closing mechanism shall be motor charged spring operated type with release mechanism. 
Main springs of the mechanism shall not be plated. Powder coating or any other treatment may 
be given so that spring property is not lost. All MS components in the mechanism shall be 
treated with yellow passivation and should further be coated with lacquer in order to avoid 
corrosion.  Visual mechanical indicating devises shall be fitted to the VCB in addition to the 
electrical indicating devise to show the open and closed position. The VCB mechanism shall be 
trip free and shall have anti-pumping features. 
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A visual mechanical indicative devise shall be provided to indicate the ‘spring charged’ and ‘free’ 
positions. A manual spring charging devise shall be provided as a back up facility. An operation 
counter shall be provided. All switches such as the on / OFF switch etc shall be lockable type. 
 
Engagement and disengagement of the auxiliary supply shall be automatically achieved through 
the movement of the Circuit Breaker cradle so that in the service condition, the auxiliary 
supply is automatically maintained.  
 
Metering and Protection: 
 
The current transformers shall have an accuracy class 5P and shall have a rated output of not 
less than 15 VA. The accuracy limit factor shall be 10.  
 
Potential transformers shall be mounted on the top of the switchgear panel for ease of 
replacement of the primary fuses without disturbing the circuit breaker. 
 
Voltage indication devices for all three phases of proven design shall be supplied to verify that 
the power supply is available.  
 
        
Numeric type over current and earth fault relays shall be provided of proven design with other 
relays as per tender specifications.   
Quality Assurance: ISO 9000 or equivalent. 
 
Relevant Standards: 
 
a) IEC 60298 - AC metal enclosed switchgear and control gear 
b) IEC 60056 - HV AC Circuit Breaker 
c) IEC 60129 - AC Disconnectors / Earthing switches 
d) IEC 60044 - Current transformers 
e) IEC 60255 - Electrical relays 
f) IEC 60529 - Degree of protection of enclosures 
g) BS 159  - Bus bars 
h) IEC 60076 - Power transformers 
i) IEC 600502 - Power cables with external insulation upto 12kV. 
j) BS 74 IEC 60044 - Current transformers 
h) BS 7430            - Code of practice for Earthing. 
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Training: 
 
Two technical personnel shall be trained in operation and maintenance and fault finding of the 
11kV Kiosk prior to shipment at the manufacturer’s training facility.   
          
 
Factory inspection and acceptance testing: 
 
Prior to dispatch, the testing of the 11KV switchboard shall be carried out at the 
manufacturer’s test facility and such tests and such tests shall be witnessed by the engineer. 
 
The following acceptance tests shall be carried out at the manufacturer’s facility witnessed 
by the engineers. 
 
1. Power frequency voltage test on the Main Circuits 
2. Die-electric tests on the auxiliary and control circuits.  
3. Measurement of main circuit resistance 
4. Mechanical operation tests 
5. Tests on protection relay functioning. 
6. Verification of correctness of control wiring. 
 
All Circuit Breakers shall be tested for 200 Nos of operations at manufacturer’s works and 
then subjected to computerized Circuit Breaker analyzer for checking all relevant parameters. 
  
Technical literature, Test reports and Drawing: 
 

The tenderer shall supply two copies of operation / maintenance manuals for each type of 
equipment. Such manuals shall comprise of Single line diagrams, control-wiring diagrams, 
Maintenance and fault finding charts. Type test reports on the tests conducted on similar 
equipment at CPRI shall be submitted. The tenderer shall also furnish the catalogues and 
maintenance manuals for protective relays and Multi Function Meters 
The 11kV switchboard shall comprise of the following main equipment: 
Incomer feeder: Equipped with following 
 
1. 630 Amps Copper/ copper bus bars as per tender specifications 
2. 630 Amps Vacuum Circuit Breakers 
3. Current transformers of ratio 130/5A, class of accuracy 0.5 and 15 VA burden as 

mentioned in the tender for metering and Class 5P10 15 VA for protection. The same shall 
be copper wound resin cast type suitable for bus bar mounting 
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4. Potential Transformer 11kV/root3 / 110V/root3, Class 1, 100 VA, mounted on with 

drawable trolley. Fuses shall be provided on the HV and the LV. The PT shall be copper 
wound and resin cast   

5. Numeric type IDMT Over current & Earth fault relay with over-current setting of 50 to 
200% and earth fault setting of 40 to 80%, both with high set units as mentioned in 
tender 

6. Master trip relay 
7. Live cable indicators set ( optional )  
8. Set of LED indication lamps to indicate ON/OFF/Auto-trip/Spring Charged and healthy 

trip. Healthy trip indication lamp shall be fitted with test push button 
9. Breaker control switch ( TNC switch ). 
10. Anti condensation heaters with MCBs and thermostat 
11. Earth Spouts for Earthing of bus bars through circuit breaker. 
12. Local/remote control switch 
13. Breaker auxiliary contacts 
14. Electronic annunciation window ( 8-window ) for over current, earth fault and VCB ON/OFF 

indications  
15. Hooter with test and acknowledge push button 
16. Powerpak- battery type 110V DC for tripping circuit 
17. 3 nos of zinc oxide based surge arrestors 

. 
2 no 1000 KVA transformer feeders each equipped with: 
 
1.630 A copper bus bars as per tender specifications 
2. 630 Amps Vacuum Circuit Breakers 
3. Current transformers of ratio 60/5A, class of accuracy 0.5 and 15 VA burden as mentioned 
in the tender for metering and Class 5P10 15 VA for protection. The same shall be copper 
wound resin cast type suitable for bus bar mounting 
4. Master trip relay 
Live cable indicators set ( optional )  
5. Set of LED indication lamps to indicate ON/OFF/Auto-trip/Spring Charged and healthy 

trip. Healthy trip indication lamp shall be fitted with test push button 
6. Breaker control switch ( TNC switch ). 
7. Anti condensation heaters with MCBs and thermostat 
8. Earth Spouts for Earthing of bus bars through circuit breaker. 
9. Local/remote control switch 
10. Breaker auxiliary contacts 
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11. Electronic annunciation window ( 8-window ) for WTI, Over current and earth fault and 
VCB ON/OFF indications 

12. Numeric type restricted earth fault rely connected to neutral CT of TR as mentioned in 
tender 

13. 3 nos of zinc oxide based surge arrestors 
     

 
Assistance to Site Erection / Testing and Commissioning: 
 
You shall render all the necessary support to our erection contractor to safe erection, testing 
and commissioning of the equipment. 
The following tests shall be carried out by the erection contractor assisted by the equipment 
vendor on the switchboard before energizing the same.  

1. Primary injection on the assembled switch board 
2. Tripping of circuit breakers through protective relays including relay calibration 
3. Test on transformer fault alarms by simulation Testing of under voltage and over voltage 

relays by simulation 
4. Measurement of resistance for main circuit of switch board 
5. Insulation resistance for power and control circuits 
6. Checking the functional features of breakers, interlocks etc 

    Based on the above tests, 4 sets of test reports shall be prepared and shall be duly signed 
by the equipment vendor/ contractor and the employer’s representative as acceptance. The 
employer being an ISO certified organization, all the ISO procedures shall be followed. 
Accessories and spares to be supplied along with the equipment 
 
The following spares and accessories shall be supplied along with the equipment at free of 
costs. 

1. Charging lever for manual charging of breaker  
Any other spares and tools which are essentially required at the time of emergency and 
routine maintenance 
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ANNEXURE-III 

TECHNICAL SPECIFICATIONS FOR CABLES:- 

 

 1.0 SCOPE 

1.1 The scope covers technical requirements of design, engineering, manufacture, inspection 
and testing at vendor’s works before dispatch, delivery in well packed condition of 
HT Power Cables and LT Power & Control cables . 

 

2.0 REFERENCE CODES & DOCUMENTS 

2.1 This specification shall be read in conjunction with the following documents attached: 
 

i) Engineering Standard – Cables – As per IS-7098-part-2-2011 for 11 KV cables and IS-
7098- part-1-1988 for LT cables 

 

ii) Specification Sheets - Cables 
 

2.2 The design, manufacture and testing of cables shall be in compliance with all 
applicable Indian Standards, Codes and Regulatory requirements. 

 

3.0 INSTRUCTIONS TO BIDDER 

. 

3.1 PVC compound used for inner/ outer sheath shall have reduced flame propagation 
property. 

 

3.2 Thickness of insulation, inner sheath, outer sheath and dimensions of armour wire/ 
strip shall be as per IS: 7098 (Part-2). For 11 KV cables and IS-7098-part-1-1988 for 
LT cables 
 

3.3 No negative tolerance shall be accepted in length of cable/ drum length offered for 
all HT & LT cables. 
 

3.4 Type test certificate of similar cable supplied/ tested earlier shall be submitted with the 
offer. 
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3.5 Cable shall be supplied in wooden drums as per standards. 
 

3.6 The cables shall be wound on drums of suitable barrel diameter, securely battened 
with the take- off and fully protected against mechanical damage. The cut ends of 
cable shall be sealed by means of non-hygroscopic sealing material. 

 
3.8 Following information shall be embossed on outer sheath throughout the 

length of cable at regular interval: 

i) Cable size & no. of cores 
ii) Voltage grade: 11/ 3.3 KV/1.1KV 
iii) Type of insulation: XLPE 
iv) Year of manufacture 
v) Name of manufacturer 

 

Running metre shall also be printed on outer sheath throughout the length of cable. 

 4.0 DOCUMENTATION SCHEDULE 

The vendor shall supply all documents in requisite numbers and within time. All 
documents shall be supplied in hard copies . 

 

5.0 TESTING & INSPECTION 

 Testing and inspection of the cable shall be as per relevant IS-7098-part-2-2011 for 11 KV 
cables and IS-7098-part-1 for LT cables . Relevant test repots shall be submitted 

6.0 ENGINEERING STANDARD FOR CABLES 

 
This standard covers the technical requirements of design, manufacture, testing 
at works and dispatch in well packed condition of power and control cables 

                 and The standard shall be read in conjunction with relevant specification sheets 
and other relevant references as specified therein. 

 
7.0 STANDARDS TO BE FOLLOWED 

 

7.1           The design, manufacture and testing of cables covered by this standard shall  
comply with the latest issue of following Indian Standards, unless otherwise specified. 
Equipment complying with equivalent IEC standards shall also be acceptable. 
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IS: 7098 Part (I) -- Cross linked polyethylene insulated PVC sheathed 
cables for working voltages upto and including 1100 
volts. 

IS: 7098 Part (II) -- Cross linked polyethylene insulated PVC sheathed 
cables for  working  voltages from 3.3 KV upto and 
including 33 KV 

 

7.2            The design and operational features of the cables offered shall also comply with 
the provisions of latest issue of the Indian Electricity Rules and other relevant Statutory 
Rules & Regulations. The supplier shall, whenever necessary, make suitable modification 
in the cables to comply with the above mentioned rules. 

 

7.3  Wherever any requirement, laid down in this standard, differs from that in Indian 
Standard Specifications, the requirement specified herein shall prevail. 

8.0 SERVICE CONDITIONS 

 
Ambient Conditions-These shall be as indicated in specification sheet. 

System Details- These shall be as indicated in specification sheet. 
 

9.0 OPERATING REQUIREMENTS 
 

The cables shall be suitable for operating continuously at the rated capacity as 
specified in relevant I.S. under the ambient conditions in specification sheet 
without exceeding the permissible temperature rise and without any detrimental 
effect on any part. 

 

10.0 GENERAL DESIGN AND CONSTRUCTIONAL FEATURES 
 

The design, manufacture and workmanship of cables shall be in accordance   
with the latest practice. All materials to be used shall be new, unused and of the 
best quality. 

Conductors- 
 

The power cables shall be of stranded Aluminium / copper round or shaped 
conductors and control cables shall be of annealed high conductivity stranded 
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copper round conductors. The conductors shall comply with the requirements of 
IS: 8130. 
 
Insulation- 
 

The conductor insulation shall be type A/C as indicated in specification sheet 
and shall comply with relevant IS. 
 
Fillers- 
 

The cables shall have suitable fillers wherever required, laid up with conductors 
to provide substantially circular cross section before the inner sheath is applied. 
 
Inner Sheath- 
 

Inner sheath, wherever applicable shall be ST1/ ST2 type compound applied by 
extrusion process except for paper cables for which it shall be of lead or lead 
alloy. 
 
Armouring- 
 

All power and control cables shall be armoured as specified in specification 
sheet. The single core cables shall be armoured with hard drawn Aluminium 

taps/ wires or any other suitable nonmagnetic material. All other cables shall 
have galvanized steel wire / strip armoring. 

Outer Sheath- 
 

The outer sheath shall be ST1/ ST2 type compound applied by extrusion process 
and suitable to withstand atmospheric pollution, resistance to termites, fire 
retardant and coloured black. 

Screening- 
 

Screening over conductor and insulation shall be provided as per relevant 
standard unless specified otherwise. The screening for control cables if specified 
shall be of aluminium, mylor or equivalent and provided with tinned drain wire 
which shall be continuous and permanently connected to the screen. 

 

Identification- 
 

The individual cores of cables shall be coloured as per relevant IS. Where it is 
not possible to distinguish the cores by colour, coloured strip shall be applied on 
the cores or core nos. shall be marked on each core at regular intervals. All 
cables shall carry the manufacturer’s name or trade mark, the cable size, voltage 
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rating and year of manufacture at intervals not exceeding 100 meters. Running 
meter markings shall also be provided throughout the length of the cable. 

Dimension- 
 

The overall dia. and dia. under armour of the cables shall be indicated by the 
vendor in the technical particulars. These shall be guaranteed with a tolerance of 

± 5% but not exceeding 2 mm. The  cut  ends  of  the  cables  shall  be  sealed          
by  means  of  non-hygroscopic materials. 

110 CABLE DRUM 
 

The cables shall be supplied in non-returnable wooden drums (or steel drums if 
specified) of heavy construction. The wood used for construction of the drums 
shall be properly seasoned, sound and free from defects. Cables shall be supplied 
in specified drum lengths. Where no such indication is given, standard drum 
lengths may be offered. The tolerance on each drum of cable shall not exceed 
± 2.5%. However, no negative tolerance on HV cables is acceptable. 
All cable drums shall have stenciled data as per relevant IS as well as the 
purchaser’s order no., item no. & drum no. 

 
12.0 TESTS AND INSPECTION 

 

The following tests shall be carried out on the cables as per relevant IS. 
 

i) Routine Tests - On all cables 

ii) Acceptance tests       - On representative length of each size 

iii) Type tests - Wherever  specified  on  one  cable  drum  of  each 
size 

 

 
All the above mentioned tests shall be carried out in the presence of purchaser’s 
representative. In addition, the cables shall be subjected to stage inspection at 
works and inspection at site for final acceptance. 

 
These tests and inspections shall, however, not absolve the vendor from their 
responsibility for making good any defect which may be noticed subsequently. 

 
14.0 DRAWINGS AND DOCUMENTS 

 
Drawings and documents as per Annexure-I shall be supplied, unless otherwise 
specified. 

 

- All drawings and documents shall have the following descriptions written boldly  

- Name of Owner:  

- Enquiry / Order Number with plant / project name 
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Annexure-IV 

LT BUS DUCTS 
 

1 GENERAL 

This section covers technical specifications of Compact Sandwich Type Aluminum conductor L T Bus Trunking 
Systems LT Bus Ducts) suitable for indoor installation. 

The equipment shall be of type tested design at Independent test house for short circuit, temperature rise and 
dielectric tests of the ratings required as per BOQ or manufacture shall have facility of conducting these tests 
at their works. 

2 STANDARDS 
 

Updated and current Indian Standard Specifications and Codes of Practice will apply to the equipment and the 
work covered by the scope of this contract In addition the relevant clauses of the Indian Electricity Act 2003, 
Indian Electricity Rules 1956, National Building Code 1994, National Electric Code 1985, Code of Practice for 
Fire Safety of Building (general): General _principal and Fire Grading - IS 1641 as amended up to date shall also 
apply. Wherever appropriate Indian Standards are not available, relevant British and/or IEC Standards shall be 
applicable. 

             Low voltage switchgear and controller assemblies: Part-I  

Requirement for type tested and partially type tested assemblies IS 8623 (Part-I) 1993 ( IEC 60439-2 ) 
2000 

Low voltage switchgear and controller assemblies: Part-2  

Particular requirement for bus bar trunking system (bus ways) IS 8623 (Part-2) 1993  (IEC 60439-2 ) 2000 

               Low voltage switchgear and controller gear assemblies:  IEC 60439/1 

Particular requirements for bus bar trunking system (bus ways) IEC 60439/II 

3 SYSTEM PARAMETERS OF BUS DUCTS 
 

Bus Ducts and Rising mains shall be suitable for following system parameters. 

Type     :  Compact Sandwich type bus duct and Rising mains 

Supply system   : 3 phase 4 wire AC 415 Volts 50 Hz 

Rated insulation voltage : 1000 Volts 

 Number of conductors  : 3 Phase 4 wire 

Power frequency withstand : 2500 Volts  



 

 
 

 Page 67 of 70  

Current rating    : 1600A 

Temperature rise  : 50° C above 45° C ambient. Design data in support        

of temperature rise being within permissible limits  

Shall be furnished along with the tender. 

Short circuit ratings  : 50 Ka for 1 second 

The Bus Bar Systems offered shall be complete with all necessary accessories like elbows, off sets, reducers, adaptor 
boxes, flexible etc. 

4. ENCLOSURE 

Ingress protection for the enclosures shall be IP55.The enclosure of Bus Trunking System and Rising mains shall 
be fabricated from 1.5 mm thick Aluminum  sheet steel  sheets and shall be powder coated to color shade RAL 
7032 after rigorous metal treatment process. Enclosure shall be dust in vermin proof to provide ingress 
protection. The Bus Trunking System shall be manufactured in convenient (not exceeding 3 m in length) section 
to facilitate easy transportation and installation. The sections shall be connectable to form vertical or 
horizontal runs as required. Each section shall be provided with suitable support arrangement from walls I 
ceilings as required. Expansion joints may be provided as per manufacturer's design and recommendation. Bus 
trunking system shall be provided with two independent earthing conductors through out the length of the 
system. Effectively connected to the enclosure by riveting /bolting End covers shall be provided as required. 
Neutral shall have same cross section as phases. 

5. BUSBARS 

Busbar shall be fabricated .from aluminum with 99.9% pure. Rating of busbar shall be as 1600A s. Each bus bar 
shall be individually insulated by means of 4 layers of glass mica and polyester insulation to give minimum 
class F (bus temperature 155 Deg C) insulation. Each busbar shall be jointed to the adjacent section by single 
bolt-joint clamps without drilling the busbar. Joint between two sections shall be such that complete sub 
assembly is removable so that isolation of individual sections is possible without disturbing only sections. 
Inspection windows shall be provided over the joints to check tightness. Flexible connections shall be provided 
by multi leafed conductors for termination. 

6. ACCESSORIES 

Bus trunking system shall be complete with all accessories like bends, bus duct, expansion joints, flexible 
connections etc... to suit site requirements. Bus trunking systems shall be complete in all respects whether 
any item is individually listed in Schedule of Quantities or not. All accessories shall be deemed to be included 
in the unit rate of straight length of the bus duct and rising mains. 

8. TESTING AT MANUFACTURERS WORKS 

The Bus Ducts shall be tested in accordance with IEC 60439-2 : 2000 and the related test certificate shall be from an 
national I international recognized test house I authority or carried out and witnessed at manufactures premises. 

9. INSTALLATION 

  Installation of the Bus Duct shall be carried out as per manufacturers instruction. 
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Annexure-V 

 

MANUFACTURER’S AUTHORIZATION FORM (MAF) 

(ON MANUFACTURER LETTER HEAD ONLY)  

 
Date: 
 
To: 
M/s Indian Bank, 
FGM Office 
Delhi - 110001 
 
WHEREAS 
 
We, ………………………………………. who are official manufacturers of.………………………… having 

factory at………………………………., do hereby authorize …………………………………                     

to submit a Bid in relation to the Invitation for Bids indicated above, the purpose of which is to provide the 

following Goods, manufactured by us and to subsequently negotiate and sign the Contract. 

 
We hereby extend our full guarantee and warranty in accordance with the General Conditions of Contract, 

with respect to the Goods offered by the above firm in reply to this Invitation for Bids. 

Name in the capacity of: 
Signed 
Duly authorized to sign the Authorization for and on behalf of 
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LIST OF APPROVED MAKES 

S.NO ITEM RECOMMENDED MAKES 

1 
1000 KVA 11 KV/433V CRT 

, ABB-Hitachi, Kirloskar, Voltamp, Crompton 
Greaves, Siemens, Schneider, 3Si Eco power.  

2 
11 KV , VCB Switch board.  

ABB- Hitachi, Siemens, Schneider,. Crompton 
Greaves.  

3 11 KV cable Polycab, KEI, Havells. RPG 

4 1.1 KV cable Polycab, KEI, Havells, RPG.  

5 11 KV cable joint Reychem, 3-M.  

6 Double  compression cable gland Comet, Dowells, Jainson 

7 
Aluminum / copper crimping type 
cable socket 

Comet, 3 M, Dowells, Jainson. 

8 
Bus duct 

Legrand, Siemens, DKC, Schneider, C&S, Alfa 
duct 

9 MCB L&T, Schneider, ABB, Legrand 

10 Cable tray CABLOFOIL,  PROFAB, OBO,MK. 

11 Chemical Earthing  Protech, LPI, JK, JMV, Jef, Ashulok, Galaxy.   

12 11 KV CT As approved by M/s NDMC 

13 11 KV PT As approved by M/s NDMC 
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[A] CHECK LIST: Details of Enclosures. 

Sl.No Description of item Enclosed
 Page. 
No 

1. Tender Document including Letter of Proforma A  

2. Audited Balance Sheet and Profit & Loss statement for the past three financial years 
duly certified by a Chartered Accountant.  

 

3. Solvency certificate by a Scheduled Bank  

4. Certificates / Reports for: 
a) Firm / Company registration 
b) Completion certificates 
c) Performance Reports 
d) Solvency Certificate 

 

5. Details of key technical and administrative personnel employed by the firm/ 
company. 

 

6. Electrical Contractor A grade license issued by the Electrical Licensing board of Delhi 
for carrying out HT & LT works 

 

7. Any other important information.  

8. Manufacturers Authorization letter  

9 Copy  of UTR Number for EMD  

10 Documentary proof for Tender Fee  

 

Date and Place:  
                                                           SIGNATURE OF APPLICANT(S) 

 

Note: Exceptions of the above, if any, shall be clearly mentioned with details by the 

tenderer for evaluation/consideration if any.Even though an applicant may satisfy the above requirements, 

he would be liable to disqualification if he has: 

(a) Made misleading or false representation or deliberately suppressed the information in the forms, 
statements and enclosures required in the tender document. 

 

(b) Record of poor performance such as, abandoning work, not properly completing thecontract, or 
financial failures / weaknesses etc.                                                                              

 

 
    DEPUTY GENERAL MANAGER  

                                                                                                        INDIAN BANK  
                                                                                                                                      FGM OFFICE,DELH


