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NOTICE OF INVITATION TO TENDERER 
 

Sealed tenders on item rate basis are invited by Indian Bank, Zonal Office Gaya Electrical works of 
Indian Bank SHERGHATI BRANCH & ATM, Gaya Cherki Road, Gaya. 

 

Tender documents may be downloaded and submitted duly filled in from at Indian Bank, Zonal Office 
Gaya, South Bisar Talab, Near Chopra Agency, Gaya, Bihar 823001 Ph No: 0631-2220250. 

 

Estimated cost of Work : As per Tenderer 
Earnest Money Rs. 4000.00 Demand Draft in favour of “Indian Bank Zonal Office 

Gaya” 

Time of Completion : 21 Days 
Issue of Tender : From 30.10.2024to 13.11.2024 up to 3:00 PM at Indian Bank, Zonal 

Office Gaya, South Bisar Talab, Near Chopra Agency, Gaya, Bihar-
823001 Mobile No 7007161394.. 

Time and date of submission of 
tender 

: Submission to Senior Manager Premises Department, Indian Bank, 
Zonal Office Gaya, South Bisar Talab, Near Chopra Agency, Gaya, 
Bihar-823001, Mob. No. 7007161394 on or before 13.11.2024 at 
03:00 PM as per the instructions in tender documents. 

Time and date of opening of 
Tender 
Time & Date ; Place : 

: On 13.11.2024 at 04:00 PM at Zonal Office Gaya, Indian Bank, 
South Bisar Talab, Near Chopra Agency, Gaya, Bihar- 823001  Ph 
No: 7007161394. 

Date of commencement 7 days from the date of issue of letter awarding job. 
Defect Liability period 12 months 
Payment Terms Neither any advance nor any interim payment will be made. 

Payment will be made on satisfactory completion of the job on the 
basis of actual measurement. TDS will be deducted as per income 
Tax rule. Retention money 10% will be deducted from the bill and 
to be released after 12 months from the date of completion 
provided no defects is observed during this period.  

Technical and Financial Bids Technical Bids (Containing Letter of empanelment from 2 public 
sector banks, Experience certificate and earnest money deposit) 
should be kept in a separate envelop super scribing <Technical 
Bid for Electrical Works at SHERGHATI BRANCH & ATM> 
and financial bids in a separate envelop super scribing < Financial 
Bid for Electrical Works at SHERGHATI BRANCH & ATM>, 
failing which, may lead to disqualification of tender. 

Document to be attached with the 
bill 

Manager’s completion certificate, manufacture certification Bills 
& 4-5 photographs showing completion status of work. 

Retention Money 10% (including Earnest Money) 
Transportation and Lifting of The rates quotes should include cost of Materials transportation, 

carting, wastages and Lifting for all leads, night work etc. 
 

The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or 
all the tenders without assigning any reason whatsoever. 



 
 
 
 
 
 
 

GENERAL RULES AND INSTRUCTIONS FOR THE 
GUIDANCE OF TENDERERS 

 

1. Tenders are hereby invited by Indian Bank, Zonal Office, Gaya for Electrical works of 
Indian Bank SHERGHATI BRANCH & ATM Estimated cost of work is As per Tenderer 

 

2. Contract documents consisting of the plans, complete specifications, the schedule of 
quantities of the various classes of work to be done, and the set of conditions of contract to be 
completed with by the person whose tenders may be accepted, which will also be found in the form 
of tenders can be seen / purchased at the Indian Bank, Zonal Office Gaya, South Bisar Talab, Near 
Chopra Agency, Gaya, Bihar-823001between the hours of 10.00a.m. - 4.00p.m. and every day 
except on Sundays and Bank holidays. 

 
The site for the work is available/or the site for the work shall be made available in parts as 
specified below. 

 
3. Tenders, must be placed in sealed cover, with the name of the project written on the 
envelopes to be submitted addressing to Asst. General Manager, Indian Bank. Zonal Office Gaya, 
South Bisar Talab, Near Chopra Agency, Gaya, Bihar-823001 on or before 13.11.2024 at 3:00 PM 
and will be opened by at Zonal Office Gaya, Indian Bank, South Bisar Talab, Near Chopra Agency, 
Gaya, Bihar-823001, on 13.11.2024 at 4:00 PM in presence of the tenderer who may wish to be 
present. 

 
4. Tender documents may be downloaded and submitted duly filled in from Indian Bank, 
Zonal Office Gaya, South Bisar Talab, Near Chopra Agency, Gaya, Bihar-823001. 

 
The time allowed for the carrying out of the work will be 21 Days for SHERGHATI BRANCH & 
ATM from the Second day after the date of work orders issued by the bank to commence work. 

 

5. The  bidder  should  quote  in  figures  as  well  as  in   words   the   rate,   and   amount   
tendered by them.  The  amount  for  each  item  should  be  worked  out  and  the  requisite  
totals given. 

 
6. When  a  bidder  signs  a  tender  in  an   Indian   language  the  percentage  above  or  below   
and the tendered amount and the total amount tendered should also be written in the same  
language. In the case of illiterate contractors the rates or the amounts tendered should be attested by 
a witness. 
7. Issue of tender form will be stopped 1 day before the date fixed for the opening of tenders. 



 
 
 
                                                                                                                                                                                                           
 

8. Earnest Money, amounting to  1  %  of  Tender  cost  in  the  form  of  Bank  Draft  drawn 
in  favour  of   “Indian Bank Zonal Office Gaya”   must   accompany   each   tender   and each 
tender is to be in a sealed cover super scribed "Tender for Electrical works of Indian Bank 
SHERGHATI BRANCH & ATM"     and     addressed     to     the Asst. Gen. Manager, Indian 
Bank, Zonal Office Gaya, South Bisar Talab, Near Chhopra Agency, Gaya, Bihar-823001. 

9. The  bidder,  whose  tender  is  accepted  will  be  required  to  furnish  by  way   of   
security deposit for the due fulfillment of his contract & the Security Deposit will 

be collected as shown below: 
(I) 10 % of first Rs.1,00,000/- (II) 7.5% of second Rs.1,00,000/- (III) 5% of remaining bill 

amount. 
 

The Security Deposit shall be collected as detailed in clause No 12 (page C: 6) of the 
General conditions of the contract. 

 
10. The acceptance of a tender will rest with the Bank, which does not bind itself to accept the 
lowest tender and reserves to itself the authority to reject any or all of the tenders received without 
the assignment of a reason. All tenders in which any of the prescribed conditions are not fulfilled or 
are incomplete in any respect are liable to be rejected. 

 
The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no 
claim for revision of rates or other conditions if his tender is accepted in parts. 

 
11. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 

Contractors who resort to canvassing will be liable to rejection. 
 

12. All rates shall be quoted on the proper form of the tender alone. 
 

13. An item rate tender containing percentage below/above will be summarily rejected. 
However, where a bidder voluntarily offers a rebate for payment within a stipulated period, 
this may be considered. 

 
14. On  acceptance  of  the  tender,  the  name  of  the  accredited  representative  (s)   of   the 

bidder, who would be responsible for taking instructions from the Employer  / 
CONSULTANTS shall be communicated to the Employer. 



 

15. Special care should be taken to write the rates in figures as well as in words and the  
amounts in figures only, in such a way that interpolation is not possible. The total amount should be 
written both in figures and in words. In case of figures, the words 'Rs.' Should be written before the 
figure of rupees and words T' after the decimal figures, e.g. Rs.2.15 P. and in case of words, the 
word 'Rupees' should precede and the word 'Paise' should be written at the end, unless the rate is in 
whole rupees and followed by the words 'only', it should invariably be upto two decimal places. 
While quoting the rate in schedule of quantities, the word 'only' should be written closely following 
the amount and it should not be written in the next line. If there is discrepancy in the rate of item in 
figures and words, then the amount mentioned in words will be considered for tender amount 
purpose. 

 

16. The Bank does not bind itself to accept the lowest or any tender and reserves to itself the 
right of accepting the whole or any part of the tender and the tenders shall be bound to perform the 
same at the rate quoted. 

 
17. Sales Tax or any other tax on material or on finished works like work's contract tax. Turn- 
over Tax, etc., in respect of this contract shall be payable by the bidder and the Bank will not 
entertain any claim whatsoever in this respect. 

 
18. The tender for works shall remain open for acceptance for a period of 90 (Ninety) days from 
the date of opening of tenders. If any bidder withdraws his tender before the said period, then the 
bank shall be at liberty to forfeit Earnest Money paid along with the tender. 

 
19. It will be obligatory on the part of the bidder to tender and sign and tender documents for all 
the component parts and that, after the work is awarded, he will have to enter into an agreement for 
each component with the competent authority in the bank. 

 
20. The bidder has to submit original and duplicate tender in separate sealed covers at time of 
submission of tender by mentioning original and duplicate on the sealed cover. 



 

             GENERAL CONDITIONS OF CONTRACT                        
 

Except where provided for in the description of the individual items in the schedule of quantities 
and in the specifications and conditions laid down hereinafter and in the Drawings, the work shall 
be carried out as per standard specifications and under the direction of Employer/Architect. 

 
1. INTERPRETATION 
In constructing these conditions, the specifications, the schedule of quantities, tender and 
Agreement, the following words shall have the meaning herein assigned to them except where the 
subject or context otherwise requires. 

 
i) Employer: The term Employer shall denote Asst.Gen.Manager, at Zonal Office Gaya, 
Indian Bank with their Corporate Office at Premises, Expenditure & Estate Department, Indian 
Bank, Corporate Office, 254-260, Avvai Shanmugam Salai, Royapettah, Chennai - 600014  and  
any of its employees representative authorized on their behalf. 

 
ii) CONSULTANTS: The term CONSULTANTS shall means M/s. ARTCON DESIGN 
CONSULTANTS, Architectural Engineers & Consulting Engineers , G-04, Laxmi Palace, Mitra 
Compound, Boring Road, Patna-800001 or in the event of his/ their ceasing to be the 
CONSULTANTS for the purpose of this contract such other persons/s as the Employer shall 
nominate for the purpose. 

 
iii) Bidder: The firm who has submitted the bid in response to the tender notice issued by the 
Bank. 

 
iv) Contractor: The term Contractor shall mean Bidder selected by Employer for performance 

of the work and his/ their heirs, legal representatives, assigns and successors. 

 
iv) Site: The site shall mean the site where the works are to be executed as shown within 
boundary in red border on the site plan including any building and erections thereon allotted by the 
Employer for the contractor's use. 

 
v) Site Engineer: The Site Engineer may be appointed by the bank. The bank may also 
determine the number of Site Engineers and the supporting staff at site office to assist them and 
also whether the Site Engineer shall be temporary or permanent. As far as possible, the Site 
Engineer should assume charge of his post before the contractor reports on site of work. Where 
more than one Site Engineer is appointed, one of them shall be designated as Senior Site Engineer 
by the Premises Department and the other Site engineer shall be resorting to the Senior Site 
Engineer.



 

                                                                                                                                                                
 

vi) Drawings: The  work  is  to  be  carried  out  in  accordance  with  drawings,  
specifications, the schedule of quantities  and  any  further  drawings  which  may  be  given  by  
the Employer during the execution of the work. 

 
All drawings relating to work given to the Contractor together with a copy of schedule of 

quantities are to be kept at site and the Employer/CONSULTANTS shall be given access to such 
drawings or schedule of quantities whenever necessary. 

 
In case any detailed Drawings are necessary, the Contractor shall prepare such detailed 

drawings and/or dimensional sketches therefore and have it confirmed by the 
Employer/CONSULTANTS prior to taking up such work. 

 
 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least Ten days 
ahead from the time when it is required for implementation so that the Employer may be able to 
give decision thereon. 

 
vii) "The Works" shall mean the work or works to be executed or done under this contract. 

 
viii) "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns 

Insolvency Act or in Provincial Insolvency Act or any amending statutes. 

 
ix) "The Schedule of Quantities" shall mean the schedule of quantities as specified and funning 
part of this contract. 

 
x) "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the 
accepted quoted rates of the Contractor. 

 
2. Scope 

The work consists of Tender for Electrical works of Indian Bank SHERGHATI BRANCH & 
ATM in accordance with the "drawings" and "Schedule of Quantities". The Civil works are within 
scope of this tender. It includes furnishing all materials, labour, tools and equipment and 
management necessary for and incidental to the construction and completion of the work. All work, 
during its progress and upon completion, shall conform to the lines, elevations and grades as shown 
on the drawings furnished by the Employer/CONSULTANTS. Should any detail essential for 
efficient completion of the work be omitted from the drawings and specifications it shall be the 
responsibility of the Contractor to inform the Employer/CONSULTANTS and to furnish and install 
such detail with Employer's/Architect's concurrence, so that upon completion of the proposed work 
the same will be acceptable and ready for use. 



 

 
 

Employer/CONSULTANTS may in their absolute discretion issue further drawings and/or written 
instructions, details, directions and explanations, which are, hereafter collectively referred to as 
"The Employer's/Architect's instructions" in regard to. 

 
a) The variation or modification of the design quality or quantity of works or the addition or 

omission or substitution of any work. 
 

b) Any discrepancy in the drawings or between the schedule of quantities and/or drawings 
and/or specification. 

 
c) The removal from the site of any defective material brought thereon by the Contractor and 

the substitution of any other material thereof. 
 

d) The demolition removal and/or re-execution of any work executed by the Contractor/s. 
 

e) The dismissal from the work of any persons employed thereupon. 
 

f) The opening up for inspection of any work covered up. 
 

g) The rectification and making good of any defects under clauses hereinafter mentioned and 
those arising during the maintenance period (retention period). 

 
 

The Contractor shall forthwith comply with and duly execute any work comprised in such 
Employer's/Architect's instructions, provided always that verbal instructions, directions and 
explanations given to the Contractor's or his representative upon the works by the 
Employer/CONSULTANTS shall if involving a variation be confirmed in writing to the 
Contractor/s within seven days. No works, for which rates are not specifically mentioned in the 
priced schedule of quantities, shall be taken up without written permission of the 
Employer/CONSULTANTS. Rates of items not mentioned in the priced schedule of quantities shall 
be fixed by the employer in consultation with the CONSULTANTS as provided in clause 
"Variation". 

 
The contractor shall get test certificate of various materials if required by Employer/ Architect at his 
cost. 

 
Regarding all factory made products for which ISI marked products are available, only products 
bearing ISI marking shall be used in the work as shown in list of approved brand of materials. 



 

3. TENDERER SHALL VISIT THE SITE 
Intending bidder shall visit the site and make himself thoroughly acquainted with the local site 
condition, nature and requirements of the works, facilities of transport condition, effective labour and 
materials, access and storage for materials and removal of rubbish. The bidder shall provide in their 
tender for cost of carriage, freight and other charges as also for any special difficulties and including 
police restriction for transport etc., for proper execution of work as indicated in the drawings. The 
successful bidder will not be entitled to any claim of compensation for difficulties faced or losses 
incurred on account of any site condition which existed before the commencement of the work or 
which in the opinion of the Employer/CONSULTANTS might be deemed to have reasonably been 
inferred to be so existing before commencement of work. 

 
4. TENDERS 
The entire set of tender paper issued to the bidder should be submitted fully priced and also signed 
on the last page together with initials on every page. Initial/signature will indicate the acceptance of 
the tender papers by the bidder. 

(Also see Para 15 of General Rules and Instructions for guidance of bidders). (Page B: 1) The 

schedule of quantities shall be filled in as follows: 

i) The 'Rate' column to be legibly filled in ink in both English figures and English words. 
 

ii) Amount column to be filled in for each item and the amount for each sub head as detailed in 
the "Schedule of Quantities". 

 
iii) All corrections are to be initialed. 

 
iv) The 'Rate Column' for alternative items shall be filled up. 

 
v) The 'Amount' column for alternative items of which the quantities are not mentioned shall 

not be filled up. 
 

vi) In case of any errors/omissions in the quoted rates, the rates given in the tender marked 
'Original' shall be taken as correct rates. 

 
No modifications, writing or corrections can be made in the tender papers by the bidder, but may at 
his option offer his comments or modifications in a separate sheet of paper attached to the original 
tender papers. 

 
The Employer reserves the right to reject the lowest or any tender and also to discharge any or all of 
the tenders for each section or to split up and distribute any item of work to any specialist firm or 
Finns, without assigning any reason. 

 
The bidders should note that the tender is strictly on the item rate basis and their attention is drawn 
to the fact that the rates for each and every item should be correct, workable and self-supporting. If 
called upon by the Employer/CONSULTANTS detailed analysis of any or all the rates shall be 



 

submitted. The Employer/CONSULTANTS shall not be bound to recognize the contractor's 
analysis. 

 
The work will be paid for as "measured work" on the basis of actual work done and not as "lump 
sum" contract. All items of work inscribed in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works involved, 
directly, related to and reasonably detectable from the drawings, specifications and schedule of 
quantities and no further extra charges will be allowed in this connection. In the case of lump-sum 
charges in the tender in respect of any item of works, the payment of such items of work will be 
made for the actual work done on the basis of lump-sum charges as will be assessed to be payable by 
the Employer/CONSULTANTS. 

 
The Employer has power to add to, omit from any work as shown in drawings or described in 
specifications or included in schedule of quantities and intimate the same in writing but no addition, 
omission or variation shall be made by the contractor without authorization from the Employer. No 
variation shall vitiate the contract. 

 
The bidder shall note that his tender shall remain open for consideration for a period of three months 
from the date of opening of the tender. 

 
5. AGREEMENT 
The successful bidder may be required to sign agreement as may be drawn up to suit local conditions 
and shall pay for all stamps and legal expenses, incidental thereto. 

 
6. PERMITS AND LICENCES 
The Contractor will arrange permits and licenses for release of material, which are under 
Government control. The employer will render necessary assistance, sign any forms or applications 
that may be necessary. The basic price of controlled material for the purpose of valuing the tender is 
to be considered as stipulated below. This will also be the basis of adjustments in settling the 
contractor's bills. 

 
7. GOVERNMENT AND LOCAL RULES 
The Contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work 
and to the Regulations etc., of the Government and Local Authorities and of any company with 
whose system the structure is proposed to be connected. The Contractor shall give all notices 
required by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to such 
authority/authorities for execution of the work involved. The cost, if any, shall be deemed to have 
been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath, 
encroachment and restorations etc., and shall indemnify the Employer against such liabilities and 
shall defend all actions arising from such claims or liabilities. 

 
8. TAXES AND DUTIES 

 
The bidders must include in their tender prices quoted for all duties royalties, cess Service Tax , GST 
and sales tax or any other taxes or local charges if applicable. 



 

No extra claim on this account will in any case be entertained. 
 

9. PROVISIONAL SUMS (P S) 
 

All provisional sums described in the schedule of quantities as P S shall be exclusively allotted to the 
purchase of materials and not for any handling and fixing to be done by the contractor. Such costs of 
handling and fixing with profit (including transport charges if required) shall be separately included 
in the contract price as described in the schedule of quantities. 

 
The disposal of the amounts covered under this head will be absolutely at the discretion of the 
Employer. Contractor is to make payments for these materials to the suppliers on certificate or order 
issued by the Employer/Architecture and realizes them through his bills from the Employer. 

 
10. QUANTITY OF WORK TO BE EXECUTED 

 
The quantities shown in the schedule of quantities are intended to cover the entire new structure 
indicated in the drawings but the Employer reserves the right to execute only a part or the whole or 
any excess thereof without assigning any reasons therefore. 

 
11. OTHER PERSONS ENGAGED BY THE EMPLOYER 

 
The employer reserves the right to execute any part of the work included in this contract or any 
work, which is not included in this contract by other Agency or persons and Contractor, shall allow 
all reasonable facilities and use of his scaffolding for the execution of such work. The Contractor 
shall extend all cooperation in this regard. 

 
12. EARNEST MONEY AND SECURITY DEPOSIT 

 
The bidder will have to deposit an amount of 1% of Tender cost in the form of Bank Draft 

drawn in favour of “Indian Bank Zonal Office Gaya” at the time of submission of tender as an 
Earnest Money. The employer is not liable to pay any interest on the Earnest Money. Tender will be 
considered as incomplete, if not accompanied with the EMD and will be rejected. 

 
The Earnest Money of the unsuccessful bidder will be refunded without any interest soon after the 
decision to award the work is taken or after the expiry of the validity period of the tender. 
The successful bidder to whom the contract is awarded will have to deposit as initial security 
deposit a further sum to make up 2% of the value of the accepted tender including the Earnest 
Money. The initial Security Deposit will have to be made within Four days from the date of 
acceptance of tender, failing which the Employer at his discretion may revoke the letter of 
acceptance and forfeit the Earnest Money deposit furnished along with the tender. The Security 
Deposit will be collected as shown below: 

(I) 10 % of first Rs.1,00,000/- (II) 7.5% of second Rs.1,00,000/- (III) 5% of remaining bill 
amount. 

 

The retention amount will be refunded to the contractor 14 days (Fourteen) days after the end of 
defects liability period provided he has satisfactorily carried out all the work and attended to all 
defects in accordance with the conditions of the contract. No interest is allowed on retention money. 



 

 

13. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The Contractor shall provide everything necessary for the proper execution of the work according to 
the intent and meeting of the drawings, schedule of quantities and specifications taken together 
whether the same may or may not be particularly shown or described therein provided that the same 
can reasonably be inferred there from and if the contractor finds any discrepancies therein he shall 
immediately and in writing, refer the same to the Employer/CONSULTANTS whose decision shall 
be final and binding. The contractor shall provide himself for ground and fresh water for carrying out 
of the works at his own cost. The Employer shall on no account be responsible for the expenses 
incurred by the contractor for hired ground or fresh water obtained from elsewhere. 

 
The rates quoted against individual items will be inclusive of everything necessary to complete the 
said items of work within the contemplation of the contract, and beyond the unit price no extra 
payment will be allowed for incidental or contingent work, labour and/or materials inclusive of all 
taxes and duties whatsoever except for specific items, if any, stipulated in the tender documents. 

 
The contractor shall supply, fix and maintain at his own cost, for the execution of any work, all tools, 
tackles, machineries and equipments and all the necessary centering, scaffolding, staging, planking, 
timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as 
by day required not only for the proper execution and protection of the said work but also for the 
protection of the public and safety of any adjacent roads, streets, walls, houses, buildings, all other 
erections, matters and things and the contractor shall take down and remove any or all such catering, 
scaffolding, planking, timbering, strutting, shoring etc., as occasion shall be required or when 
ordered so to do, and shall fully reinstate and make good all matters and things disturbed during the 
execution of works to the satisfaction of the Employer/CONSULTANTS. 

 
The contractor shall at all times give access to workers employed by the Employer or any men 
employed on the buildings and to provide such parties with proper sufficient and if 
required, special scaffolding, hoists and ladders and provide them with water and lighting and leave 
or make any holes, grooves etc., if any work, where directed by the employer as may be required to 
enable such workmen to lay or fix pipes, electrical wiring, special fittings etc. The quoted rates of  
the bidders shall accordingly include all these above mentioned contingent works. 

 
14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

 
1. Time of Completion: The entire work is to be completed in all respects within the stipulated 
period. The work shall deemed to be commence within One day from the date of acceptance letter or 
date of handing over of site, whichever is earlier. Time is the essence of the contract and shall be 
strictly observed by the Contractor. 

 
The work shall not be considered as complete until the Employer/CONSULTANTS have certified in 
writing that this has been completed and the Defects Liability Period shall commence from the date 
of such certificate. 

 
 

2. Extension of Time: If in the opinion of the Employer/CONSULTANTS the works be delayed  
 
(a) by reason of any exceptionally inclement weather, or  

 
 



 

(b) by reason of instructions from the Employer in consequence of proceedings taken or threatened by or 
disputes, with adjoining or neighboring owners or 
 (c) by the works, or delay, of other Contractors or tradesmen engaged or nominated by the Employer and not 
referred to in the specification or  
(d) by reason of authorized extra and additions or  
(e) by reason of any combination of workmen or strikes or lock-out affecting any of the building trades or  
(f) from other causes which the Employer may consider are beyond the control of the contractor, the 
Employer at the completion of the time allowed for the contract shall make fair and reasonable extension of 
time for completion in respect there for. In the event of the Employer failing to give possession of the site 
upon the day specified above the time of completion shall be extended suitably. 

 
In case of such strikes or lockouts, as are referred to above, the contractor shall, immediately give  
the Employer, written notice thereof. Nevertheless, the contractor shall use his best endeavors all that 
to prevent delay, and shall do all that may be reasonably required, to the satisfaction of the Employer 
to proceed with the works and on his doing so that it will be ground of consideration by the 
Employer for an extension of time as above provided. The decision of the Employer as to the period 
to be allowed for an extension of time for completion hereunder (which decision shall be final and 
binding on the contractor) shall be promulgated at the conclusion of such strike or lock-out and the 
Employer shall then, in the event of an extension being granted, determine and declare the final 
completion date. The provision in clause 15 with respect to payment of liquidated damages shall, in 
such case, be read and construed as if the extended date fixed by the Employer were substituted for 
and the damage shall be deducted accordingly. 
 
3. Progress of Work: During the period of construction the Contractor shall maintain 
proportionate progress on the basis of a Programme Chart submitted by the Contractor immediately 
before commencement of work and agreed to by the Employer/CONSULTANTS. Contractor 
should also include planning for procurement of scarce material well in advance and reflect the 
same in the Programme Chart so that there is no delay in completion of the project. 

 
15. LIQUIDATED DAMAGES 

 
Should the work be not completed to the satisfaction of the Employer/CONSULTANTS within the 
stipulated period, the Contractor shall be bound to pay to the Employer a sum calculated as given 
below by way of liquidated damages are not as penalty during which the work remains un- 
commenced or un-finished after the expiry of the completion date. 
For contracts having time for completion 6 
months and less 

1% of the estimated amount shown in the 
tender per week subjected to 10% of the 
accepted contracted sum. 

For contracts having time for completion 
exceeding 6 months but not exceeding 24 
months 

0.5% of the estimated amount shown in the 
tender per week subjected to 7.5% of the 
accepted contracted sum 

For contracts having time for completion 
exceeding 24 months 

0.25% of the estimated amount shown I the 
tender per week subjected to 5% of the 
accepted contracted sum. 

 
 



 
 

 
 
 
 
 

16. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 
REQUIREMENTS 

 
The Contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the contractor's representative and staff which offices shall be open at all 
reasonable hours to received instruction notices or communications and clear away on completion 
of the works and make good all work disturbed. 

 
All drawings maintained on the site are to be carefully mounted on boards of appropriate size and 
covered with a coat of approved varnish. They are to be protected from ravages of termites, ants  
and other insects. 

 
The contractor shall provide at his own cost all-artificial light required for the work and to enable 
other contractors and sub-contractors to complete the work within the specified time. 

 
The contractor shall provide a suitable temporary hut for the watchmen and clear away the same 
when no longer required and to provide all necessary attendance, light etc. required. 

 
The contractor shall arrange for temporary latrines for the use of workers and filed staff and keep 
the same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and 
shall cause such latrines and soil to be cleared away whenever necessary and shall make good all 
the works disturbed by these conveniences. 

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the 
works during the construction, and all receptacles, cisterns, water tanks etc., used for the storage of 
water must be suitably protected against breeding of mosquitoes. The contractor shall identify the 
Employer against any breach of rules in respect of antimalarial measures. 

 
The Contractor shall not fix or place any placards or advertisement of any description or permit the 
same to be fixed or placed in or upon any boarding, gantry, building structure other than those 
approved by the Employer. 

 
Protective Measures: The Contractor from the time of being placed in possession of the site must 
make suitable arrangements for watching, lighting and protecting the work, the site and 
surroundings properly by day by night on Sundays and other holidays. 

 
Contractor shall indemnify the Employer against any possible damage to the building, roads, or 
members of the public in course of execution of the work. 

 
The Contractor shall provide necessary temporary enclosures, gates, entrances etc., for the 
protection of the work and materials and for altering and adopting the same as may be required and 
removing on completion of the works and making good all works disturbed. 



 
 

 
 
 

 
Storage of Materials: The Contractor shall provide and maintain proper sheds for the proper 
storage and adequate protection of the materials etc. and other work that may be executed on the 
site including the tools and materials of sub-contractors and remove same on completion. 

 
Tools: Levels, prismatic compass, steel and metallic tapes and all other instruments found 
necessary on the works shall be provided by the Contractor for the due performance of this contract 
as instructed by the Site Engineer. 

 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for 
safely taking measurement and shall be supplied by the Contractor. 

 
The masons and the supervisors on the work shall carry with them always a one meter or two meter 
steel tape, a measuring tape of 30metres, a spirit level, a plumb bob and a square and shall check the 
work to see that the work is being done according to the drawing and specifications. The Site 
Engineer will use any or all measuring instruments or tools belonging to the Contractors as he 
chooses for checking the works executed or being executed on the contract. 

The Contractor should cover in his rates for making provisions for all reasonable facilities for the 
use of his scaffolding, tools and plant etc., by subcontractors for their work. 

 
17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work 
and to the Regulations and Bye-laws of any authorities, and/or any water lighting and other 
companies, and/or authorities with whose systems the structures were proposed to have connection 
and shall before making any variations from the drawings or specification that may be associated to 
so conform, give the Employer/CONSULTANTS written notices specifying the variations 
proposed to be made and the reasons for making them and apply for instruction thereon. The 
Employer/CONSULTANTS on receipt of such intimation shall give a decision within a reasonable 
time. 

 
The Contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye- 
laws to be given to any authority and to pay to such authority or to any public officer all fees that 
may be properly chargeable in respect of the work and lodge the receipts with the Employer. The 
Contractor shall indemnify the Employer against all claims in respect of patent rights, royalties, 
damages to buildings, roads or members of public in course of execution of work and shall defend 
all actions arising from such claims and shall keep the Employer saved harmless and indemnified in 
all respects from such actions, costs and expenses. 

 
18. CLEARANCE SITE AND SETTING OUT WORKS 
The site shown on the plan shall be cleared of all obstructions and materials, rubbish of all kinds. 
The contractor shall set out the works and shall be responsible for the true and perfect setting out of 
the work and for the correctness of the positions, levels, dimensions and alignment of all parts 
thereof. If at any time, any error shall appear during the progress of any part of the work the 
contractor shall at his own expenses rectify such error, if called upon to the satisfaction of the 
Employer. The contractor shall further set out the works to the alternative positions at the site until 



 
 

 
 
 

 
one is finally approved and the rates quoted in his tender should include for this and no extra on this 
account will be entertained. 

 
19. DATUM 

The average Floor level will be considered "Datum" which is however, subject to final confirmation 
by the Employer/CONSULTANTS. All levels shown in the drawings are to be strictly adhered to. 

 
20. BENCHES 
Any contractor is to construct and maintain proper benches of all the main walls, in order that the 
lines and levels may be accurately checked at all items. 

The wire nails will be driven on the top of Sal wood post on the centre lines of partitions, semi- 
partitions, counters, walls, in order that lines may be stretched between the Sal wood posts and 
accurate intersection of interior works. Centre line of interior items etc., may be clearly indicated 
and checked at any time if it is so required. 

 
21. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS 

All dust, filth or other matters of any offensive nature taken out of Interior items or other place 
shall not be deposited on the surface but shall be at once carted away by the contractor to place 
outside site of work. 

22. ACCESS 
Any authorized representative of the Employer shall at all reasonable times have free access to the 
works and/or to the workshops, factories or other places where materials are being prepared or 
constructed for the work and also to any place where the materials are lying or from where they are 
being obtained and the contractor shall give every facility to the bank or their representatives 
necessary for inspection and examination and test of the materials and workmanship. Except the 
representatives of the Employer no person shall be allowed at any time without the written 
permission of the Employer. 

 
23. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

All the works specified and provided for in the specifications or which may be required to be done 
in order to perform and complete any part thereof shall be executed in the best and most workman 
like manner with materials of the best and approved quality of the respective kinds in accordance 
with the particulars contained in and implied by the specifications and as represented by the 
drawings or according to such other additional particulars, and instructions as may from time to 
time be given by the Employer/CONSULTANTS during the execution of the work and to his entire 
satisfaction. 

If required by the Employer/CONSULTANTS the Contractor shall have to carry out tests on 
materials and workmanship in approved materials testing laboratories or as prescribed by the 
Employer/CONSULTANTS at his own cost to prove that the materials etc., under test conform to 
the relevant I.S. Standards or as specified in the specifications. The necessary charges for 
preparation of sample, transporting, testing etc., shall have to be borne by the Contractor. No extra 
payment on this account should in any case be entertained. 



 
 

 
 
 
 

 

All the materials except where otherwise described stores and equipment required for the full 
performance of the work under the contract must be provided through normal channels and must 
include charge for import duties, sales tax, Octroi and other charges and must be the best of their 
kind available and the Contractor/s must be entirely responsible for the proper and efficient carrying 
out of the work. The work must be done in the best workmanlike manner. Samples of all materials 
to be used must be submitted to the Employer/CONSULTANTS when so directed by the 
Engineer/CONSULTANTS and written approval from Employer/CONSULTANTS must be 
obtained prior to placement of order. 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor 
shall take all precautions necessary for the protection of work and at his own expenses shall make 
good any damage arising from any of these causes.The Contractor shall cover up and protect from 
damages, from any cause, all new work and supply all temporary/doors, protection to windows, and 
any other requisite protection for the execution of the work whether by himself or special tradesmen 
or sub-contractor and any damage caused must be made good by the contractor at his own 
expenses. 

 
24. REMOVAL OF IMPROPER WORK 
The Employer shall during the progress of the work have power to order in writing from time to 
time the removal from the work within such reasonable time or times as may be specified in the 
order of any materials which in the opinion of the Employer/Architect are not in accordance with 
specifications or instructions, the substitution or proper re-execution of any work executed with 
materials or workmanships not in accordance with the drawings and specifications or instructions. 
In case the contractor refuses to comply with order the Employer shall have the power to employ 
and pay other agencies or carryout the work and all expenses consequent thereon or incidental 
thereto as certified by the Employer/Architect shall be borne by the contractor or may be deducted 
from any money due to or that may become due to the contractor. No certificate, which may be 
given by the CONSULTANTS, shall relieve the contractor from his liability in respect of unsound 
work or bad materials. 

 
25. SITE ENGINEER 
The term 'Site Engineer' shall mean the person appointed and paid by the Employer to superintend 
the work. The contractor shall afford the Site Engineer every facility and assistance for examining 
the works and materials and for checking and measuring work and materials. The Site Engineer 
shall have no power to revoke, alter, enlarge or relax any requirements of the contractor or to 
sanction any day work, additions, alternations, deviations or omissions or any extra work whatever, 
except in so far as such authority may be specially conferred by a written order of the Employer. 
The Site Engineer shall have power to give notice to the contractor or to his foreman, of non- 
approval of any work or materials and such work shall be suspended or the use of such materials 
shall be discontinued until the decision of the Employer is obtained. The work will from time to 
time to be examined by the CONSULTANTS, Engineer from the premises Department of the 
Employer and the Site Engineer. But such examination shall not in any way exonerate the 
contractor from the obligation to remedy any defects, which may be found to exist at any stage of 
the work or after the same is complete. Subject to the limitation of this clause the contractor shall 
take instructions only from the CONSULTANTS/Employer. 



 
 

 
 
 

 
26. CONTRACTOR'S EMPLOYEES 
The Contractor shall employ technically qualified and competent supervisors for the work who 
shall be available (by turn) throughout the working hours to receive and comply with instructions of 
the Employer/CONSULTANTS. The Contractor shall engage at least one experienced Engineer as 
site-in-charge for execution of the work. The contractor shall employ in connection with the work 
persons having the appropriate skill or ability to perform their job efficiently. 
The contractor shall employ local labourers on the work as far as possible. 
No labourer below the age of sixteen years and who is not an Indian National shall be 
employed on the work. 

 
Any labourer supplied by the Contractor to be engaged on the work on day-work basis either 
wholly or partly under the direct order or control of the Employer or his representative shall be 
deemed to be a person employed by the Contractor. The Contractor shall comply with the 
provisions of all labour legislation including the requirements of 

 
a) The Payment of Wages Act. 
b) Employer's Liability Act. 
c) Workmen's Compensation Act. 
d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971. 
e) Apprentices Act 1961 
f) Any other Act or enactment relating there to and rules framed thereunder from time to time 

 

 
The Contractor shall keep the Employer saved harmless and indemnified against claims if any of the 
workmen and all costs and expenses as may be incurred by the Employer in connection with any 
claim that may be made by any workmen. 

 
 

The Contractor shall comply at his own cost with the order of requirement of any Health Officer of 
the State or any local authority or of the Employer regarding the maintenance of proper 
environmental sanitation of the area where the contractor's labourers are housed or accommodated, 
for the prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. 
The Contractor shall provide, maintain and keep in good sanitary condition adequate sanitary 
accommodation and provide facilities for pure drinking water at all times for the use of men 
engaged on the works and shall remove and clear away the same on completion of the works. 
Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on the works 
or the lands adjoining the same. 

The Contractor shall arrange to provide first-aid treatment to the labourers engaged on the works. 
He shall within 24 hours of the occurrence of any accident at or about the site or in connection with 
execution of the works, report such accident to the Employer and also to the competent authority 
where such report is required by law. 

 

 

 
 
 
 



 
 

 
27. DISMISSAL OF WORKMEN 

The Contractor shall on the request of the Employer immediately dismiss from works any person 
employed thereon by him, who may in the opinion of the Employer be unsuitable or incompetent or 
who may misconduct himself. Such discharges shall not be the basis of any claim for compensation 
or damages against the Employer or any of their officer or employee. 
28. ASSIGNMENT 

 
The whole of the works included in the contract shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share 
or interest therein nor, shall take a new partner, without written consent of the Employer and no 
subletting shall relieve the contractor from the full and entire responsibility of the contract or from 
active superintendence of the work during their progress. 

 
29. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

 
The Contractor shall be responsible for all injury to the work or workmen to persons, animals or 
things and for all damages to the structural and/or decorative part of property which may arise from 
the operations or neglect of himself or of any subcontractor or of any of his or a sub-contractor's 
employees, whether such injury or damage arise from carelessness, accident or any other cause 
whatsoever in any way connected with the carrying out of this contract. The clause shall be held to 
include inter-alia, any damage to buildings whether immediately adjacent or otherwise, and the 
works forming the subject of this contract by rain, wind or other inclemency of the weather. The 
Contractor shall indemnify the Employer and hold harmless in respect of all and any expenses 
arising from any such injury or damages to persons of property as aforesaid and also in respect of 
any claim made in respect of injury or damage under any acts of compensation or damage 
consequent upon such claim. 

 
The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the 
whole of the contract works complete and perfect in every respect and so as to make good or 
otherwise satisfy all claims for damages to the property or third parties. 

 
The Contractor shall effect the insurance necessary and indemnify the Employer entirely from all 
responsibility in this respect. The insurance must be placed with a company approved by the 
Employer and must be effected jointly in the name of the contractor and the Employer and the 
policy lodged with the latter. The scope of insurance is to include damage or loss to the contract 
itself till this is made over in a complete state. Insurance is compulsory and must be effected from 
the very initial stage. The contractor shall also be responsible for anything, which may be excluded 
from damage to any property arising out of incidents, negligence or defective carrying out of this 
contract. 

 
The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim 
or damages from any sums due or to become due to the contractor. 



 
 

 

 

30. INSURANCE 
Unless otherwise instructed the contractor shall insure the works and keep them insured until one 
month after the virtual completion of the contract against loss or damage by fire and/or earth quake, 
flood. The contractor shall take insurance policies 
 (1) Contractors all risk insurance policy  
(2) Workman compensation policy.  
The insurance must be placed with a company approved by the Employer, in the joint name of the 
Employer and the contractor for such amount and for any  further sum if called to do so by the 
employer, the premium of such further sum being allowed to the contractor as an authorized extra. 

The contractor shall deposit the policy and receipt for premiums paid with the Employer within 
Four days from the date of issue of work order unless otherwise instructed. In default of the 
contractor insuring as provided above, the Employer on his behalf may so insure and may deduct 
the premiums paid from any money due, or which may become due to the contractor. The 
contractor shall as soon as the claim under the policy is settled or the work reinstated by the 
Insurance Company should they elect to do so, proceed with due diligence with the completion of 
the works in the same manner as though the fire has not occurred and in all respects under the 
conditions of the contract. The contractor in case of rebinding or reinstatement after fire shall be 
entitled to extension of time for completion as the Employer may deem fit. 

31. ACCOUNTS RECEIPTS & VOUCHERS 

The contractor shall, upon the request of the Employer furnish them with all the invoices accounts, 
receipts and other vouchers that they may require in connection with the works under this contract. 
If the Contractor shall use materials less than what he is required under the contract the value of the 
difference in the quantity of the materials he was required to use and that he actually used shall be 
deducted from his dues. The decision of the Employer shall be final and binding on the contractor 
as to the amount of materials the contractor is required to use for any work under this contract. 

32. Before taking any measurement of any work the Site Engineer or a subordinate deputed by 
him shall give reasonable notice to the contractor. If the contractor fails to attend at the 
measurements after such notice or fails to countersign or to record the difference within a week 
from the date of measurement in the manner required by the Site Engineer then in any such event 
the measurements taken by the Site Engineer or by the subordinate deputed by him as the case may 
be is final and binding on the contractor and the contractor shall have no right to dispute the same. 

33. PAYMENTS 
All bills shall be prepared by the contractor in the form prescribed by the 
Employer/CONSULTANTS. 

The final bill shall be submitted by the contractor within Fifteen days of the date fixed for 
completion of the work or of the date of certificate of completion furnished by the Site Engineer 
and payment shall be made within three months. 

 
FINAL PAYMENT 

 
The final bill shall be accompanied by a certificate of completion from the 
Employer/CONSULTANTS. Payments of final bill shall be made after deduction of Retention 
Money as specified in Clause 12 of these conditions, which sum shall be refunded after the 
completion of the defects liability Period after receiving the Employer's/CONSULTANTS' 
certificate that the contractor has rectified all defects to the satisfaction of the Employer/ 



 
 

 

 
CONSULTANTS. The acceptance of payment of the final bill by the contractor would indicate that 
he will have no further claim in respect of the work executed. 
34. VARIATION / DEVIATION 
The price of all such additional items/non-tendered items will be worked out on the basis of rates 
quoted for similar items in the contract wherever existing or on engineering rate analysis based on 
prevalent fair price of labour, material and other components as required. The tender rates shall 
hold good for any increase or decrease in the tendered quantities upto variations of 25%. For 
variation beyond +/- 25%, then rate for the respective item may be reviewed on mutually agreed 
terms. 

 
35. SUBSTITUTION 
Should the contractor desire to substitute any materials and workmanship, he/they must obtain the 
approval of the Employer/CONSULTANTS in writing for any such substitution well in advance. 
Materials designated in this specification indefinitely by such term as "Equal" or "Other approved" 
etc., specific approval of the Employer/CONSULTANTS has been obtained in writing. 

 
36. PREPARATION OF WORKS FOR OCCUPATION AND USE ON 

COMPLETION 
The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects 
put right. On completion of such inspection the contractor shall inform the Employer that he has 
completed the work and it is ready for inspection. 

 
On completion the contractor shall clean all windows and doors including the cleaning and oiling if 
necessary, of all hardware, inside and outside, all floors, staircases and every part of the building. 
He will leave the entire building neat and clean and ready for immediate occupation and to the 
satisfaction of the bank. 

 
37. CLEARING SITE ON COMPLETION 
On completion of the works the contractor shall clear away and remove from the site all 
constructional plant, surplus materials, rubbish and temporary works of every kind and leave the 
whole of the site and the works clean and in a workmanlike condition to the satisfaction of the 
Employer/ CONSULTANTS. 

 
38. DEFECTS AFTER COMPLETION 
The Contractor shall make good at his own cost and to the satisfaction of the Employer all defects, 
shrinkage, settlements or other faults, which may appear within Six months after completion of the 
work. In default the Employer may employ and pay other persons to amend and make good such 
damages, losses and expenses consequent thereon or incidental thereto shall be made good and 
borne by the contractor and such damages, loss and expenses shall be recoverable from him by the 
Employer or may be deducted by the employer, in lieu of such amending and making good by the 
contractor, deduct from any money due to the contractor a sum equivalent to the cost of amending 
such work and in the event of the amount retained being insufficient, recover that balance from the 
contractor from the amount retained under Clause No 12 together with any expenses the Employer 
may have incurred in connection therewith. 
 
 
 
 

 



 
 

39. CONCEALED WORK 

The Contractor shall give due notice to the Employer/CONSULTANTS whenever any work is to 
be buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later 
on, in order that the work may be inspected and correct dimensions taken before such burial, in 
default whereof the same shall at the opinion of the Employer/Architect be either opened up for 
measurement at the contractor's expense or no payment may be made for such materials. Should 
any dispute or differences arise after the execution of any work as to measurements etc., or other 
matters which cannot be conveniently tested or checked, the notes of the 
Employer/CONSULTANTS shall be accepted as correct and binding on the contractor. 

 
40. ESCALATION 
The rate quoted shall be firm throughout the tenure of the contract (including extension of time, if 
any, granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, 
sales tax, octroi etc., unless specifically provided in these documents. 

41. IDLE LABOUR 
Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire and 
labour charges of tools and plants would be entertained under any circumstances. 

42. SUSPENSION 
If the contactor except on account of any legal restraint upon the Employer preventing the 
continuance of the work in the opinion of the Employer shall neglect or fail to proceed with due 
diligence in the performance of his part of the contract or if he shall more than once make default, 
the Employer shall have the power to give notice in writing to the contractor requiring the work be 
proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a 
notice under this clause. 

After such notice shall have been given the contractor shall not be at liberty to remove from the site 
of the works or from any ground contiguous thereto any plant or materials to subsist from the date 
of such notice being given until the notice shall have been complied with. If the contractor shall fail 
for 7 (Seven) days after such notice has been given to proceed with the works as therein prescribed, 
the Employer may proceed as provided in clause 43 (Termination of Contract by Employee). 

43. TERMINATION OF CONTRACT BY EMPLOYER 
If the contractor being a company go into liquidation whether voluntarily or compulsory or being 
an firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 
assignment or a composition for the benefit of the greater part, in number of amount of his  
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in 
insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a 
Receiver of the contractor's firm appointed by the court shall be unable, within 14 days after notice 
to him requiring him to do so, to show to the reasonable satisfaction of the Employer that he is able 
to carry out and fulfill the contract, and if so required by the employer to give reasonable security 
therefore, or if the contractor shall suffer execution to be issued, or shall suffer any payment under 
this contract to be attached by or on behalf of and of the creditors of the contractor, or shall assign, 
charge or encumber this contract or any payments due or which may become due to the contractor, 
there under, or shall neglect or fail to observe and perform all or any of the acts matters of things by 
this contract, to be observed and performed by the contractor within seven days after the notice 
shall have been given to the contactor in manner hereinafter mentioned requiring the contractor to 
observe perform the same or shall use improper materials or workmanship in carrying on the 
works, or shall in the opinion of the employer not exercise such due diligence and make  such due 
progress as would enable the work. 



 
 

 
 

 

To be completed within due time agreed upon, and shall fail to proceed to the satisfaction of the 
employer after seven days notice requiring the contractor so to do shall have been given to the 
contractor as hereinafter mentioned or shall abandon the contract, then and in any of the said cases, 
the bank may not withstanding previous waiver determine the contract by a notice in writing to the 
effect as hereinafter mentioned but without thereby effecting the powers of the employer of the 
obligations and liabilities of the contractor the whole of which shall continue in force as fully as if 
the contract, had not been so determined and as if the works subsequently executed had been 
executed by or on behalf of the contractor (without thereby creating any trust in favor of the 
contractor) further the employer or his agent, or servants, may enter upon and take possession of 
the work and all plants, tools, scaffolding, sheds, machinery, steam and other power, utensils and 
materials lying upon premises or the adjoining lands or roads and sell the same as his own property 
or may employ the same by means of his own servants and workmen in carrying on and completing 
the works or by employing any other contractors or other persons or person to complete the works, 
and the contractor shall not in any way interrupt or do any act, matter of thing or prevent or hinder 
such other contractors or other persons or person to complete the works, and the contractor shall 
not in any way interrupt or do any act, matter of thing to prevent or hinder such other contractors or 
other persons or person employed from completing and finishing or using the materials and plants 
for the works when shall be completed, or as soon thereafter as conveniently may be, the employer 
shall give notice in writing to the contractor to remove his surplus materials and plants and should 
the contractor fail to do so within a period of 14 days after receipt by him the employer may sell  
the same by Public Auction and shall give credit to the contractor for the amount so realized. Any 
expenses or losses incurred by the employer in getting the works earned out by other contractors 
shall be adjusted against the amount payable to the contractor by way of selling his tools and plants 
or due on account of work carried out by the contractor prior to engaging other contractors or 
against the Security Deposit. 

 
44. ARBITRATION 

All disputes or differences of any kind whatsoever which shall at any time arise between the parties 
hereto touching or concerning the works or the execution or maintenance thereof of this contract or 
the rights touching or concerning the works or the execution of maintenance thereof of this contract 
or the construction remaining operation or effect thereof or to the rights or liabilities of the parties 
or arising out of or in relation thereto whether during or after determination foreclosure or branch 
of the contract (other than those in respect of which the decision of any person is by the contract 
expressed to be final and binding) shall after written notice by either party to the contract to the  
other of them and to the Employer hereinafter mentioned be referred for adjudication to a sole 
arbitrator to be appointed as hereinafter provided. 

 
For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within 
thirty days of receipt of the notice, to the contractor a panel of three names of persons who shall be 
presently unconnected with the organization for which the work is executed. 

 
The contractor shall on receipt of the names as aforesaid. Select any one of the persons name to be 
appointed as a sole Arbitrator and communicate his name to the Employer within thirty days of 
receipt of the names. The Employer shall thereupon without any delay appoint the said person of 
the Sole Arbitrator. If the contractor fails to communicate such selection as provided above within 
the period specified, the component authority shall make the selection and appoint the selected 
person as the Sole Arbitrator. 



 
 

 

 
If the Employer fails to send to the contractor the panel of three names as aforesaid within the 
period specified, the contractor shall send to the Employer a panel of three names of persons who 
shall all be unconnected with either party. The Employer shall on receipt of the named as aforesaid 
select any one of the persons names and appoint him as the Sole Arbitrator. If the Employer fails to 
select the person and appoint him as the Sole Arbitrator within 30 days of receipt of the panel and 
inform the contractor accordingly, the Contractor shall be entitled to appoint one of the persons 
from the panel as the Sole Arbitrator and communicate his name to the Employer. 

 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 

 
The work under the control shall, however, continue during the arbitration proceedings and no 
payment due or payable to the contractor shall be withheld on account of such proceedings. 

 
The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to both 
the parties fixing the date of the first hearing. 

 
The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making 
and publishing the award. 

 
The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. 
The Arbitrator shall decide each dispute in accordance with the terms of the contract and give a 
reasoned award. The venue of arbitration shall be such place as may be fixed by the Arbitrator in 
his sole discretion. 
The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The cost of the reference and of the award 
including the fees, if any, of the Arbitrator who may direct to and by whom and in what manner. 
Such costs or any part thereof shall be paid and may fix or settle and amount of costs to be so paid. 

 
The award of the Arbitrator shall be final and binding on both the parties. 

 
Subject to aforesaid the provisions of the Arbitrator Act 1940 or any statutory modifications or re- 
enactment thereof and the rules made there under, and for the time being in force, shall apply to the 
arbitration proceedings under this clause. 

 
The Employer and the contractor hereby also agree that Arbitration under clause shall be a 
condition precedent to any right to action under the contract with regard to the matters hereby 
expressly agreed to be so referred to arbitration. 

 
               I/We hereby declare that I/We read and understood the above terms and conditions and that we shall abide  
              them if the works is awarded to us. 



 
 

 

      SPECIAL CONDITIONS 
(In addition to General Conditions of Contract from Employer) 

Name of the Employer: Asst. Gen. Manager, at Indian Bank, Zonal Office Gaya  

                 Name of work : Tender for Electrical works of Indian Bank SHERGHATI 
BRANCH & ATM 

  
Name of the Architect :   M/s ARTCON DESIGN CONSTULTANTS 
                                       Engineers & Consulting Engineers, 
                                       G-04, Laxmi Palace, Mitra Compound, Boring Road, Patna-800001  

 
1. The  Tenders  shall  study  the  following  "Special  conditions"  of  the   Contract,   which   are  

in addition to the foregoing General  Condition  from  the  employers  and  these  conditions  
from  the  employers  and  these  conditions  along  with  Tender  Drawings,   specifications, 
BOQ etc., shall from part of the Tender Document. As such the tenderers  are  advised  to  study 
the same carefully. 

 
2. The Special Conditions of the Contract shall supersede the conditions in contradiction to the 

same in the General conditions of the Contract or any other terms and conditions. 
 

3. The tenders are not allowed to alter or change either the specifications or unit of schedule at the 
time of quoting. Incomplete tenders, conditional tenders etc., will be rejected. 

 
4. Since the execution of work has to be carried out during office hours, the tenderers are expected 

to carry out the work with minimum disturbance to office staff. 

 
5. The contractor is allowed to work during night hours and Sunday and holidays after taking 

specific written permission of the authorities without extra cost to owner. 
 

6. Any cutting or damages to the floors, walls and ceiling shall be made good by the Contractor as 
directed by the Architect/Employer at the contractor cost. 

 
7. The Contractor is expected that the minimum amount of cutting/drilling shall be 
done to fix the screws to the walls, ceiling and floors etc. 

 
8. The Contractor shall make his own arrangements for accommodation of workers 
arranged for the work. 

 
9. The Interior Decoration items should suit site dimensions. 

 
10. Bidders while submitting the tender should have actually inspected the site and the value of the 

work have been examined fully before tendering and the tender is based on such examination. 



 
 

 

11. The quantities mentioned in the schedule are approximate only and subject to the variations on 
either side during execution. Any of the items of work, which is not found necessary by 
Architect/Employer during course of execution of work, shall not be operated. 

 
12. All drawings and specifications shall be returned without fail along with the tender. In case of 

failure to the return the same; the bidder may not be called for quotation for future works of the 
employer. 

 
13. The Contractor shall quote for the best materials and workmanship available and whether 

ambiguity in specifications and drawings, the same shall be got clarified from the 
Architect/Employer before proceeding with the work. 

 
14. If insisted on, the Contractor shall produce test certificate to the Architect/Employer for the 

quality of materials concerned. No-delay/Claim on this account will be entertained. 
 

15. Normally all the materials are to be supplied by the Contractor for the above work, except 
otherwise mentioned, but if the Owner's desire to supply any material to maintain quality of 
work, the contractor has to accept it and only labour payment will be made as per standard 
norms of employer. 

 
16. The contractor shall have sufficient allowance in their rates quoted to allow for minor 

modification in design and finishes as required by Architect/Employer during execution of 
work. 

 
17. The Employer reserves the right to accept or reject in part of whole of any of the Tenders 

without assigning any reasons therein and conduct negotiations in the manner considered 
suitable in order to secure clarifications or better terms from the Tenders. 

 
18. The Contractor shall be solely responsible in case of any accidents to his workers in course of 

carrying out the work. 
 

19. The contractors are not entitled for any escalation in the prices of materials, labour etc., on any 
account during the course of the work. The tendered and accepted rates for all items shall be 
kept valid throughout the period of contract and completing of the same. 

20. The Contractors shall abide by all rules, regulations, and statutes imposed by the Government 
or other concerned authorities. He shall be responsible for workmen's compensation and the 
other requirements for housing or any other amenities and site facilities, such as water, power 
required by the contractors crew and shall provide them at his own cost and risk. Any 
causality or damage caused by any untoward incident during the execution of work shall be at 
the entire risk and cost of contractor. 

 
21. If clerk of works is appointed at the site by the Architect, the Contractors shall afford him all 

facilities for examining the work and materials and recording measurements. 
 

22. Other agencies will be working in the project during the work. The contractors must allow 
these contractors to use the scaffolding and water and render them general assistance. No 
extension to the completion time will be allowed on this account unless special delays caused 
by other agencies. 



 
 

 

23. The Contractors shall set out the works for CONSULTANTS approval and during the  
progress of the work shall amend at his means the contractors' cost, any errors arising from 
inaccurate setting out, unless the architect shall decide to the contrary. 

 
24. The Contractor shall not, without the written consent of the Architect/Employer, assign this 

Agreement or sub-let any portion of the works. 
 

25. The Contractors shall be responsible for all structural and decorative damages to the property 
and for injury caused by the works or workmen to persons, animals, or things and shall hold 
the Employer harmless in respect thereof. They shall also be responsible for all damages 
caused to the buildings, subject to this contract, by inclemency of weather, and shall reinstate 
all damages caused by the same and thoroughly rectify the damages. 

 
26. Employer shall have the right to inspect/supervise the subject work during interior 

decoration/modification and suggest changes/ alterations/replacements, wherever the work is 
not as per approved drawing/plan/samples. Employer accepts no responsibility for the costs 
involved for such work. 

 
27. The Contractor shall carryout the work as per the detailed drawings furnished by the 

Architect/Employer from time to time. The drawings enclosed with the tender documents are 
for tender purpose only and not for execution and detailed drawings will be furnished during the 
execution of work. Contractor quoted rate is deemed to include for the same. 

 
28. The work will have to be carried out strictly in accordance with specifications and drawings and 

also as per Architect's instructions. Any deviations from the same will be at the contractor's risk. 
29. Applicable income tax, work contract tax, Sales Tax. etc., and GST as per statuary rules and 

regulations prevailing shall be deducted from running account and final bill of the contractor. 
All statutory taxes/levis as per prevailing government regulations will be deducted at source 
from the bill Viz. Sales tax on works contract etc., 

30. Bidders shall make their own arrangement for all tools and plants, labour etc., required for the 
execution of the work. No delay/claim in this account will be entertained. 

31. The Contractor should note that only after the certificate obtained from employer of each item 
of work, completely in accordance with the specifications and directions given by 
Employer/Architect the payment of bill would be made in Three R.A. bills including Final R.A. 
Bill. 

32. All the materials required and supplied for the works under this contract shall confirm to Indian 
Standard Specifications where such materials are used and available for all the items the same 
shall be provided as approved by the CONSULTANTS/ Employer. 

33. All the materials brought to the site shall be stored at Contractor's risk only and the Employer 
will not be responsible for any theft, pilferage, damage due to any accident etc. owners will not 
be liable for any claims in this regard until the work are finished and handed over to entire 
satisfaction of Owner. 

34. The Contractor should get the approval of Employer/CONSULTANTS of all materials and 
fixtures and fittings before using on the work. 



 
 

 

35. The rates for all extra items not covered in the original schedule shall be worked out on cost of 
materials + Labour +work contract tax + 15% Margin for the contractor's basis only. No sub- 
contracting rates will be taken into account. Rates for extra items, which are connected in the 
original schedule, shall be derived from the rates quoted in the original tender. As such all- 
additional items of work that become necessary during the course of execution will have to be 
got approved by the Architect /Engineer before execution. 

36. After completion of the work, the contractors shall promptly remove his materials and other 
equipments and clear the site of the debris and rubbish. 

37. All the correspondence in regarding to any approval and Technical matters to be made to the 
Asst. Gen. Manager, Indian Bank, Zonal Office Gaya, South Bisar Talab, Gaya, Bihar-823001 
While dismantling walls, if  necessary, the Contractor has to make all arrangements of 
diverting all existing open and concealed wiring suitably as per the directive of Architect/ 
Employer. 

39. Before constructing dismantling the walls, the existing doors. If any has to  be  removed  
without making any damage and to be stored/fixed as per the directive or  Employer  /  
Architect at no extra cost. 

40. No mobilization advance will be paid to contractors by employers. 
Value of work to be taken for issue of Interim Certificate, for payment is not less than 

Rs.5,00,000 /- for each R.A. Bill. 

42. Refund of Retention Money: 100% of security deposit after completion of defect liability 
period. 

43. Defects Liability Period: Twelve months after date of award of final completion certificate 
of work. 

44. Quantities mentioned are approximate and payment shall be made on actual measurements. 
45. The rate of partitions and wall cladding shall include necessary additional framework 

supports wherever required to suit the site conditions or stability of the frames. Decision of 
Architect in this regard shall be final. 

46. Rate for doors will include provision of hardware like hinges, locks, handles, tower bolts, 
doorstoppers, automatic door closers etc. of approved design and make. 

 
47. Rates for hardware to include supplying and fixing of necessary matching screws (brass or 

powder coated). 
48. The rates for provisions of furniture shall include for placing the required furniture in position 

and protecting from damage until handed over to employer. 

49. The rates for all painting and polishing works shall include all preparation of surfaces, 
sandpapering or rubbing down before each coat, all brushes and cleaning materials. 

50. After completion of the work the site shall be cleared from all waste, rubble, left over materials 
etc. and thoroughly cleaned ensuring that all laminates, floorings, walls, furniture surfaces and 
tops etc. are spotless clean. 

51. All movable interior items shall be covered with teak wood beading with regard to 8/19m  
BWR plywood surfaces exposed to floor. 

52. The veneer, Teak wood/Sal wood surfaces will be finished with melamine polish. 



 
 

 

53. The Civil contractor is responsible for preparation of openings of Electrical works and other 
allied works viz., LAN, Telephone, Fire Detection, Fire Alarm etc.. and neatly covering the 
openings after the Electrical items and other allied items viz., Lan, Telephone, Fire Detection, 
Fire Alarm etc., are fixed at the earliest in such a way that the progress of Electrical works and 
other allied works viz., LAN, Telephone, Fire Detection, Fire Alarm etc., is not affected. 

54. The Civil contractor should have a qualified supervisor who will be able to study the bill 
of quantities and drawings and having working knowledge of implementing the same with 
minimum 3 yrs experience to receive instructions from Architect / employer and implement 
the same at site and will be available at site of work from 9.00 A.M. to 6.00P.M. 



 

SAFETY CODE 
 

Scaffolds 
 

i) Suitable scaffolds shall be provided for workmen for all works that cannot safely be done 
from the ground, or form solid construction except in the case of short duration work, which can be 
done safely from ladders. When a ladder is used, it shall be of rigid construction made either of 
good quality wood or steel. The steps shall have a minimum width of 450 mm and a maximum rise 
of 300 mm. Suitable hand holes of good quality wood or steel shall be provided and the ladder shall 
be given an inclination not steeper than ¼ to 1 (1/4horizontal and 1 vertical). 

 
ii) Scaffoldings or staging more than 4 m. above the ground floor, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly bolted, braced 
or otherwise secured at least 1 m above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 

 
iii) Working platforms, gangways and stairways shall be so constructed that they do not sag 
unduly or unequally and if the height of the platform, gangway or stairway is more than 4 m. above 
ground level or floor level, they shall be closely boarded and shall have adequate width and be 
suitably fenced as described in (ii) above. 

 
iv) Every opening in the floor of a building  or  in  a  working  platform  shall  be  provided 
with  suitable  means  to  prevent  the  fall  of  persons  or  materials  by   providing   suitable 
fencing or railing whose minimum height shall be 1 m. 

 
Wherever there are open excavations in ground, they shall be fenced off by suitable railing 

and danger signals installed at night so as to prevent persons slipping into the excavations. 
 

v) Safe means of access shall be provided to all working places. Every ladder shall be securely 
fixed. No portable single ladder shall be over 9 m. in length while the width between side rails in 
rung ladder shall no case be less than 290 mm. for ladder upto and including 3 m. in length. For 
longer ladders this width shall be increased at least 20 mm. for each additional meter of length. 

 
vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of 
the Engineer obtained prior to construction. 
Other Safety Measures 

 
vii) All personal of the contractor working within the plant site shall be provided with safety 
helmets. All welders shall wear welding goggles while doing welding work and all metal workers 
shall be provided with safety gloves. Persons employed on metal cutting and grinding shall wear 
safety glasses. 

 
viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. 



 

Excavation & Trenching 
 

(ix) All trenches, 1.25 m. or more in depth shall at all times be supplied with at least one ladder for 
each 30 m. in length or fraction thereof. The ladder shall be extended from bottoms of the trench to 
at least 1 m above the surface of the ground. 

 
x) The contractor shall take all measures on the site of the work to protect the public from 
accidents and shall be bound to bear the expenses of defense of every suit, action or other 
proceedings at law that may be brought by any persons for injury sustained owing to neglect of the 
above precautions and to pay any such persons or which may with the consent of the contractor, be 
paid to compromise any claim by any such person. 

 
Demolition 

 
Before any demolition works is commenced and also during the process of the work. 

 
a) All roads open areas adjacent to the work site shall either be closed or suitably 

protected. 
 

b) No electric cable or apparatus, which is liable to be a source of danger over a cable 
or apparatus used by the operator, shall remain electrically charged. 

 
c) All practical steps shall be taken to prevent danger to persons employed from the  
risk of fire or explosion or flooding. No floor, roof or other part of the building shall be so 
over-loaded with debris or materials as to render it unsafe. 

 
Personal Safety Equipments 

 
i) All necessary personal safety equipment as considered adequate by the Engineer 

should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned. 

 
a) Those engaged in white washing and mixing or stacking of cement bags or any materials, which 
are injurious to the eyes, shall be provided with protective goggles. 

 
b) Those engaged in welding works shall be provided with welder's protective eyesight lids. 

 
c) Stone breakers shall be provided with protective goggles and protective clothing and seated 
at sufficiently safe intervals. 

 
d) The contractor shall not employ men below the age of 18 years and women on the work of 
painting with products containing lead in any form. Wherever men above the age of 18 years are 
employed on the work of lead painting the following precautions should be taken. 

 
i) No paint containing lead or lead products shall be used except in the form of paste or 
ready-made paint. 
ii) Suitable face masks should be supplied for use by the workers when paint is applied 
in the form of spray or a surface having lead paint dry rubbed and scrapped. 

 
iii) Overalls shall be supplied by the contractor to the workmen and adequate facilities 
shall be provided to enable the working painters to wash during the cessation of work. 



 

 

iv) When the work is done near any public place where there is risk of drowning all 
necessary equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue  of any person in danger and adequate provision should be made   for prompt first 
aid treatment of all injuries likely to be sustained during the course of the work. 

v) Motors, gearing, transmissions, electronic wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as well reduce to the minimum of the risk of any part of a suspended 
load becoming accidentally displaced. When workers are employed on electrical installations 
which are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots 
as may be necessary, should provided. The workers should not wear any rings, watches and carry 
keys or other materials, which are good conductors of electrically. 

vi) All scaffoldings, ladders and other safety devices mentioned or described here in 
shall be maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. 

Adequate washing facilities should be provided at or near places of work. 

vii) These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place at work spot. The person responsible for compliance of the 
safety code shall be named therein by the contractor. 

viii) To ensure effective enforcement of the rules and regulations relating to safety precautions 
the arrangement made by the contractor shall be open to inspection by the Labour Officer, 
Engineers of the Department of their representatives. 

ix) Notwithstanding the above clause from (i) to (ix) there is nothing in these to exempt the 
contractor from the operations of any other Act or Rule in force in the Republic of India. 

At every work place there shall be maintained in readily accessible place first aid appliance 
including an adequate supply of sterilized dressings and sterilized cotton wool. 



 

 

SPECIFICATIONS 
 

1) . These specifications are for the work to be done, items to be supplied and materials to be used 
in the works as shown and defined on the drawings and described here in all under the supervision 
and to the satisfaction of the Architect/ Employer. 

 
2) . The workmanship is to the best available and of a high standard, use must be made of 
'Specialist' tradesman in all aspects of the work and allowance must in the rates for doing so. 

 
3) . The materials and items to be provided by the contractor shall be the best of their respective 
kinds and as approved by the Architect/Employer in accordance with the samples which may be 
submitted for approval and generally in accordance with the specifications. 

 
4) . Samples of all materials including those specified by name of the manufacturer or the brands, 
trades name or by the reference to catalogue Nos. are to be submitted to the Architect/Employer for 
their approval before the contractor either orders delivers in the bulk to site. 

 
5) . Samples together with their packing are to be provided by the contractor free of any charge and 
should any materials are rejected, the same will be removed from the site at the expense of the 
contractor. 

 
6) .   The contractor is also required to submit specimen finishes of all colors, fabrics, polish    
shades etc., for approval of the Architect/Employer before proceeding with such works. 

 
7) .   The contractor shall produce all invoices, vouchers or receipts account of all purchases done  
by him for materials if called upon to do so either by Architect or the Employer. 

 
8) . The contractor should verify all measurements given in the drawings at the site before 
commencing the work. Any difference should be clarified with the Architect/ Employer before 
commencing the work. 

 
9) . It should be necessary to prepare shop drawings, the contractor at his own expense prepare and 
submit at least four sets of such drawings to Architect/Employer for approval. 

 
10) . Partition line out shall be done  at  the  site  before  starting  the  work  and  got  approved  
from the Architect/Employer. 

 
11) . Workmanship for Joinery: Timbers are to be cut to required size and length and the joinery 
should start immediately after the line out is finalized. It should be framed up (but not bonded) and 
stored until required for fixing in position. At this stage it should be bonded and wedged up. Any 
portion that wraps or develops shakes or other defects shall be replaced before wedging. The whole 



 

work is to be framed and finished in a proper line or level and as detailed in the drawings and fitted 
with all necessary metal ties, straps bolts, screws. 

 
Twinning bonded joints are to be cross-tongued with teak tongues. 

 
12) . The contract surfaces of dowels, tendons, wedges etc., shall be glued with proper adhesive. 
Where ever joinery and carpentry works is likely to come in contract with moisture the adhesive 
shall be waterproof. 
13) . The contract shall be responsible for providing and maintaining temporary coverage required 
for the protection of dressed, finished or semi-finished works if left unprotected. 

 
14) . Plywood: Plywood shall be of phenol formaldehyde bonded /commercial ply wood of 
approved type, make, brand etc. Thickness of plywood shall be as per details given in the drawings/ 
specifications. 

 
15) . Block Board: Block board shall be of phenol formal dehyde bonded/BWR of approved type, 
make, and brand etc., Thickness of Block board shall be as per details given in 
drawings/specifications. 

 
16) . Timber: Hardwood or Teakwood shall be the best wood locally available and should be well 
& properly seasoned of mature growth free from worm holes, large loose or dead knots or other 
defects through improper handling. 

 
Teakwood to be of good quality, free from soft heart, worm & bee holes and other defects. 
All wrought timber is to be sawn, planned or works to correct sizes and shapes as shown in 

the drawings. An allowance of 2 mm shall be permitted for each wrought face. 
All wooden members shall be liberally coated and treated with anti-termite paint before 

fixing. 
. 

17) . Laminate: Laminate sheeting shall be of specified thickness, make and either plain, sued, 
satin or with design finish and samples showing the surface texture and pattern are to be submitted 
in proper sizes for approval before use. 

 
The laminates shall be fixed with proper adhesive of approved grade and brand. 

18. Glass & Glazing:The glass used for glazing shall be plain, complying with IS : 3548 
unless otherwise specified. 

 
The glass shall be free from any defects such as bubbles, undulations, waves and cracks etc. 

 
19. Hardware:shall be of approved make and quality samples of each and every hardware item 
should be submitted and got approved before using. This hardware shall generally confirm to 
following or as desired by Architect/ Employer. 

 
Butt Hinges: Shall be either brass oxidized or power coated aluminum with pins and 
washers heavy duty type. 

 
Mortise Locks: Six lever. 



 

Tower bolts: Brass oxidized or powder coated aluminum. 
 

20. Painting & Polishing: All materials required for this work shall be of specified and 
approved manufacturer, delivered to the site in manufacturers containers with seals etc. unbroken 
and clearly marked with manufacturers name of trademark with a description of the contents and 
color. All materials to be stored at the site. 

 
All brushes, tools, pots, kettles etc., used in carrying out the work shall be clean and free 

foreign matter. 
 

Surfaces of the new woodwork, which are to be painted, are to be rubbed down, knotted and 
topped to the approval of Architect/ Employer. Surface of previously painted wood work which are 
to be repainted shall be cleaned with soap solution of approve solvent to remove dirt, grease etc., 
Whilst wet the surface shall be flatted down with suitable abrasive and then rinsed down and 
allowed to dry. Minor area of defective paint shall be removed by scrapping back to a firm edge and 
the exposed surface touched in with premier as described and topped with putty. Where the wood 
mark has been previously painted for polished and it to be newly polished, the same shall be 
prepared with scrapping, burning off or rubbing down. Surfaces of previously painted metal surface 
which are to be repainted shall be cleaned, flatted down and any rust and loose scale shall be 
removed completely by chipping, scrapping and wire brushing back to bare metal and touched in 
with primer as directed by the Architect/ Employer. 

 
21. Aluminum  Sections: Aluminum  services  shall  be   factory   extruded   out   of   
aluminum  ingots  with  smooth  finish  without  any  defects  like  pore,  roughness  etc.,  and   
shall be accurate in size, shape and weight etc., 

 
The aluminum-extruded sections shall generally confirm to dimensions given in the 

drawings and specifications, correspondingly ensuring the minimum weight structure as specified in 
manufacture catalogue. 

 
An allowance of 5% may be allowed for the dimensions of Aluminum sections at discretion 
of the Architect/Employer. 

 
22. Teakwood bending of  18  X  6  mm  size/decorative  of  various  sizes  should  be  

melamine polished at places as desired by Architect/Employer. 
 

23. Teakwood members should be painted/melamine polished as directed by Architect / 
Employer. 

 
24. Each drawer should have two drawer slides of desired length, one 100 mm handle and one 

lock of approved make at places as desired and as directed by Architect/ Employer. 



 

25. Each shutter should have two auto close Hinges, one 100 mm along handle and one lock 
etc., of approved make at places as desired and as directed by Architect/ Employer. 

 
26. All exposed edges of 18 mm/12 mm thick particle board/plywood should be covered with    

1 8 X 6 mm/12 X 6 mm thick Teak wood beading/ laminate at places as desired and as 
directed by Architect / Employer. 

 
27. Each shutter should have two brass hinges (75 mm long), two brass ball catches, 2 brass 

tower bolts (75 mm long), and one lock of approved make at places as desired and as 
directed by Architect/ Employer 

 
28. Architect/Employer should approve samples of all materials, fixtures, fittings, etc., prior to 

fabrication of interior furniture items (Fixed/Movable). 
 

29. Each flush/panel door shutter should have 3 aluminum hinges (150 mm long), one mortise 
lock, automatic door closer of approved make at places as desired and as directed 
Architect/Employer. 

 
30. Each table should have TW foot rest of size 75 mm X 38 mm, CPU Stand wire manager 

Holes with PVC Cover. 



 

 

 
METHOD OF MEASUREMENT 

 
(1) Synthetic Carpet/PVC Flooring 

 
 
 
 

(2) Partitions/Semi-partitions/ 
Wall/Column cladding 

 
 
 
 
 
 

(3) False Ceiling 
 
 
 
 

(4) Venetian Blinds/Double pleated 
curtains 

 
 

(5) Painting of walls 
 
 

(6) Drapery Rods 
 
 

(7) Sun Control Film 
 

(8) Table Chairs                                                      

 
 

Sq.mts area - Finished length X finished 
width (No deduction shall be made for 
columns cutouts etc. only finished area shall 
be paid) 

 
Sq.mts area - one side only. Finished length 
X Finished height. The finished height of 
full ht. partition / wall cladding / column 
cladding shall be taken from floor finish 
level to slab bottom / false ceiling bottom 
whichever is applicable. 

 
 

Sq.mts area - Finished length X finished 
width (No deduction for light fittings, AC 
Grills, columns, cutouts etc., 

 
 
Sq.mts area - (one side only) Finished length 
X finished height of respective item. 

 
 
Sq.mts area - furnished length X finished 
height of wall painted 

 
Finished length on front facia (In running 
metres) 
 
Sq.mts area - (one side only) finished length 
X finished height 

               As per BOQ



 

Note: The Contractor shall quote for the best of the material as specified above. The contractor shall obtain 
proper approval from the Bank's Architect before placing order for the specified materials/agencies. In case of 
non-availability of the any of the approved/specified materials/agencies during the execution of the work, the 

Bank's Architect may approve suitable equivalent Brand/Agency and his decision shall be final and binding on 
the contractor and price variation, if any, shall be adjusted accordingly. 



 

                     ARTICLES OF AGREEMENT 
 

Articles of agreement made this the  .................................... day of. ............................. 2023. 
Between Asst. Gen. Manager, Indian Bank, Zonal Office. Gaya. (Here in after called the 
Employer') of One part. 

 
                                                                                                                   
AND 

M/s .................................................................................................................................................... 
 

............................................................................................................................................ having its 
Registered Office at ........................................................................................................................... 
(herein after called 'the contractor') of the other part. 

 
Whereas the Employer is desirous of getting works for Electrical works of Indian Bank 

SHERGHATI BRANCH & ATM done as per Schedule-1 to this agreement and has annexed 
drawings, bill of quantities and specifications describing the work to be done, which is prepared by 
M/s Artcon Design Consultants, Architectural Engineer & Consulting Engineer, G-04, Laxmi 
Palace, Mitra Compund, Boring Road, Patna-823001. (Here in after called "CONSULTANTS") 
and whereas the said drawings as per Schedule -2 inclusive, the bills of quantities marked in Tender 
Schedule and the specifications etc., have been signed by or on behalf of the parties hereto; and 
where as the contractor has agreed to execute upon and subject to the conditions set forth in 
schedule - 3 hereto attached (herein after referred to as 'the Condition'), the work shown upon the 
said drawings and described in the said specifications and included in the said bill of quantities for 
the sum of Rs ............................................................ 
(Rupees...................................................................................................................................................
.................................................................................... ) 

              

1) It consideration of the sum of Rs.............................................................................. 
(Rupees ............................................................................................................................................) to be 
paid at the time and in the manner set forth in the said conditions, the contractor will upon and subject to 
the said conditions execute and complete the works shown upon the said drawings and described in the 
said specifications and bill of quantities. 

 
2) The contractors has deposited Rs…………(Rupees…………………………………………………) 

with the Employer Security Deposit for performance of this agreement. 
            

          NOW IT IS HEREBY MUTUAL AGREED AND DECLARED BETWEEN THE PARTIES               
HERETO AS FOLLOWS: 
1. The contractor hereby agrees and undertakes to execute and complete the said works shown in the 

said drawings and such further detailed drawings as may be furnished to it by the Employer and 
describes in the said specification and the said schedule of quantities upon and subject to the said 
conditions. 

2. The Employer shall for such interior works, pay to the contractor such sums as shall become payable 
at time, in the manner specified in the said documents. 

3. The said tender and allied documents, drawings, specification, prices schedule of quantities, 
agreement and documents above mentioned, shall be final and binding on both the parties. 

 
 
 
 



 

4. The contract herein contained, comprise of the said work above mentioned and all subsidiary works 
connected therewith in the same site may be ordered to be done from time to time by the Employer 
even though such works may not be shown in the said drawings or describes in the said 
specifications or the schedule of quantities. The contractor hereby agrees and undertakes to do and 
perform all such works in a though and work man like manner. With best materials and within the 
time limit herein mentioned. 

5. The employer reserved to himself the right after the drawings and nature of the work and of adding 
or omitting any item of work or of having portions of the same carried out departmentally or 
otherwise and such alterations and such alterations or variations shall be carried out without 
prejudice to this contract. 

6. The said conditions shall be read and constructed as forming part of this agreement and parties 
hereto will respectively abide by and submit themselves to the conditions and stipulations and 
perform the agreements on their parts respectively as such conditions contained. 

7. It will be the entire responsibility of the contractor to procure all materials required for the said 
works. 

8. The contractor shall complete the said works within 15 days from the date of commencement of 
work as per work order for the work and will remove from the site all plants, scaffoldings, materials, 
in use rubbish and leave the work site clean within the said period. 

9. All disputes arising out of or in any way connected with this agreement shall be deemed to have 
arisen in Madras and only in courts in Calcutta shall have jurisdiction to determine the same. 

10. The several parts of this contract have been read and fully understood by us. 
11. The work-order issued to the contractor shall be treated as part of this agreement. 

  
             In witness where of the parties hereto have set their respective hands on the day month and year above                                                                           
             Written.  
 
                
               Signed and Delivered by                                                                             Signed and Delivered by 
                  The Indian Bank                                                                                           The Contractor 

 
 

 
In the Presence of witness                                                                                In the Presence of Witness



 
 

 

 

 

FORM OF TENDER FOR WORKS 
 

To 
The Zonal Manager, 
Indian Bank, 
Zonal Offoce Gaya. 

 
 

Dear Sir, 
 

SUB: Tender for Electrical works of Indian Bank SHERGHATI BRANCH & ATM regarding 
tender. 

 
Having duly examined the tender documents including the drawings, 

specifications, designs, schedule of quantities relating to the works specified in the 
underwritten memorandum and having visited the site of the said work and having 
acquired all the requisite information relating thereto as affecting this tender; 1/ We 
hereby offer to execute the works specified therein at the rates specified in the 
schedule of quantities and in accordance, in all respects with the specifications, 
designs, drawings and instructions in writing referred to in the conditions, the such 
conditions of the contract and with such materials as are specified, by and in all other 
respects in accordance with such conditions in the schedule of quantities and 
conditions of contract so far as applicable. 

 
Should this tender be accepted, in whole or in part, 1/ We hereby agree (i) to 

abide by ad fulfill all the terms and provisions of the said conditions of the contract 
annexed hereto and the conditions of tender so far as applicable or in default thereof 
to forfeit and pay to Asst. Gen. Manager, Indian Bank, Zonal Office, Gaya. The sums 
of money mentioned in the said documents. 

 
A sum of 1% of cost of work as per Tenderer is herby forwarded as Earnest 

Money Deposit in the form of Demand Draft in favour of “Indian Bank, Zonal 
OfficeGaya”.



 

1/ We agree (i) that should 1/ We fail to commence the work specified in the 
above mentioned the bank shall without prejudice to any other right or remedy be 
the liberty be the liberty to forfeit the Earnest Money, otherwise shall be retained 
by memorandum, (ii) to execute all the works referred to in the tender document 
upon the terms and conditions contained or referred to therein and to carry out 
authorized variations as directed by the Architect/Bank and as per said conditions 
of the contract. 
 

Our Bankers are: 
 

The names of the Proprietor/Partners/Directors of our firm are: 
 

1) 
 

2) 
 

3) 
 

4) 
 

5) 
 
Signature of bidder .................................. with  seal,               Dated the   
........................................................ day of 
  



 

SHERGHATI BRANCH & ATM –ELECTRICAL WORKS FOR INDIAN 
BANK (ZONAL OFFICE GAYA) 

 
A MAIN WOKS 

 
AMOUNT (RS.) 

1 ELECTRICAL & DATA CABLING WORK BRANCH 
 

 

2 ELECTRICAL & DATA CABLING WORK ATM 
 

 

                                                                  TOTAL 
 

 

(Rupees                                                                                                         only) 
 
 


