



Indian Bank
Strand Road Branch
3A, Hare Street, Kolkata – 700071

Ref: RFP/Substitution/Tantia/2018

Date: 28th June 2018

CORRIGENDUM – II

Reference to Request for proposal issued vide No. RFP / Substitution / Tantia / 2018 dated 29th May 2018 and further CORRIGENDUM-I regarding submission of “ RFP for Substitution of Concessionaire in the project of “Two Laning of Piprakothi-Raxaul Section of NH-28A (from km 0.600 to km 62.064) and construction of 2-Lane Link Road from km 62.064 to ICP Raxaul (7.33 km length) in the state of Bihar under NHDP phase III on DBFOT (Toll) Basis ” , the extended date & time for this RFP and CORRIGENDUM-I will be as under:

Clause	Existing Provision	Modified Provision
Bid Due Date	29th June, 2018 (at 1100 hours)	07th July, 2018 (at 1100 hours)
Opening of Technical Bid	29th June, 2018 (at 1130 hours)	07th July, 2018 (at 1130 hours)

The Content of the uploaded RFP documents and Corrigendum-I shall deem to be modified to the extent of the aforesaid corrigendum wherever applicable.

Mr. Anupam Saha
Assistant General Manager
Indian Bank
Strand Road Branch
3A, Hare Street
Kolkata – 700071

RFP for substitution of Concessionaire in the project of Two Laning of Piprakothi – Raxaul Section of NH-28A and construction of 3-Lane Link Road to ICP Raxaul in Bihar on DBFOT (Toll) Basis